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REFERENCE NUMBER: PA5/0103/9.1 

  

Tender for the Restoration of the Statue of St John the Baptist and of a 

Wooden Pedestal pertaining to the statue of Our Lady of Rosary located 

within the Parish Church of the Assumption of Our Lady in Dingli.  

 

Date Published:  29th April 2019  

Deadline for Submission:  30th May 2019 at 09:30am CEST 

Tender Opening: 30th May 2019 At 10:00am CEST 
 

 

 
Operational Programme I – European Structural and Investment 

Funds 2014-2020 – 
“Fostering a competitive and sustainable economy to meet our 

challenges” 
Project part-financed by the European Regional Development Fund 

Co-financing rate: 80% European Union; 20% National Funds 

 

 

 

Bid Bond requirements for this tender: Not Applicable 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
Archbishop’s Curia 

St Calcedonius Square 
Floriana FRN 1535 

MALTA 
Tel.:  (356) 21245350     Email: fond.pkam@gmail.com 

Website: http://thechurchinmalta.org/en/ 
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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
1.1 

In submitting a tender, the tenderer accepts in full and in its entirety, the content of 
this tender document, including subsequent Clarifications issued by the Non 
Governmental Organisation (NGO), whatever the economic operator’s own 
corresponding conditions may be, which through the submission of the tender is 
waived. Tenderers are expected to examine carefully and comply with all instructions, 
forms, contract provisions and specifications contained in this tender document. These 
Instructions to Tenderers complement the General Conditions of Contract Rules for 
NGOs Version . 

No account can be taken of any reservation in the tender in respect of the 
procurement documents; any disagreement, contradiction, alteration or deviation 
shall lead to the tender offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, 
located at Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, 
Archbishop’s Curia, St Calcedonius Square, Floriana FRN 1535 MALTA. Any 
references in the tender document or tender forms to uploading of tender 
documentation and forms is to be ignored. Tenderers must submit one original 
tender offer as well as a soft copy on a USB. Tender reference number and tender 
title must be clearly indicated on the sealed bid.  Prospective tenders take full 
responsible to submit their offer by the set tender submission deadline. 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 
 

1.2 The subject of this tender is the: 

Restoration of the statue of St John the Baptist; and 

Restoration of the wooden pedestal pertaining to the statue of Our Lady of the 
Rosary.  

  
1.3 The place of acceptance of the works shall be the Parish Church of the Assumption of 

Our Lady in Dingli, the time-limits for the execution of the contract shall be 26 weeks, 
and the INCOTERM2010 applicable shall be Delivery Duty Paid (DDP). 

  
1.4 This is a global contract. 
  
1.5 This call for tenders is being issued under an open procedure. 
  
1.6 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi 

ta' Malta. 
 

1.7 
 

This tender is not a reserved contract 
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 2. Timetable 
  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to:  
 
fond.pkam@gmail.com 

 
 

 10/05/2019 
 
 

17.00 CEST 

Last date on which additional information can be issued by 
the NGO 23/05/2019 20.00 CEST 

Deadline for submission of tenders/Tender opening session 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

30/05/2019 09.30 CEST 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 
 

  
 3. Lots 
  
3.1 This tender is not divided into lots, and tenders must be for the whole of quantities 

indicated. Tenders will not be accepted for incomplete quantities. 
  
 
 
 
4.1 
 

4. Variant Solutions 
 
 
Variant solutions are not permissible. 
 

 
 
 
5.1 

 
5. Financing 
 
The project is co-financed by the European Union/Government of Malta, in accordance 
with the rules of Operational Programme I – European Structural and Investment Funds 
2014-2020 programme. 

 
 
5.2    

 
 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-
Arcidiocesi ta' Malta. 
 
 

  
 6. Clarification Meeting/Site Visit/Workshop 
  
6.1 No clarification meeting/site visit is planned. 
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Meetings between economic operators and the NGO, other than that provided in this 
clause during the tendering period are not permitted.  

  
 7. Selection and Award Requirements 
  
 In order to be considered eligible for the award of the contract, economic operators  

must provide evidence that they meet or exceed certain minimum criteria described 
hereunder. 

  
 (A) Eligibility Criteria 
  
   
   
 (i) 

 
 

No Bid Bond is required.(Note 1) 

 

 (ii)  Declare agreement, conformity and compliance with the provisions of the 
Statement on Conditions of Employment by completing and submitting the 
form with title Statement on Conditions of Employment. Please also attach the 
minimum hourly workers’ costs involving the provision of the employees’ 
services. (Note 2A) 

   

 (iii) 
 
 
(iv) 
 
 
 
 
 
(v) 

Power of Attorney (if applicable) (Note 2A) 

 

 

Submission of the declaration form that stipulates that following signature of 
contract, the successful bidder, will provide evidence in respect of the 
requirements stipulated regarding Energy Efficiency through the Energy 
Efficiency Form (if applicable) (Note 2A) - Not applicable for this tender 

 
 
Information re Joint Venture/Consortium (if applicable) (Note 2A) 
 
 

  
(B) Exclusion (including Blacklisting) and Selection Criteria – information to be 
submitted through the completion of the following declaration forms:  

   
   

   
 (i) Declaration concerning exclusion grounds (Note 2A)  
 (ii) Declaration concerning Selection Criteria (if any) (Note 2A) 
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(C) Technical Specifications 

  
 (i) Tenderer’s Technical Offer in response to specifications.  

 
The Technical Offer shall constitute the following: 
 

1) Key Personnel: (Note 2A) 
 
a. A Qualified Conservator/ Restorer (MQF level 6) in conservation 

and restoration of wood recognized by the University of Malta or 
equivalent. S/he will be responsible for the works of the pedestal - 
to oversee and co-ordinate the works with the supervisor of the 
Contracting Authority in charge of the project.  
 

b. A Qualified Conservator/ Restorer (MQF level 6) in conservation 
and restoration of polychromed wood recognized by the University 
of Malta or equivalent. S/he will be responsible for the works on 
the statue - to oversee and co-ordinate the works with the 
supervisor of the Contracting Authority in charge of the project. 

 
The Conservator- Restorers must fill in the Statement of 
Exclusivity Form 

 
 

2)  An ‘Organisation and Methodology’ Report (Note 3) which is to 
include but not limited to must include the Objectives, History, 
Current State of Preservation, Methodology, Assumptions and 
Results as described in the terms of reference.  
 
It is also to include the following: 

 

A. RATIONALE 

 An objective analysis of the Terms of Reference demonstrating 
the degree of understanding of the Project Scope as described in 
the Terms of Reference. 

 An explanation of the risks and assumptions affecting the 
execution of the contract. 

B. STRATEGY 

 An outline of the approach proposed for contract implementation 
– A detailed method statement (historical background, current 
conditions, methodology to conserve/restore and results) 
including technical specification of products to be used as 
described in the Terms of Reference for the two artefacts. 

 A list of the proposed activities considered to be necessary to 
achieve the contract objectives. 
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C. TIMETABLE OF ACTIVITIES 

 The timing, sequence and duration of the proposed activities, 
taking into account the given timeframes 

 The Gantt Chart is to include and identify major milestones in 
execution of the contract, including an indication of how the 
achievement of these would be reflected in any reports, 
particularly those stipulated in the Terms of reference. The 
execution of the contract is 26 weeks from order to start works.  

  
(ii) 

 
No changes to the information provided in the Literature submitted with 
the bid will be allowed. Literature submitted shall be rectifiable only in 
respect of any missing information. (Note 2B) - Literature document not 
applicable for this tender 

  
 (D) Financial Offer 
  
 (i) 

 
 
 
(ii) 
 
 
(iii) 

The Tender Form and Tenderer’s Declaration are to be completed and 
submitted with the offer. (Note 3) 
 
A financial offer is to be submitted by filling in the Financial Bid Form, and is 
to be calculated on the basis of Delivered Duty Paid (DDP)2010 (Grand Total) 
for the service tendered. (Note 3) 

 
Whilst the contract is a global sum and bidders must factor in all costs 
envisioned for the implementation of this contract, bidders are requested 
to provide the rates for the Treatment Items of the respective artefact 
listed in document entitled ‘Treatment Line Items’ which will be used for 
information purposes and for application of Article 20.5 of the Special 
Conditions to the Contract should the need arise. No rectification to the 
information provided in the document ‘Treatment Line Items’ will be 
allowed. Only a request to submit the filled in document will be allowed 
should the document be missing at tender submission stage. (Note 2B)    

   
  
 Notes to Clause 7: 

 

1. Tenderers will be requested to clarify/rectify, within five (5) working days from 
notification, the tender guarantee only in the following circumstances: either 
incorrect validity date, and/or incorrect value.  

2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or 
incomplete documentation, and/or submit any missing documents within five (5) 
working days from notification.       
B) Tenderers will be requested to rectify/submit only missing documents within 
five (5) working days from notification. No changes to the information provided in 
the Literature submitted will be allowed. Literature submitted shall be 
rectifiable only in respect of any missing information. All Rectifications are free 
of charge. 

3. No rectification shall be allowed. Only clarifications on the submitted information 
may be requested. 

 
 
 
 
8.1 

 
 
8. Tender Guarantee (Bid bond) 
 
No tender guarantee (bid bond) is required. 
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9. Criteria for Award 
  
9.1 The sole award criterion will be the price. The contract will be awarded to the 

tenderer submitting the cheapest priced offer satisfying the administrative and 
technical criteria. 
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 

 
Part X of the Public Procurement Regulations 
 
270. Any tenderer or candidate concerned, or any person, having or having had an interest or 
who has been harmed or risks being harmed by an alleged infringement or by any decision 
taken including a proposed award in obtaining a contract, a rejection of a tender or a 
cancellation of a call for tender after the lapse of the publication period, may file an appeal 
by means of an objection before the Review Board, which shall contain in a very clear manner 
the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the NGO 
has by fax or other electronic means sent its proposed award decision or the rejection of a 
tender or the cancellation of the call for tenders after the lapse of the publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award or of 
the cancellation of the call for tenders shall be accompanied by a summary of the relevant 
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why 
the call for tenders is being cancelled after the lapse of the publication period, and by a 
precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent 
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots 
according to the estimated value of the tender set by the NGO for each lot submitted by the 
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or 
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts 
Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO 
as the case maybe that an objection had been filed with his authority thereby immediately 
suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the contract 
during the period of ten calendar days allowed for the submission of appeals. The award 
process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts Committee 
or by the NGO shall be made public by affixing it to the notice-board of the same NGO 
as the case may be or by uploading it on Government’s e-procurement platform prior to 
the award of the contract if the call for tenders is administered by the NGO; 

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review 
Board and shall be communicated by fax or by other electronic means to all 
participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on which 
the appeal is affixed to the notice-board of the NGO  and uploaded where applicable on 
the Government’s e-procurement platform, file a written reply to the appeal. These 
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replies shall also be affixed to the notice-board of the Review Board and where 
applicable it shall also be uploaded on the Government’s e-procurement platform; 
 

(d) within three working days of the publication of the replies, the Secretary of the Review 
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to 
it. This report shall be circulated to the persons who file an appeal and to all parties 
who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the NGO 

shall forward to the Chairman of the Review Board all documentation pertaining to the 
call for tenders in question including files, tenders submitted, copies of deposit 
receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for tenders, the 

NGO of the date or dates as the case maybe when the appeal will be heard; 
 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date to be 
fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the judgment for a 
later period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and of 
everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by the 
parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 
 These conditions amplify and supplement, if necessary, the General Conditions governing 

the contract. Unless the Special Conditions provide otherwise, those General Conditions 
remain fully applicable. The numbering of the Articles of the Special Conditions is not 
consecutive but follows the numbering of the Articles of the General Conditions. Other 
Special Conditions should be indicated afterwards. 
 
For the purposes of contracts issued by NGOs, the term ‘approval from the Central 
Government Authority’ shall be substituted by the term ‘approval by the Head responsible 
for that NGO’; Furthermore, any references to the Contracting Authority throughout the 
General Conditions shall be deemed to be referring to the NGO responsible for that 
procurement. 

  
 

Article 2: Notices and Written Communications 
  
2.2 Further to the provision of Art. 2.2 of the General Conditions, the Contracting Authority shall, 

upon signing of contract and submission of the Performance Guarantee by the Contractor, 
notify the names of the Technical Consultant and/or Project Manager and any other authorized 
representatives of the Contracting Authority, specifying the relative addresses and relevant 
contact information. 
 
 
The Project Manager and Supervisor may issue to the Contractor instructions at any time. The 
Contractor shall only take instructions from the appointed Supervisor and/or the 
Representative both appointed by the Contracting Authority. 
 
All formal communication between the Contractor and the Contracting Authority and/or all 
submissions, shall pass at all times and unless otherwise stated, through the Technical 
Consultant and the Representative, and must be accompanied by the respective forms, as may 
be applicable. All written correspondence to the Contracting Authority is to be addressed to 
the Project Leader keeping in copy the Technical Consultant and the Representative of the 
Contracting Authority. 
 

  
 

Article 5: Supply of Information 
  
  
5.1 Further to the provisions of the General Conditions, any documents and drawings prepared by 

the Contractor are to be submitted for approval to the Contracting Authority, the procedure 
being agreed to between the parties as indicated in Clause 2.2 of the Special Conditions. 
 

  
 

Article 6: Assistance with Local Regulations 
  
  
6.1 Further to the provisions of the General Conditions, the contractor is responsible for complying 

with local regulations at his expense to ensure the project is compliant with all the relevant 
local regulations 

  
 

Article 7: Obligations of the Contractor 
  
7.8 The Contractor shall, within 15 calendar days of receipt of the contract, sign and date 

the contract and return it together with a copy of the Performance Guarantee. The 
Contractor is further obliged to forward the original performance guarantee to the NGO. 
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The NGO will not affect any payment to the contractor until the performance guarantee 
is submitted. The amount of the guarantee shall be 4% where the amount of the total 
contract value is between €10,000 and €500,000 ex VAT. If the same Contractor has more than 
one contract with the Contracting Authority, then the Contractor will be allowed to submit a 
single bid bond in accordance with the schedule stipulated in the Tender Form. 
 
The contractor shall draw up and submit any report as well as any literature, documents or 
items required for the execution of the contract and submit them for approval to the 
Contracting Authority, the procedure being agreed to between the parties as indicated in 
Clause 2.2 of the Special Conditions. Any such reports and information will become the 
property of the Contracting Authority and the Contractor may not reproduce or communicate 
them to third parties except with the Contracting Authority’s agreement. The Contracting 
Authority may circulate the reports and information provided by the Contractor to third parties 
as it may deem necessary. 
 
The contractor shall deploy the necessary resources so as to maintain a good progress of work 
and shall also, where necessary, undertake to perform works outside normal working hours, 
and on public holidays and weekends at no additional cost to the Contracting Authority, so as 
to ensure the completion of the tasks within the required time-frame, in accordance with the 
Technical Requirements and with the Period of Execution. 
 

  
 

Article 13: Medical, Insurance and Security Arrangements 
  
  
13.3 
 
 
 
 
 
 
 
 
 

Without any prejudice to the provisions of Article 13.3a, b & c the General Conditions, the 
contractor is required to insure for the whole duration of the contract against risk of damage 
to the historic fabric of the artefacts being restored through this contract for the amount of 
€235,000 per accident, with the number of occurrences unlimited. 
    
Without any prejudice to Article 13.3a, b &c the General Conditions, the contractor is required 
to insure for the whole duration of the contract for the amount of €1,500,000 per accident 
with the number of occurrences unlimited against each party’s liability for any loss, damage, 
death or bodily harm, that may be caused to third parties, or to any person that is authorized 
to be on site at any given time, or any damages to property belonging to third parties, 
including loss of profits that may be sustained by third parties.   
  
Amount per personal injury and unlimited occurrences as specified in Article 13.3 of the 
Special Conditions.  
 
Should the artefacts be restored off-site transport, packing and insurance for transport to and 
from Dingli Parish will be provided by the Contractor. 
 
Should the artefacts be restored off-site at the Contractor’s laboratory, the Contractor shall 
supply the firm’s insurance policy for artefacts under their care, which shall include coverage 
against all risks of physical loss or damage from any cause, while on location in the 
Contractor’s laboratory, including but not limitedly, loss, theft, damage or destruction 
incurred during the works. 
 
The Contractor shall however bear sole responsibility regardless of any exceptions, exclusions 
or limitations, to the insurance policies covering the artefact, regardless of fault, or degree of 
care exercised by the Contractor.  In case of any damage, the Contracting Authority reserves 
the right to claim for depreciation in value in addition to restoration costs. 
 
The artefact or any part of the artefact that may be totally or partially damaged must be 
returned to the Contracting Authority regardless of any insurance claim.  Neither the 
Contractor nor the Insurance Company is entitled to take the damaged artefact and/or parts of 
it in return to any payment of insurance value after a claim.  The Contractor is obliged to 
include such a provision in the ‘Insurance Certificate’, presented to the Contracting Authority. 
 
The Contracting Authority has the right to withhold transferring the artefact until insurance 
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documents are rectified accordingly by the contractor. No extension of time will be granted to 
the Contractor in such circumstances. 

  
 

Article 14: Intellectual and Industrial Property Rights 
  
14 Article 14 of the General Conditions to the Contract applies in its entirety. 
  
 

Article 15: Scope of the Services 
  
15.1 The scope of the services is defined in Section 4 (Terms of Reference) 
  
  
 

Article 16: Personnel and Equipment 
  
16.3 As per General Conditions. 
  
  
 

Article 18: Execution of the Contract 
  
18.1 The period of performance of this contract shall be 26 weeks from the Commencement 

indicated in the Order to Start Works. The Commencement Date for this contract shall be 1 
week from the Order to Start Works. The order to start works will not be issued later than one 
(1) month from the last date of signature shown on contract. 
 
The contractor will be expected to commit sufficient resources to carry out the tasks assigned 
and to guarantee the completion of all tasks assigned in the contract within the completion 
period specified above.   
 

18.2 The performance period of this contract is stipulated above in sub-Article 18.1 of the Special 
Conditions. 
 

 
 

 
Article 19: Delays in Execution 

  
19.2 Any delay in performance from the approved programme of works for this contract, will be 

charged 0.1% of the contract value per calendar day of delay up to a maximum of 20% of the 
contract value.  
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate 
the contract and seek the services of a third party for the completion of works. 

  
  
  
 

Article 20: Amendment of the Contract 
  
20.5 The repetition of services shall be capped at 20% of the original contract value. 

 
 
20.6 

 
Additional services (i.e. new services not included in the original tender) shall be capped at 20% 
of the original contract value.  

  
 

Article 24: Interim and Final Progress Reports 
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24.1 Further to the provisions of the General Conditions, the Contractor must submit updated 

Organisation and Methodology reports as stipulated in the Terms of Reference 
 
A final report must be submitted by the Contractor to the Contracting Authority upon 
completion of the tasks assigned in this contract as per Terms of Reference.   

  
 

Article 26: Payments and Interest on Late Payment 
  
26.1 This is a global price contract.  

 
Specify any additional provisions regarding the scope of the Contractor's tender 

  
 The payments will be made according to the following schedule, subject to the provisions of 

Articles 28 to 33 of the General Conditions: 
 
 Narrative Percentage (%) 

1st Payment After completion of all dismantling works and 

transportation of the pedestal from the 

Church to the Contractor’s designated 

laboratory 

10% of the contract value 

2nd Payment After completion of all dismantling works and 

transportation of the statue from the Church 

to the Contractor’s designated laboratory. 

10% of the contract value 

3rd Payment Following submission of the first updated 

Órganisation & Methodology report which must 

be submitted within six (6) weeks from order 

to start works and upon approval of the 

inception report by the Contracting Authority. 

  20% of the contract value 

4th Payment After completion of all restoration works on 

pedestal, transportation from the Contractor’s 

designated Laboratory to the Church and full 

remounting of the pedestal.   

    20% of the contract value 

5th Payment After completion of all restoration works on 

statue, transportation from the Contractor’s 

designated Laboratory to the Church and full 

remounting of the statue 

35% of the contract value 

6th Payment Following submission of the final report and 

approval by the Contracting Authority and 

following submission of 5% equivalent 

retention guarantee. 

5% of the contract value -  

retention money to be 

released against submission 

of an equivalent retention 

guarantee  

 TOTAL 100% 
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26.2 

 
 
 
 
 
 
 
 
As per General Conditions. 
 
 
 

 
Article 27: Pre-Financing Guarantee 

  
27.2 
 
 

No pre-financing will be issued for this contract. 
 

  
 

Article 39: Further Additional Clauses 
  
39.1 The sum of money retained from the interim payments shall be of 5%. This sum shall be paid 

upon submission of an equivalent retention bank guarantee (issued in the form provided in this 
tender document) by the Contractor to the Contracting Authority when issuing the Provisional 
Acceptance Certificate. The bank guarantee will be released upon issuing of the final 
acceptance of the services provided which takes place 24 months from issuing of the 
Provisional Acceptance Certificate. The said retention guarantee shall be released only after 
the conditions requested under Article 39.3 of the Special Conditions to the Contract, are 
satisfied. The retention guarantee will be released within 45 days from when the Final 
Acceptance Certificate is issued.  
 

  
 
39.2 The Provisional Acceptance Certificate of the tasks carried out by the Contractor can only be 

issued by the Contracting Authority once all tasks have been completed and are to the 
satisfaction of the Technical Consultant appointed by the Contracting Authority and all 
relevant documentation has been submitted by the Contractor to the Contracting Authority 

 
 
39.3 The contractor shall guarantee that works carried out on the artefacts as specified in this 

tender document are adequately maintained for a period of 24 months from issuing of the 
Provisional Acceptance Certificate. The Contractor shall be responsible for remedying, at his 
expense, defects and damages during this period as specified in the General Conditions. 
 
Upon elapse of the 24 months defects liability period, the Contracting Authority will issue a 
Final Acceptance Certificate and, within 45 days from issuing of the Final Acceptance 
Certificate, will instruct the relevant financial institute to release the retention bank 
guarantee.   
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SECTION 4- Terms of Reference (NOTE 3) 

 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
NGO will accept equivalent standards. However, it will be the responsibility of the 
respective bidders to prove that the standards they quoted are equivalent to the 
standards requested by the NGO. 
  
 
1. Background Information 
  

1.1 - Beneficiary Country 
  
 Malta 
  

1.2 – NGO 
  
 Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 

 
  

1.3 - Relevant Country Background 
  
 Malta is endowed with a rich cultural heritage which also includes, amongst other things, the 

various villages and town churches and the artefacts housed within. This contract forms part of a 
project aimed at safeguarding the ecclesiastical cultural patrimony in Malta and more specifically 
within the Parish Church of the Assumption of Our Lady in Dingli. 
 

  

1.4 - Current State of Affairs in the Relevant Sector 
  
 N/A 
  

1.5 - Related Programmes and Donor Activities 
  
 Conscious of the diverse cultural heritage assets that fall within its portfolio, the Fondazzjoni 

ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta has undertaken a cohesive plan which seeks to 
restore its cultural assets and conserve them for the enjoyment of future generations. This 
project will seek to achieve the restoration of external structures of churches and chapels, 
restoration of artefacts, valorisation of religious historical artefacts and documentation as well as 
the creation of a heritage trail and undertaking of marketing initiatives. This contract forms part 
of a component aimed at safeguarding the ecclesiastical patrimony held within the Dingli Parish 
Church.  
 

  
 
 

2. Contract Objectives and Expected Results 
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2.1 - Overall Objectives 
  
 The overall objective of the project of which this contract will be a part is as follows: 
 a. To conserve and restore the wooden pedestal which forms the lower part of the statue of 

Our Lady of the Rosary.  
 

b. To conserve and restore the wooden polychrome statue of Saint John the Baptist.  
 

The approach shall be in line with conservation ethics, using scientific, artistic and historic 
measures. 

  

2.2 - Specific Objectives 
  
 The objectives of this contract are as follows: 
  Objective 1 – To enhance the historical and artistic values of the wooden pedestal 

itself and also of the Dingli Parish Church. This is beneficial both for the local 
community as well as for tourists. 

 Objective 2 - To conserve / restore the decorative gilded wooden pedestal. The 
process will be in line with conservation ethics, using scientific, artistic and historic 
measures. 

 Objective 3 - To conserve / restore the wooden polychrome statue carved in the late 
gothic style of Saint John the Baptist.  The process will be in line with conservation 
ethics, using scientific, artistic and historic measures. 

 Objective 4 – All work shall be carried out according to the best workmanship 
practices and in accordance with the latest approved market codes of practice. 

  

2.3 - Results to be Achieved by the Consultant 
  
 The conservation and restoration interventions are intended to make sure that: 

 
-  the overall state of the wooden gilded pedestal is intact. In doing so, church goers and 

visitors will be able to better appreciate the statue of Our Lady of the Rosary which is 
today standing on this pedestal. The interventions may bring forward interesting details 
which can enhance the history and artistic values of the wooden gilded pedestal; and 
 

- the overall state of the statue is intact. In doing so, church goers and visitors will be able 
to better appreciate the statue of Saint john the Baptist which is probably the only one 
surviving in this style in Malta.  

 
  

3. Assumptions and Risks 
  

3.1 - Assumptions Underlying the Project Intervention 
  
  All tasks and activities shall be carried out within the specified timeframes, as specified in 

the 'Methodology & Organisation' report that the bidder will submit as part of the 
technical offer submission. 

 Following award of the contract, the Contractor will be expected to modify the 
'Methodology & Organisation' report as deemed necessary by the Project Manager of the 
Contracting Authority. The later will issue approval of the said report.   

 Contractor is to take care of any insurance required prior to starting any works on site. 
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 Contractor should take care of any hazards on site and should take care of all precautions 
related to Health and Safety 

 
The Contracting Authority may request the immediate removal from the Site of Works of 
any person who, in its opinion, fails to observe the provisions of this clause and such 
person shall not again be employed upon the Works without the permission of the 
Contracting Authority. 
 

 Contracting Authority have the right to visit the location where the artefact is being 
restored at any time of day within normal working hours 

 
  

 
 

3.2 – Risks 
  
  During transportation of the pedestal to an off-site laboratory/workshop there is a great 

risk of being damaged if works are not thoroughly planned and carried out with caution. 
Therefore, special care is to be taken when transporting the artefacts. The statute is to 
be carefully placed in a made to measure wooden box lines with expanded polystyrene in 
the key spots and wrapped in bubble wrap and soft material. The pedestal is to be 
carefully wrapped in bubble wrap, soft cloth and any additional packaging deemed 
necessary. Any loose wooden parts are to be carefully removed, photographed and 
documented before transportation. 

 Strict adherence to the Implementation timeframes must be followed. 
 

  

4. Scope of the Work – Pedestal 
  

4.1 – General 
  
4.1.1 Project Description  
  
 General description 

 
This pedestal forms the lower part of the statue of Our Lady of the Rosary. It is constructed out of 
wood and includes carvings such as scrolls, acantus leaves and round beads typical of the baroque 
style. It is gilded using the water gilding technique for the application of the gold leaf.  
 
The wooden polychrome statue carved in late gothic style, and probably the only one surving in 
this style in Malta, is of a frontally posed manly figure, holding an Agnus Dei in the left hand and a 
figure of a lamb in the right hand.The statue is iconographed with St. John the Baptist, and is also 
attributed to the mentioned saint.  
 
 
State of conservation  
 
Albeit the overall state of the pedestal is intact, the continuous igrometrical fluctuations, usage 
and lack of maintanence have resulted in various deterioration. These include detachments of 
wooden elements, due to unglueing of the elements; abrasion of the gold leaf, to the point were 
the bolle is uncovered and wax droppings from devotional candles. 
 
Unfortunelatly the stautue underwent many restortion interventions in its history, hence the 
monochrome rendering in its present state. Polychromed fragments are still noticeable in 
scattered areas suggesting that the sculpture was painted to reflect a life like statue. Previous 
studies have also been conducted and resulted that the loincloth was originally gilded.  
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4.1.2 Geographical Area to be covered 
  
 St. Mary’s Parish Church was built in 1605 on one of the highest locations on the islands.  The 

belfries of the Church provide the highest viewing platform over the islands. Consequently, this 
church and the surrounding buildings are a landmark, and can be seen from several kilometers 
away. 
The church is dedicated to the Assumption of St. Mary.  Between 1678 and 1680, the Church was 
enlarged extensively, and then modified again at the end of the 19th century 

  
4.1.3 Target Groups 
  
 Target groups are conservators-restorers that are qualified in conserving / restoring wood. All 

conservators-restorers involved should have good knowledge and experience with regards to wood 
restoration /conservation. 

  

4.2  Specific Activities 
  

 
4.2.1 Pedestal 

The conservator-restorer carrying out the works related to this contract is responsible for the 
preparation of all documentation, specifications and photographic images compiled in a 
‘Methodology and Organisation’ Report. 
 
The detailed report is to include historical background, current conditions, methodology to 
restore/conserve the pedestal. Prior to starting any works, the report must be approved by the 
Project Manager in-charge of the project, and is to be modified by the Contractor as many times 
necessary until it is fully approved by the project manager. 
 
Finally this report including photographic images is then to be updated once works are finalised, 
including the whole process that was required to make the project a success and achieve the 
desired results. 
 
A Programme of Works indicating on how the different tasks will be carried out keeping in mind 
the total duration on the contract as specified in Article 1.3 of the ITT and Article 18.1 of the 
Special Conditions.  
 
Method statement 
 

 The main aim of this intervention shall be to conserve and restore the wooden pedestal. 
The approach shall be in line with conservation ethics, using scientific, artistic and 
historic measures. 

 
 All work shall be carried out according to the best workmanship practices and in 

accordance with the latest approved market codes of practice. 
 

 Transportation. Due to the location and the size of the pedestal, the pedestal is to be 
transported to an off-site laboratory / workshop.  Special care is to be taken when 
transporting the artifact and is to be carefully wrapped in bubble wrap and soft cloth. Any 
loose wooden parts are to be carefully removed, photographed and documented before 
transportation.  

 
 Disinfestation, as a means of prevention is to be done by anoxia disinfestation, which has 

optimum results in fully eradicating xylofagus insects as well as being an ecological 
alternative, as the process does not imply the use of toxic gases. This process is 
conducted by enclosing the artefact for a period of 4 to 6 weeks in a sealed environment 
and displacing the oxygen by the use of inert gases, controlling the enclosure to a 
percentage low enough to kill all stages of the insect life-cycle: adults, larvae, pupae and 
eggs.   
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 Photographic and graphic documentation should be carried out prior any restoration 

intevention. Photographs are to be taken in general and microphotographs. Graphical 
documentation is to be presented on an ACAD drawing and should be mapped with a 
legend according to findings. Documentation should be carried out prior and during works. 
Contractor is to submit as many proposals as deemed necessary / until approved by 
Contacting Authority. 

 
 Scientific Analysis are to be taken prior any intervention and are to include a detailed 

analysis of the stratigraphal layer of the gold leaf as well as microscopic identification of 
the wood, at least 3 samples from 3 different parts. Samples taken are to be clearly 
mapped and documented. 

 
 The artefact has accumulated a considerable amount of dust and grime over time and 

needs to be cleaned. Cleaning tests are to be made prior commencement of works, in 
such as to conserve the existing gold leaf. Cleaning of wax droppings can be more difficult 
and persistent to chemically clean and might be better off to remove mechanically. 
Should this be the case attention is to be taken so as to conserve and limit the damage of 
the original gold leaf. 

 
 Thixotropic epoxy resins are to be used for cracks and infills. These resins have excellent 

stability and offer good mechanical resistance for wood repairs. Thixotropic epoxy resins 
are easily reversible both mechanically and chemically and offer an elastic modulus close 
to that of wood.  

 
 Missing sculpted wooden elements are to be made of the same wood and fixed / glued in 

the same directional plane as the adjoining wood. To prevent future cracks, fabric is also 
to be glued along the joints, before the application of the gesso layer. 

 
 Detaching gesso layer is to be consolidated with an appropriate consolidant. Tests are to 

be carried out to determine the right consolidant in order not to damage the existing gold 
leaf.  
 

 The missing gold leaf is to be of the same gold tonality as the existing leaf and applied by 
water – gilding, hence all stages for this technique are to be applied. 
 
 

The following materials/substances are not be used:  
 

 Products which contain sulphur hexafluoride (SF6).  
 Indoor paints and varnishes1 with a content of solvents (volatile organic compounds 

(VOCs) with a boiling point of 250°C maximum) higher than:  
 For wall paints (according to EN 13300): 30 g/l (minus water).  
 For other paints with a spreading rate of at least 15 m²/l at a hiding power of 98% 

opacity: 250 g/l (minus water).  
 for all other products (including paints that are not wall paints and that have a spreading 

rate of less than 15m2/l, varnishes, wood stains, floor coatings and floor. paints, and 
related products): 180g/l (minus water).  

 
Materials to be used have to be in line with conservation practises, are to be documented and 
easily reversbile, should there be the need for future restoration. 
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4.2.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Statue 
 

 
 
The conservator-restorer carrying out the works related to this contract is responsible 
for the preparation of all documentation, specifications and photographic images 
compiled in a ‘Methodology and Organisation’ Report. 
 
The detailed report is to include historical background, current conditions, methodology 
to restore/conserve the statue. Prior to starting any works, this must be approved by the 
Project Manager in-charge of the project, and is to be modified by the conservator-
restorer as many times necessary until it is fully approved by the project manager. 
 
Finally this report including photographic images, history, current state, methodology 
including graphical documentation with mapping, testing scientific analysis, results and 
outcomes, materials used and recommendations.is then to be updated once works are 
finalised, including the whole process that was required to make the project a success 
and achieve the desired results. 
 
A Programme of Works indicating on how the different tasks will be carried out keeping 
in mind the total duration on the contract as specified in Article 1.3 of the ITT and 
Article 18.1 of the Special Conditions.  
 
Method statement 
 

 The main aim of this intervention shall be to conserve and restore the statue, in 
order to stop the on going deterioration of the sculpture. The approach shall be 
in line with conservation ethics, using scientific, artistic and historic measures, 
bearing in mind the history and cultural importance of the artifact for the 
Maltese Islands.  

 
 All work shall be carried out according to the best workmanship practices and in 

accordance with the latest local and EU-approved codes of practice.  
 

 Transportation. Due to the location and the size of the statue, the statue is to 
be transported to an off-site laboratory / workshop.  Special care is to be taken 
when transporting the artifact, considering its current state. To minize further 
damage, the statue is to be carefully placed in a made to measure wooden box 
lined with expanded polystyrene in key spots and wrapped in bubble wrap 
and soft material. Any loose wooden parts are to be carefully removed, 
photographed and documented before transportation.  

 
 Disinfestation is of utmost importance as observations are showing a 

considerable amount of flight holes on the entire statue. Fras is also present, 
indicating this biological deterioration is still active. Treatment should be done 
by anoxia disinfestation, which has optimum results in fully eradicating xylofagus 
insects as well as being an ecological alternative, as the process does not imply 
the use of toxic gases. This process is conducted by enclosing the artifact for a 
period of 4 to 6 weeks in a sealed environment and displacing the oxygen by the 
use of inert gases, controlling the enclosure to a percentage low enough to kill 
all stages of the insect life-cycle: adults, larvae, pupae and eggs.   

 
 Photographic and graphic documentation should be carried out prior any 

restoration intevention. Photographs are not to be limited to normal 
photography, and are to be taken in infrared IR, and ultraviolet UV, both in 
general and microphotographs. Graphical documentation is to be presented on 
an ACAD drawing and should be mapped with a legend according to findings. 
Documentation should be carried out prior and during works. 
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4.2.3 
 
 
 

 
 Scientific Analysis are an integral part of this project and no works shall 

commence before all necessary laboratory tests are taken with their relative 
results. Different testing equipment exist and are to be taken into consideration 
in full. Some samples needed can cause a destructive approach, hence special 
care is to be taken and documented in order to minimize the ivasion. 
Furthermore these results are to be relayed to the architect in charge together 
with the client, in order to take a decision for the correct methodology to take. 

 
 The artifact has accumulated a considerable amount of dust and grime over time 

and needs to be cleaned. No chemical cleaning is to be conducted before the 
scientific analysis and their respective results are sought. 

 
 Thixotropic epoxy resins are to be used for cracks and infills. These resins have 

excellent stability and offer good mechanical resistance for wood repairs. 
Thixotropic epoxy resins are easily reversible both mechanically and chemically 
and offer an elastic modulus close to that of wood.  

 
 Consolidation of the wooden support has to be conducted due to the advanced 

deterioration of the wood in various parts. This process will regain the former 
physical and mechanical condition of the wood without removing the degraded 
elements and is a conservative method to conserve the original material. The 
consolidant is to be done by syringe at various solvent percentages, starting from 
a low solvent percentage and increasing accordingly, in order for full 
impregnation of the wood. 
 
 

The following materials/substances are not be used:  
 

 Products which contain sulphur hexafluoride (SF6).  
 Indoor paints and varnishes1 with a content of solvents (volatile organic 

compounds (VOCs) with a boiling point of 250°C maximum) higher than:  
 For wall paints (according to EN 13300): 30 g/l (minus water).  
 For other paints with a spreading rate of at least 15 m²/l at a hiding power of 

98% opacity: 250 g/l (minus water).  
 For all other products (including paints that are not wall paints and that have a 

spreading rate of less than 15m2/l, varnishes, wood stains, floor coatings and 
floor. paints, and related products): 180g/l (minus water).  

 
Materials to be used have to be in line with conservation practises, are to be 
documented and easily reversbile, should there be the need for future restoration. 
 
The Contractor must also observe the latest visibility guidelines concerning 
acknowledgement of EC financing of the project. The Contracting Authority will provide 
the Contractor with the necessary artwork for the Contractor to print the necessary EU 
signage board of the size of 1500mm x 1500mm with necessary standing support 
structure. This board must be placed at the Parish Church of Dingli for the full duration 
of the works. The Contractor will be responsible to ensure that the board is kept in good 
order and condition throughout the implementation of the works. 
 

 

4.3 - Project Management 
  
4.3.1 Responsible Body 
  
 The Contracting Authority responsible for managing this contract is the Fondazzjoni ghall-

Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 
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4.3.2 Management Structure 
  
 The role of the Project Leader is vested upon the Head of the Fondazzjoni ghall-Patrimonju 

Kulturali ta' l-Arcidiocesi ta' Malta as represented by the appointed Technical Expert and the 
project coordinators appointed by the Contracting Authority. The Contractor shall report to the 
Technical Expert and the Project Co-ordinators as representatives of the Project Leader. Any 
decisions which affect the contract objectives and results, related deadlines and financial aspects 
shall be taken into account following consultation with and approval by the Contracting Authority.  
During the execution of the services and works, the Contracting Authority shall moreover be 
involved in the supervision of the activities involved to the extent to be able to ensure prompt 
consultation and communication between the parties involved, liaison between the Contractor 
and third parties and monitoring of the services and works to be executed by the Contractor. 
 
Communications between the Contracting Authority and/or its Technical Representative on one 
hand, and the Contractor on the other, shall be exclusively in writing and in the English language. 
Specific and standard procedures of communication (templates of request for information, 
contract submittal, time of communication and for replies, frequency of meetings) shall be 
agreed among the Contracting Authority and the winning bidder within fifteen (15) days from the 
Commencement Date of the Contract.  
 
The Contractor shall abide by the conditions stipulated in Article 7 Contractor’s Obligations, of 
the Special Conditions to the Contract. 

  
4.3.3 Facilities to be provided by the NGO and/or other parties 
  
 It is not envisaged that the Contracting Authority will be providing any facilities to the Contractor. 
  

5. Logistics and Timing 
  

5.1 – Location 
  
 The gilded wooden pedestal and the statue of Saint John the Baptist are located within the Parish 

Church of Dingli, Malta, dedicated to the Assumption of our Lady. 
  

5.2 - Commencement Date & Period of Execution 
  
 Article 18.1 of the Special Conditions will determine the actual commencement date and period 

of execution. 
  

6. Requirements 
  

6.1 – Personnel 
  
6.1.1 Other Experts 
  
 Wood Pedestal - One Key Expert is to be Restorer-Conservator in possession of a degree course 

(MQF Level 6) in the conservation and restoration of wood recognized by the University of Malta or 
equivalent. 
 
Statue - One Key Expert is to be Restorer-Conservator in possession of a degree course (MQF Level 
6) in the conservation and restoration of polychromed wood recognized by the University of Malta 
or equivalent. 
 
 



Version 1.1 NGO procurement document 

23 
 

The Contractor shall select and hire other experts as required according to the profiles identified 
in the Organisation & Methodology and/or these Terms of Reference.  Any other Conservators-
Restorers to work on this pedestal and/or the statue are to also have a degree course in the 
conservation/restoration of wood recognised by the University of Malta or equivalent. No expert 
will be authorised to work on the said artefacts prior to obtaining necessary approval from the 
Contracting Authority.  
 
All experts must be independent and free from conflicts of interest in the responsibilities 
accorded to them. 
 
 

  
6.1.2 Support Staff and Backstopping 
  
 Any supporting staff and backstopping required for the implementation of the tasks assigned in 

this Contract will be carried out at the expense of the Contractor. 
 
Secretarial/administrative roles as well as on-site assistants, etc., required for the completion of 
the contract, are considered part of the contract’s global price. 

  

6.2 – Accommodation 
  
 The Contractor shall make use of his/her own office, office support and equipment. All office 

expenses including stationery and printing are to be covered by the global price quoted. Meetings 
may be held in premises supplied by Contracting Authority as and when required. 
 

  

6.3 - Facilities to be provided by the Contractor 
  
 The Contractor shall ensure that experts are adequately supported and equipped.  In particular it 

shall ensure that there is sufficient administrative, secretarial and interpreting provision to 
enable experts to concentrate on their primary responsibilities.  It must also transfer funds as 
necessary to support its activities under the contract and to ensure that its employees are paid 
regularly and in a timely fashion. 
 
All expenses such as transport, report production, equipment, office support, support staff, etc., 
must be included in the global price. 
 
If the Contractor is a consortium, the arrangements should allow for the maximum flexibility in 
project implementation.   

  
 

6.4 – Equipment 
  
 No equipment is to be purchased on behalf of the Contracting Authority as part of this service 

contract or transferred to the Contracting Authority at the end of this contract.   
  

7. Reports 
  

7.1 - Reporting Requirements 
  

‘Organisation and Methodology’ report shall be submitted at tendering stage and will be updated 
by the Contractor who has been awarded the Contract in the following phases of the project (1) 
After preliminary analysis including scientific analysis which must be submitted within 6 weeks 
from order to start works (2) During restoration of works (3) Upon completion of works 
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The Contractor must submit a report after completion of conservation-restoration works of the 
pedestal listed in this contract. The ‘Organisation and Methodology’ report must contain all 
information on the work carried out as described in great detail in Section 4.2 of the Terms of 
Reference 
 
There must be a final ‘Organisation and Methodology’ report at the end of the period of 
execution.  The draft final ‘Organisation and Methodology’ report must be submitted to the 
Contracting Authority before the elapse of the period of execution of the contract for the review 
and approval of the Contracting Authority.  
 
The ‘Organisation and Methodology’ report is to include the following: history, current state, 
methodology including mapping, testing, results and outcomes, materials used and 
recommendations. 
 
 

  

7.2 - Submission & approval of reports 
  
 All reports are to be submitted to the Contracting Authority accompanied by the necessary 

supporting documentation which provides evidence of work conducted as assigned in this 
contract. The reports must be written in English.  The Contracting Authority is responsible for 
approving the interim and final Organisation and Methodology’ reports following consultation 
with its Technical Consultant. 

  

8. Monitoring and Evaluation 
  

8.1 - Definition of Indicators 
  
 The Contractor shall have his/her performance measured and evaluated against milestones and 

objectives set out in the project plan and/or its authorised revisions.  
 
All reports, methodologies, etc., are also to be approved by the Contracting Authority. 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Retention Guarantee 

5.5- General Conditions of Contract 

The full set of General Conditions for Service Contracts is attached with this tender. 
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which 
they may have. 
 
These general conditions will form an integral part of the contract that will be signed 
with the successful tenderer/s. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


