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REFERENCE NUMBER: PA5/0103/9.2 

  

TENDER FOR THE CONSERVATION AND RESTORATION OF THE 

DECORATIVE WALL PAINTED NICHE IN THE PARISH CHURCH OF THE 

ASSUMPTION OF OUR LADY IN DINGLI 

Date Published: 30th April  2019  

Deadline for Submission: 30th  May 2019 at 09:30am CEST 

Tender Opening: 30th May 2019 At 10:00am CEST 
 

 

 
Operational Programme I – European Structural and Investment 

Funds 2014-2020 – 
“Fostering a competitive and sustainable economy to meet our 

challenges” 
Project part-financed by the European Regional Development Fund 

Co-financing rate: 80% European Union; 20% National Funds 

 

 

 

 

Bid Bond requirements for this tender: Not Applicable 
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IMPORTANT 

 

 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 

Archbishop’s Curia 
St Calcedonius Square 

Floriana FRN 1535 
MALTA 

Tel.:  (356) 21245350     Email: fond.pkam@gmail.com 
Website: http://thechurchinmalta.org/en/ 

 
~~~~~~~~~~~~~~~ 
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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
 
1.1 In submitting a tender, the tenderer accepts in full and in its entirety, the content of 

this tender document, including subsequent Clarifications issued by the Non 
Governmental Organisation (NGO), whatever the economic operator’s own 
corresponding conditions may be, which through the submission of the tender is 
waived. Tenderers are expected to examine carefully and comply with all instructions, 
forms, contract provisions and specifications contained in this tender document. These 
Instructions to Tenderers complement the General Conditions of Contract for NGOs. 

No account can be taken of any reservation in the tender in respect of the 
procurement documents; any disagreement, contradiction, alteration or deviation 
shall lead to the tender offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, 
located at Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, 
Archbishop’s Curia, St Calcedonius Square, Floriana FRN 1535 MALTA. Any 
references in the tender document or tender forms to uploading of tender 
documentation and forms is to be ignored. Tenderers must submit one original 
tender offer as well as a soft copy on a USB. Tender reference number and tender 
title must be clearly indicated on the sealed bid.  Prospective tenders take full 
responsible to submit their offer by the set tender submission deadline. 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 
 

1.2 The subject of this tender is the conservation and restoration treatment of the 
decorative wall painted niche located in the Parish Church of the Assumption of Our 
Lady in Dingli  

wall/ceiling paintings situated in the Chapel dedicated to Saint Anthony the Abbot 
inside Rabat Parish Church and should strongly abide with the following terms:  

  
1.3 The place of acceptance of the works shall be the Parish Church of the Assumption of 

Our Lady in Dingli and the time-limits for the execution of the contract shall be 15 
weeks, and the INCOTERM2010 applicable shall be Delivery Duty Paid (DDP). 

  
1.4 This is a unit price/bill of quantities contract. 
  
1.5 This call for tenders is being issued under an open procedure. 
  
1.6 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi 

ta' Malta. 
 

1.7 
 

This tender is not a reserved contract 
 
 
 
 
 
 



Version 1.1 NGO procurement document 

4 
 

 2. Timetable 
  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to: 
fond.pkam@gmail.com 
 
 
 

 
 

10/05/2019 
 
 

17.00 CEST 

Last date on which additional information can be issued by 
the NGO 23/05/2019 20.00 CEST 

Deadline for submission of tenders/Tender opening session 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

30/05/2019 09.30 CEST 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 
 
 

  
 3. Lots 
  
3.1 This tender is not divided into lots, and tenders must be for the whole of quantities 

indicated. Tenders will not be accepted for incomplete quantities. 
  
  
 
 
 
4.1 
 

4. Variant Solutions 
 
 
Variant solutions are not permissible. 
 

 
 
 
 
5.1 

 
5. Financing 
 
The project is co-financed by the European Union/Government of Malta, in accordance 
with the rules of Operational Programme I – European Structural and Investment Funds 
2014-2020 programme. 

 
 
5.2    

 
 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-
Arcidiocesi ta' Malta. 
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 6. Clarification Meeting/Site Visit/Workshop 
  
6.1 No clarification meeting/site visit is planned. 
  

No meetings between economic operators and the NGO are permitted during the 
tendering period.  

  
 7. Selection and Award Requirements 
  
 In order to be considered eligible for the award of the contract, economic operators  

must provide evidence that they meet or exceed certain minimum criteria described 
hereunder. 

  
 (A) Eligibility Criteria 
  
   
   
 (i) 

 
 

No Bid Bond is required.(Note 1) 

 (ii)  Declare agreement, conformity and compliance with the provisions of the 
Statement on Conditions of Employment by completing and submitting the 
form with title Statement on Conditions of Employment. Please also attach the 
minimum hourly workers’ costs involving the provision of the employees’ 
services. (Note 2A) 

   

 (iii) 
 
 
(iv) 
 
 
 
 
 
(v) 

Power of Attorney (if applicable) (Note 2A) 

 

 

Submission of the declaration form that stipulates that following signature of 
contract, the successful bidder, will provide evidence in respect of the 
requirements stipulated regarding Energy Efficiency through the Energy 
Efficiency Form (if applicable) (Note 2A) - Not applicable for this tender 

 
 
Information re Joint Venture/Consortium (if applicable) (Note 2A) 
 
 

  
(B) Exclusion (including Blacklisting) and Selection Criteria – information to be 
submitted through the completion of the following declaration forms:  

   
   

   
 (i) Declaration concerning exclusion grounds (Note 2A) 
 (ii) Declaration concerning Selection Criteria (if any) (Note 2A) 
 
 

 

 
 

(C) Technical Specifications 

  
 (i) Tenderer’s Technical Offer in response to specifications.  

 
The Technical Offer shall constitute the following: 
 

1) Key Personnel: (Note 2A) 
 
a. A Qualified Conservator- Restorer must be in possession of a 

degree in the conservation and restoration on wall paintings at 
MQF level 6 recognised by the University of Malta or equivalent. 
S/he will be a resident conservator/restorer on this project and 
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will be responsible for the works - to oversee and co-ordinate the 
works with the Project Manager of the Contracting Authority in 
charge of the project. He or she shall act as a single point contact 
for the duration of works. 
 
The Conservator/Restorer must fill in the Statement of Exclusivity 
Form  

 
b. A Health and Safety officer. 

 
 

2) A Construction Management Plan (Note 3)  in relation to this tender 
shall include a Risk Assessment, as referred to in this document.  It 
shall also detail site logistics and shall take into account the problems 
of access into the site, and in particular the needs to maintain access 
open to the sites for visitors.  It shall show in particular: 

 
 The Access Plan - All site access points for workers and any 

required equipment. 

 Storage areas for materials and any required equipment. 

 Scaffolding – to decide on location, loadings etc. and 
design supports accordingly. The location of the bases of 
the scaffolding is to be approved by the Contracting 
Authority however it is the Contractors responsibility to 
make sure that the scaffolding is certified and safe enough 
for people to use.  

 Adequate and suitable provision to reduce dust nuisance 
during all phases of the works.  

 Measures for the safety and continued operation of 
overlying existing activities. 

 Preliminary Risk Assessment 

 
The submission to and approval by the Contracting Authority’s Project 
Manager in charge of such Programme or the furnishing of such 
particulars shall not relieve the Contractor of any of his/her duties or 
responsibilities under the Contract. 
 

3)  An ‘Organisation and Methodology’ Report (Note 3) which is to 
include but not limited to must include the Objectives, History, 
Current State of Preservation, Methodology, Assumptions and 
Results as described in the terms of reference.  
 
It is also to include the following: 

 

A. RATIONALE 

 An objective analysis of the Terms of Reference demonstrating 
the degree of understanding of the Project Scope as described in 
the Terms of Reference. 

 An explanation of the risks and assumptions affecting the 
execution of the contract. 

B. STRATEGY 

 An outline of the approach proposed for contract implementation 
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– A detailed method statement (historical background, current 
conditions, methodology to conserve/restore and results) 
including technical specification of products to be used as 
described in the Terms of Reference for the two artefacts. 

 A list of the proposed activities considered to be necessary to 
achieve the contract objectives. 

C. TIMETABLE OF ACTIVITIES 

 The timing, sequence and duration of the proposed activities, 
taking into account the given timeframes 

 The Gantt Chart is to include and identify major milestones in 
execution of the contract, including an indication of how the 
achievement of these would be reflected in any reports, 
particularly those stipulated in the Terms of reference. The 
execution of the contract is 15 weeks from order to start works.  

  
(ii) 

 
No changes to the information provided in the Literature submitted with 
the bid will be allowed. Literature submitted shall be rectifiable only in 
respect of any missing information. (Note 2B)  

 
  
 (D) Financial Offer 
  
 (i) 

 
 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to be completed and 
submitted with the offer. (Note 3) 
 
A financial offer is to be submitted by filling in the Bill of Quantities, and is to 
be calculated on the basis of Delivered Duty Paid (DDP)2010 (Grand Total) for 
the works tendered. (Note 3) 

 
   
  
 Notes to Clause 7: 

 

1. Tenderers will be requested to clarify/rectify, within five (5) working days from 
notification, the tender guarantee only in the following circumstances: either 
incorrect validity date, and/or incorrect value.  

2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or 
incomplete documentation, and/or submit any missing documents within five (5) 
working days from notification.       
B) Tenderers will be requested to rectify/submit only missing documents within 
five (5) working days from notification. No changes to the information provided in 
the Literature submitted will be allowed. Literature submitted shall be 
rectifiable only in respect of any missing information. All Rectifications are free 
of charge. 

3. No rectification shall be allowed. Only clarifications on the submitted information 
may be requested. 

 
 
 
8.1 

 
8. Tender Guarantee (Bid bond) 
 
No tender guarantee (bid bond) is required. 
 

 9. Criteria for Award 
  
9.1 The sole award criterion will be the price. The contract will be awarded to the 

tenderer submitting the cheapest priced offer satisfying the administrative and 
technical criteria. 
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 

 
Part X of the Public Procurement Regulations 
 
270. Any tenderer or candidate concerned, or any person, having or having had an interest or 
who has been harmed or risks being harmed by an alleged infringement or by any decision 
taken including a proposed award in obtaining a contract, a rejection of a tender or a 
cancellation of a call for tender after the lapse of the publication period, may file an appeal 
by means of an objection before the Review Board, which shall contain in a very clear manner 
the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the NGO 
has by fax or other electronic means sent its proposed award decision or the rejection of a 
tender or the cancellation of the call for tenders after the lapse of the publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award or of 
the cancellation of the call for tenders shall be accompanied by a summary of the relevant 
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why 
the call for tenders is being cancelled after the lapse of the publication period, and by a 
precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent 
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots 
according to the estimated value of the tender set by the NGO for each lot submitted by the 
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or 
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts 
Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO 
as the case maybe that an objection had been filed with his authority thereby immediately 
suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the contract 
during the period of ten calendar days allowed for the submission of appeals. The award 
process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts Committee 
or by the NGO shall be made public by affixing it to the notice-board of the same NGO 
as the case may be or by uploading it on Government’s e-procurement platform prior to 
the award of the contract if the call for tenders is administered by the NGO; 

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review 
Board and shall be communicated by fax or by other electronic means to all 
participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on which 
the appeal is affixed to the notice-board of the NGO  and uploaded where applicable on 
the Government’s e-procurement platform, file a written reply to the appeal. These 
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replies shall also be affixed to the notice-board of the Review Board and where 
applicable it shall also be uploaded on the Government’s e-procurement platform; 
 

(d) within three working days of the publication of the replies, the Secretary of the Review 
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to 
it. This report shall be circulated to the persons who file an appeal and to all parties 
who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the NGO 

shall forward to the Chairman of the Review Board all documentation pertaining to the 
call for tenders in question including files, tenders submitted, copies of deposit 
receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for tenders, the 

NGO of the date or dates as the case maybe when the appeal will be heard; 
 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date to be 
fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the judgment for a 
later period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and of 
everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by the 
parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 

 
2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the contract. 

 
2.2 The language used shall be English. 
 

Article 3: Order of Precedence of Contract Documents 

 
3.1 The contract is made up of the following documents, in order of precedence: 

  
(a) the Contract, 
 (b) the Special Conditions, 
 (c) the General Conditions, 
 (d) the NGO’s technical specifications and design documentation, 
(e) the Contractor’s technical offer, and the design documentation (drawings), 
 (f)  the bill of quantities (after arithmetical corrections)/breakdown, 
 (g) the tender declarations in the Tender Response Format, 
 (h) any other documents forming part of the contract. 

 
Addenda have the order of precedence of the document they are modifying. 

 
 

Article 4: Communications 
4.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contact details of the contracting Authority are as follows: 
 
 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, 
Archbishop’s Curia, St Calcedonius Square,  
Floriana FRN 1535 MALTA. 
Tel: (356) 21 245350  
Email: fond.pkam@gmail.com 
 
Communications between the Contracting Authority and/or the Project Manager on one hand, 
and the Contractor on the other, shall be exclusively in writing and in the English language.  
Specific and standard procedures of communication (templates of request for information, 
contract submittal, site instructions, time of communication and for replies, frequency of 
meetings) shall be agreed among the Contracting Authority and the winning bidder within 
fifteen (15) days from the Commencement Date of the Contract, unless otherwise specified in 
these Special Conditions and in Section 4 – Technical Specifications. 

  
Article 5: Supervisor and Supervisor's Representative 

 
 
 
 

 
The contractor shall inform the Contracting Authority about all stages of progress of the 
project. Any unauthorized halting of works will not be allowed and no extension in the 
implementation timeframe will be granted in such instances. The Contractor shall seek prior 
approval from the Contracting Authority to halt works on site. 

 
 

 
The Contracting Authority will appoint its delegated representative who will liaise and oversee 
the works related to this contract. 
 

5.6 The Contractor shall be responsible to provide all access necessary for verifying and inspecting 
the works carried out and the items being provided. 
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Article 6: Assignment 
 

 Requests from the contractor for a change in assignment will not be allowed except in the case 
of force majeure which results in the Contractor being unable to carry out the tasks assigned in 
the contract. 

 
Article 8: Supply of Documents 

8.4 
 
 
 

The contractor shall follow closely all instructions specified in the documents submitted with 
this tender and any other documentation provided to him by the Contracting Authority during 
the course of the works. Any documents prepared by the Contractor are to be submitted for 
approval to the Contracting Authority, the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. 
 
The Contractor shall employ the use of standard forms provided by the Contracting Authority 
and Project Manager representing the Contracting Authority for the approval of drawings and 
other documents provided by the Contractor, including those requested by the same 
Contracting Authority and Project Manager.   
 
Any drawings and other documents shall be approved or otherwise by the Project Manager 
representing the Contracting Authority the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. Any such drawings and other documents not 
submitted through the means described above shall not be considered. 
 
Any documents and drawings prepared by the Contractor are to be submitted for approval to 
the Contracting Authority and the Project Manager representing the Contracting Authority, the 
procedure being agreed to between the parties as indicated in Clause 4 of the Special 
Conditions. 
 

 

Article 9: Access to Site 
 
9.1  
In addition to sub Article 9.1 of the General Conditions, the contractor is expected to take into 
consideration the limited vehicular access to the site and should ensure that he obtains the 
necessary authorisation from the Rabat Local Council whenever necessary. 
  
Contractor should use adequately sized vehicles for the transportation of materials to and from 
the site. 
 
No work shall be carried out on the site outside opening hours or on the recognized days of rest 
unless prior approval is given by the Contracting Authority. 
 
The contractors may be required to suspend works being carried out in order not to disturb any 
official function or activity held as indicated by the Contracting Authority. The contractor will 
be notified of such suspension of works at least 48 hours in advance and will not be eligible for 
compensation other than an extension of time. 
 
The contractor is to note that access to the public/private buildings shall be maintained at all 
times and shall maintain pedestrian and vehicular access (where applicable) at all times. 
 
The Contractor shall be obliged to ensure avoidance of disruption and inconvenience to the day 
today business on and around the site. 
 
To this effect, the contractor and his employees shall be required to abide by the instructions 
issued from time to time by the Contracting Authority and shall ensure that all works are 
carried out without jeopardizing the security of the place. 
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Article 10: Assistance with Local Regulations 

10.3 The contractor is responsible for complying with local regulations at his expense to ensure the 
project is compliant with all the relevant local regulations. 

  

 
 
 Article 11: The Contractor’s Obligations 

11.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
11.9 
 
 
 
11.11 
 
 
 
 
 
 
11.17 
 
 

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 
and of all required working methods. The Contractor shall be responsible for all Contractors’ 
documents and works. 

   
The Contractor shall, whenever required by the Contracting Authority, submit details of the 
arrangements and methods that the Contractor proposes to adopt for the execution of the 
Works. No significant alteration to these arrangements and methods shall be made without this 
having previously been notified to the Contracting Authority.  
   
The Contractor shall, as specified in the contract or as instructed by the Contracting Authority 
allow appropriate opportunities for carrying out work within the site to: 

 
a) Personnel of the Contracting Authority, 
b) Any other sub-contractors employed by the Contracting Authority, and 
c) The personnel of any legally constituted public authorities; 
 

 
who may be employed in the execution on or near the Site of any work not included in this 
contract. 
 

 Any such instruction shall only constitute a variation if and to the extent that it causes the 
Contractor to incur Unforeseeable Cost. Services for these personnel and other contractors 
may include the Contractor’s Equipment, Temporary Works or access arrangements which are 
the responsibility of the Contractor. 
 
The Contractor shall; 

 
a) Comply with all applicable safety regulations; 
b) Take care of the safety of all persons entitled to be on the Site; 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons; 
d) Provide fencing, lighting, guarding, and watching of the Works until completion and 

taking over under the Contracting Authority’s taking over, and 
e) Provide any Temporary Works (including footways, guards, and fences) which may be 

necessary, because of the execution of the Works for the use and protection of the 
general public. 

 
As per article 15.4 of the Special Conditions. The Contractor shall draw up and submit for the 
Project Manager’s approval an updated programme of works to reflect the actual dates of 
execution of contract within 5 working days from written request by the Project Manager. 
 
The contractor shall draw up and submit any drawings as well as any literature, documents or 
items required for the execution of the works and submit them for approval to the Contracting 
Authority and its Project Manager, the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. Further to the provision in Article 11.11 of the 
General Conditions, any such detailed drawings shall be submitted within 5 working days from 
written request by the Project Manager. Furthermore the Contractor must abide by the 
reporting requirements set out in the Terms of Reference of this contract.  
 
Any such documents will remain the property of the Contracting Authority and the Contractor 
may not reproduce or communicate them to third parties except with the Contracting 
Authority’s agreement.  
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11.20 
 
 
 
 
 
 
 
 
 
 
 
 
11.21 
 
 
 
 
 
 
 
 
 
11.22 
 
 
11.23 
 
 
 
11.24 
 

 
11.25 
 
 
11.26 
 
 
 
 
 
11.27 
 
 
 
 
11.28 
 
 
 
 
 

 
Further to Article 11.2 in the General Conditions, the contractor shall deploy the necessary 
resources so as to maintain a good progress of work on the site and shall also, where 
necessary, undertake to perform works outside normal working hours, and on public holidays 
and weekends at no additional cost to the Contracting Authority, so as to ensure the 
completion of the Works within the required time-frame, in accordance with the Technical 
Requirements and with the Period of Execution.    
 
Furthermore, the contractor shall be expected to be co-operative and allow the use of his 
scaffolding and/ or other facilities available on site for the efficient execution of the above-
mentioned works. Same contractor will not be entitled to any compensation (financial or 
otherwise) for these services, etc 

 
The Contractor shall be obliged to follow any and all instructions issued by the Contracting 
Authority in relation to the Works in so far as this fall within the overall scope of the Contract. 
 
The Contractor shall also, in addition to the above, take any necessary action to ensure and 
maintain the health and safety of his employees, together with those of the employees of the 
Contracting Authority, any other contractor engaged on the site, together with the general 
public and shall follow any relevant instructions and /or recommendations of the contractor’s 
Health and Safety Offices to fulfill the obligations set out in the Legal Notice 281/2004 (SL 
424.29) 
 
In addition to other obligations arising under the Contract pertinent to the execution of the 
Works, the Contractor shall, following completion of same, fulfill all obligations during the 
Defects Liability Period as outlined in Article 58 of these Special conditions. 

 
The Contractor shall not dismantle the scaffolding prior to the approval of the Contracting 
Authority.  The contractor shall give the Contracting Authority’s personnel in charge at least 
one week notice to allow for a final inspection of the works 

 
All lifting equipment used on site shall be certified by a warranted Mechanical Engineer 
throughout the whole duration of the works, in accordance with the regulations issued by the 
Occupational Health and Safety Authority. 
 
Copies of the certificates shall be sent to the Contracting Authority’s personnel before 
commencement of work and as necessary should the six (6) month certification period elapse.  
 
The Contractor will be available to attend regular site, management and progress meetings.  
 
 
The Contractor shall declare all the materials that will be used for the works and ensure that 
the said materials have been tested and approved by conservation literature. The materials 
should be stable, compatible with the paintings, and remain reversible. The Contractor should 
declare the said materials and seek the approval of both the Contracting Authority and the 
Project Manager prior application. The workmanship is to be of first class character, and the 
degree of finish such as the Contracting Authority shall require. 
 
No methods or materials are to be used other than that stated in this contract. Should there be 
any discrepancy between the method statement and execution of works, including materials 
without the knowledge of the Contracting Authority or its representative, the Contractor will 
be held responsible for any inferior results, errors and defects that may occur in the work 
through neglect of this precaution. 
 
The Contracting Authority may adopt any means it may deem fit to satisfy itself that the 
materials specified are actually used, and shall have power throughout the contract, to inspect 
without giving previous notice the entire work or any part thereof, may be in progress.  The 
Contracting Authority reserves the right to demand that the Contractor amends or alters 
anything that the Contracting Authority may deem as necessary and to reject any parts of the 
work for which it may disapprove. 
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11.29 
 
 
11.30 
 
 
 
 
11.31 
 
 
 
11.32 
 
 
 
 
 
 
11.33 
 
 
 
 

Each trade is to make good after itself and provision for such work shall be made in respective 
rates. 
 
A suitable “housekeeping” programme shall be established before commencement of the 
project and be continuously implemented on the Site. During the execution of the works, the 
Contractor shall keep the site reasonably free from all unnecessary obstruction, and shall 
restore or dispose of any Contractor’s equipment and surplus materials and clear away and 
remove from the site any wreckage, rubbish or temporary works no longer required 
 
On completion of the Works, the Contractor shall clear away and remove from site all 
Contractor’s equipment, surplus material, rubbish and temporary works of every kind, and 
leave such part of the site and works clean and in a workmanlike condition to the Contracting 
Authority. 
 
Where during his course of work, the Contractor causes any damage to the Contracting 
Authority’s equipment or facilities, the Contractor must report the damage immediately to the 
Contracting Authority.  The Contracting Authority shall rectify the damage in any way is 
deemed fit by the Contracting Authority, the cost and expense thereof shall be borne by the 
Contractor.  The Contractor is required to replace/repair or makes good the loss suffered by 
the Contracting Authority due to any damage caused by the Contractor during the execution of 
the work. 
 
The Contractor shall be obliged to follow any and all instructions issued by the Project Manager 
representing the Contracting Authority in relation to the Works insofar as this fall within the 
overall scope of the Contract. Regular site, management and progress meetings will be 
organised by the Project Manager representing the Contracting Authority to monitor both the 
progress and the quality of the works.     

 
 

 
 

Article 13: Performance Guarantee 
13.1 
 
 
 
 
13.3 
 
 
 
 

The Contractor shall, within 15 days of receipt of the contract for signature, furnish the 
Contracting Authority with the original guarantee for the full and proper performance of the 
contract. It shall not exceed 4% where the amount of the total contract value is between 
€10,000 and €500,000 ex VAT. If the same Contractor has more than one contract with the 
Contracting Authority, then the Contractor will be allowed to submit a single bid bond in 
accordance with the schedule stipulated in the Tender Form. 
 
The performance guarantee shall be in the format given in Section 5 and shall be provided in 
the form of a bank guarantee.  It shall be issued by a bank in accordance with the eligibility 
criteria applicable for the award of the contract. 
 
Furthermore, the Contracting Authority will not affect any payment to the Contractor until the 
performance guarantee has been submitted. 

  
13.8 The performance guarantee shall be released within 30 days of the signing of the Provisional 

Acceptance Certificate including any snag lists 

 
 

Article 14: Insurance 
 
14.1 
 
 
 
 
 
 

 
Without any prejudice to Article 14.1 a, b, c of the General Conditions, the contractor shall 
take out insurance in both his own and the Contracting Authority’s name against any loss or 
damage to any of the property to which this document refers or any damage to third party 
property for which he is liable under the contract. The contractor is required to insure for the 
whole duration of the contract against risk of damage to the historic fabric of the works of art 
and the building itself being restored through this contract for the amount of €235,000 per 
accident with the number of occurrences unlimited.  
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14.2 
 
 
 
 
 
14.3 
 
 
 
 
 
 
 
14.6 
 
 
 
 
14.9 
 
 
 

Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is required to 
insure for the whole duration of the contract for the amount of €1,500,000 per accident with 
the number of occurrences unlimited against each party’s liability for any loss, damage, death 
or bodily harm, that may be caused to third parties, or to any person that is authorized to be 
on site at any given time, or any damages to property belonging to third parties, including loss 
of profits that may be sustained by third parties. 
 
Amount per personal injury and unlimited occurrences as specified in Article 14.2 of the 
Special Conditions. 
 
The premium/s shall be affected by the contractor at his own expense.  The insurance shall for 
all effects and purposes be deemed to be a Maltese contract and shall be governed according 
to Maltese laws and subject to the Maltese Courts jurisdiction.  Each time the premium is paid, 
the contractor shall submit evidence of payment to the Contracting Authority. 
 
If and so far as the contractor fails to effect and keep in force any of the insurance policies 
referred to above, then the Contracting Authority may affect and keep in force any such 
insurances and pay any premium as may be necessary for that purpose and deduct the amount 
so paid to any monies due to the contractor. 
 
 
The Contractor shall however bear sole responsibility regardless of any exceptions, exclusions 
or limitations, to the insurance policies covering the artefact, regardless of fault, or degree of 
care exercised by the Contractor.  In case of any damage, the Contracting Authority reserves 
the right to claim for depreciation in value in addition to restoration costs. 
 
The decorative wall painted niche that may be totally or partially damaged must be returned 
to the Contracting Authority regardless of any insurance claim.  Neither the Contractor nor the 
Insurance Company is entitled to take the damaged artefact and/or parts of it in return to any 
payment of insurance value after a claim.  The Contractor is obliged to include such a 
provision in the ‘Insurance Certificate’, presented to the Contracting Authority. 
 
The Contracting Authority has the right to withhold transferring the artefact until insurance 
documents are rectified accordingly by the contractor. No extension of time will be granted to 
the Contractor in such circumstances. 

 
 
 
15.1 
 
15.2 
 
 
15.4 
 
 
 
 
 
 
 
 
 
17.1 
 
 
 
 

Article 15: Performance Programme (Timetable)  
The Contractor shall provide a detailed Programme of Works. 
 
 
The project shall be completed within 15 weeks from the letter of order to start works. 
 
 
The Programme of Works shall be updated monthly or whenever required by the Contracting 
Authority, to be in line with the progress of the actual Works. The Programme of Works shall 
be accompanied by sufficient data and information together with all the necessary details of 
required labour force, etc. The Contracting Authority shall approve the Programme of Works 
within ten (10) working days from submission by the Contractor to the Contracting Authority. 
Should the Contracting Authority consider any alteration in or addition to the Programme of 
Works as submitted, the Contractor shall conform therewith without additional cost. Any 
changes to the Programme of Works shall be approved by the Contracting Authority. 

Article 17: Contractor’s Drawings 
 
The Contractor shall submit to the Project Manager representing the Contracting Authority for 
approval any drawings, documents, programme of works, technical literature, samples and /or 
models that the Project Manager may reasonably require for the performance of the contract 
within 5 working days from written request by the Project Manager representing the 
Contracting Authority or from date when meeting where minutes are taken. 
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17.7 
 
 
 
 
 
 
18.1 
 
 
18.2 
 
18.4  

Further to the provisions of Article 17.7 of the General Conditions, the Contractor must 
submit a full set of the final drawings and final report upon completion of the project and 
must do so within 30 days from issuing of the Partial Provisional Acceptance Certificate. 
Failure to do so will result in a daily penalty of fifty (50) euro up to a maximum of 2% of 
the contract value. 

 

Article 18 Sufficiency of Tender Price   

 
Further to the provisions of Article 18.1 of the General Conditions, no claim for extra payment 
arising from lack of knowledge of the artefact/site’s condition shall be entertained. 
 
The rates tendered shall be considered as inclusive and as covering all the works specified as 
well as any other work which notwithstanding their omission are, either contingent, 
complementary or indispensable for the execution of the contract in its entirety and as 
intended. 
 
No pleas of ignorance of conditions that exist or that may be encountered in the execution of 
the work under this contract, as a result of failure to make the necessary examinations and 
investigations shall be accepted as an excuse for any failure or omission on the part of the 
Tenderer to fill in every detail and all the requirements of the said Tender document or shall 
be accepted as a basis for any claim whatsoever for extra compensation.  

 
 

Article 19 Exceptional Risks 
 
19.6  Further to the provisions of Article 19 of the General Conditions, if the Contractor is granted an 

extension of time in the implementation of the works, the Contractor cannot make a request for 
financial compensation for extension of time. 

 

Article 20: Safety on Site 
 
20.2 Further to the provisions of the General Conditions, it is the obligation of contractors to carry out 

a suitable, sufficient and systematic assessment of all the occupational health and safety hazards 
which may be present at the place of work and the resultant risks involved concerning all aspects 
of the work activity.  

 
20.3 Further to the provisions of the General Conditions, it is also the duty of the contractor to 

cooperate with other employers, contractors and, or self-employed persons who share a common 
work place, on the implementation of Health and Safety provisions. The contractor or his 
designate shall co-ordinate necessary actions in matters which concern protective and preventive 
measures and shall inform all on site as well as the Health and Safety Project Supervisor regarding 
any potential risks. 

 
20.4 The Contractor shall, throughout the execution and completion of the Works and the remedying of 

any defects therein:  
 take full responsibility for compliance with Health and Safety Regulations in force 

from time to time; 
 without prejudice, have full regard for the safety of all persons on the site and 

keep the site (so far as the same is under his control) and the Works (so far as the 
same are not completed or occupied by the Employer) in an orderly state 
appropriate to the avoidance of danger to such persons; 

 without prejudice, provide and maintain at his own cost all lights, guards, fencing, 
warning signs and watching, when and where necessary, for the protection of the 
Works or for the safety and convenience of the public or others; and 



Version 1.1 NGO procurement document 

17 
 

 without prejudice, take all reasonable steps to protect the environment on and off 
the site and to avoid damage or nuisance to the persons or to property of the 
public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. 

 
Article 21: Safeguarding Adjacent Properties 

 
21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-operate with 

the appropriate Authorities and occupiers of adjoining land and buildings likely to be affected by 
the works, for all matters regarding access, monitoring, third party rights, and similar. 

 
Article 22: Interference with Traffic 
 

22.3 When un/loading materials and equipment, the Contractor must ensure that the roads surrounding 
the site shall remain open at all times. However, the Contractor must liaise with the Contracting 
Authority with respect to any traffic arrangements while the works are being carried out. The 
Contractor is responsible to obtain necessary permits that may be required if the works impacts 
traffic in any manner. 

 
22.4 The Contractor is responsible to obtain necessary permits that may be required 

 
 

Article 30: Patents and Licenses  

 
30.2 Further to the provisions of Article 30 of the General Conditions, all reports, documentation, 
software files, photographs, video footage, information, data, scientific analysis (organic and non-
organic analysis) and any other information whatsoever collected by the Contractor shall be the 
intellectual property of the Contracting Authority. Copyright shall vest exclusively with the Contracting 
Authority 
 
 
The Contracting Authority shall have the right to retain, copy, distribute and publish all 
documentation submitted by the Contractor. 
 
The Contractor shall not have the right to use, reproduce, or disseminate any reports, and 
documentation of the works and other material concerning the project with the Contractor’s 
promotional and/or professional material/social media without the prior consent in writing of the 
Contracting Authority. 

 

Article 31: Commencement Date 
  
31.1 The Commencement Date for this contract shall be 1 week from the Order to Start Works. The 

order to start works will not be issued later than one (1) month from the last date of signature 
shown on contract. The performance of the contract is to commence on order to start works. The 
Contractor must furnish the Contracting Authority with a certified true copy of the Insurance 
Policy together with all documentation related to Health and Safety prior to commencing works. 
 

 
 

Article 32: Period of Execution of Tasks 
  
32.1 The period of execution of task for the project covered by this contract shall be 15 weeks. 

 
The contractor will be expected to commit sufficient resources to carry out works to guarantee the 
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completion of all the Works as specified in this tender within the stipulated implementation 
period.  

 
 
 
 
 
33.4 

 

Article 33 Extension of the Period of Execution of Tasks  

Further to the provisions of Article 33 of the General Conditions, should the Contractor be 
granted an extension of the period of execution of the tasks that are the subject of this 
contract, the Contractor cannot make a claim for financial compensation for such 
extension in the period of execution of the tasks of the contract. 
 

 
 

Article 34: Delays in Execution 
  
 The Contractor shall be liable to a deduction of 0.1% of the contract price per day's delay up to 

a limit of 20% of the total contract price. 
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to terminate 
the contract and seek the services of a third party for the completion of works. 

 
 

Article 35: Modification to the Contract 

 
35.8 The Contracting Authority has a right to increase or reduce works of a similar nature by a 

maximum of 20% of the contract value which have become necessary for the purpose of 
achieving the scope of the contract. These inter alia include the detection of unidentified 
works evident only once the interventions have commenced such as the repetition of 
conservation and restoration works 

 
35.9 The Contracting Authority will have the right to instruct additional works up to a maximum of 

20% of the contract value which have become necessary for the purpose of achieving the scope 
of the contract. Such works would be resulting from close inspection of works accessible only 
upon erection of scaffolding or exposed during the course of works. These inter alia include 
works evident only once the interventions have commenced and which result in alternative 
restoration intervention works to those originally envisioned in the contract. 

 
35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be applicable to 

this contract. 
 

 
35.12 The provisions provided for in Article 35.12 of the General Conditions shall not be applicable to 

this contract. 
 

 
35.13 
 
 

The provisions provided for in Article 35.13 of the General Conditions shall not be applicable to 
this contract.  
 
 

 Article 37: Work Register 
 

37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, containing detailed 
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daily reports in the template specified and/or approved by the leading Conservator and 
approved by the Project Manager representing the Contracting Authority, including at least the 
following information:  
 

(a) hours of work, number and type of workmen employed on the site, materials supplied, 
equipment in use, equipment not in working order, tests carried out in situ, samples, 
unforeseen circumstances, safety, health and welfare of persons and damage to 
property, progress of the Works, as well as progress of the Works orders given to the 
Contractor;   

(b) This Work Register shall be made on daily basis and take the form of a bound 
document with an original and two copies for each day. The original shall be filled out 
by the Contractor, who shall sign it, then reviewed by the Project Manager 
representing the Contracting Authority, who shall add his/her comments, if necessary, 
and countersign it. One copy shall be kept by the Project Manager representing the 
Contracting Authority for its own record.   

(c) Entries made in the work register as work progresses shall be signed by the Contractor 
and countersigned by the Project Manager representing the Contracting Authority. 
When the Project Manager reviews each page, he shall add his comments if necessary, 
to draw attention to deficiencies in the Works or to give warning of difficulties that 
may arise from the Contractors method of working. He may also instruct in this Work 
Register that work shall stop in certain circumstances and the Contractor shall take 
appropriate action immediately. Such instructions shall be followed up by 
Administrative Orders. If the Contractor objects, he shall communicate his views to 
the Project Manager within 15 days following the date on which the entry or the 
statements objected to are recorded. Should he fail to countersign or to submit his 
views within the period allowed, the Contractor shall be deemed to agree with the 
notes shown in the register. The Project Manager may examine the work register at 
any time and may make or receive a copy of entries which he considers necessary for 
his own record.  

 
 

 
Article 38 Rules of Origin 

 
38.1 There is no authorized derogation to the rules of origin.  

 

Article 39: Quality of Works and Materials  
39.1 All designs, components, materials, and restoration interventions/methodologies shall be 

submitted to the Project Manager representing the Contracting Authority for written 
preliminary technical approval, prior to their implementation or procurement. All requests and 
documentation must be submitted with 15 calendar days prior to execution of works on site. 

 
 

Article 43: Payments: General Principles 
  
43.1 Payments will be made in Euro.  
  
 Payments shall be authorized by the Contracting Authority and paid by the Treasury 

Department. 
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Payment Schedule 
   
1st Payment Upon submission of the 1st 

updated Órganisation and 
Methodology’ report and 
following approval by the 
Contracting Authority of the 
said report. 

20% of contract value 

2nd Payment  Upon submission of the 2nd  
updated Órganisation and 
Methodology’ report and 
following approval by the 
Contracting Authority of the 
said report. 

A 30% of the contract value 

3rd Payment  Upon completion of the 
works and following 
certification of works carried 
out by the Contracting 
Authority  

45% of the contract value 

Retention Monies (against a 
guarantee) 

Upon submission of the 3rd 
updated Órganisation and 
Methodology’ report and 
following approval by the 
Contracting Authority of the 
said report and as per 
payment schedule in Clause 
45.2 of the Special 
Conditions 

5% of contract value and 
upon submission of an 
equivalent bank guarantee  

 
 
 
 

Following certification by Supervisor as in 43.1 above, the Contracting Authority will process 
the relative payment order. Sums due shall be paid within no more than 60 calendar days from 
the date on which an admissible payment request is registered by the Contracting Authority. 
The date of payment shall be the date on which the institution's account is debited. The 
payment request shall not be admissible if one or more essential requirements are not met.   
 
The 60-day period may be suspended by notifying the Contractor that the payment request 
cannot be fulfilled because the sum is not due, because appropriate substantiating documents 
have not been provided or because there is evidence that the expenditure might not be 
eligible. In the latter case, an inspection may be carried out on the spot for the purpose of 
further checks. The Contractor shall provide clarifications, modifications or further 
information within 30 days of being asked to do so. The payment period shall continue to run 
from the date on which a properly drawn-up payment request is registered. 

 
 
43.3 As per General Conditions 

 

 
 Article 44: Pre-financing 
44.1 
 
 
 
 
 

No Pre-financing payment will be issued for this contract. 
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Article 45: Retention Monies 

  
45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall be paid 

upon submission of an equivalent retention bank guarantee (issued in the form provided in this 
tender document) by the Contractor to the Contracting Authority when issuing the Provisional 
Acceptance Certificate as specified in Article 57. The bank guarantee will be released upon 
issuing of the final acceptance of the works as per Article 58. The said retention guarantee 
shall be released only after the conditions requested under Art 58 are satisfied. The retention 
guarantee will be released within 45 days from when the Final Acceptance Certificate is 
issued.  
 

 
 

Article 46: Price Revision 
  
46.1 Tender prices are fixed and not subject to revision with the exception of that resulting from 

causes listed under Article 46.3 of the General Conditions.   
  
46.3 As per General Conditions 

 
 

Article 48: Interim Payments 
  
48.1 As per payment schedule in Article 43.1 of the Special Conditions. 

 
 

Article 50: Delayed Payments 
  
50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the date on 

which an admissible payment is registered, in accordance with Article 43 of these Special 
Conditions. This period shall begin to run from the approval of these documents by the 
competent department referred to in Article 43.1 of these Special Conditions. These 
documents shall be approved either expressly or tacitly, in the absence of any written reaction 
in the 30 days following their receipt accompanied by the requisite documents. 
 

  
50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two 

months of late payment, claim late-payment interest: 
 - at the rediscount rate applied by the issuing institution of the country of the 

Contracting Authority; 
on the first day of the month in which the deadline expired, plus two percentage points (2%). 
The late-payment interest shall apply to the time which elapses between the date of the 
payment deadline (exclusive) and the date on which the Contracting Authority's account is 
debited (inclusive). 

 
 

Article 53: End Date 
  
53.1 
 
 

The contract will be co-financed through the European Regional Development Fund 2014-2020, 
therefore the payment obligations of this contract will be concluded by end December 2020. 
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Article 56: Partial Acceptance 
  
56.2 
 
 
 
56.3 

The Contracting Authority will issue partial provisional acceptance upon completion of full 
works on the structure envisioned within the contract and not upon completion of works on 
parts of the structure envisioned within the contract.  
 
The maintenance period shall run from the date of the Provisional Acceptance Certificate 
issued as per Article 57. 

 
 
 Article 57: Provisional Acceptance 

  
57.6 
 
 

Further to the provisions of Article 57 of the General Conditions, the Provisional Acceptance 
Certificate can only be issued once all relevant documentation has been submitted by the 
Contractor to the Contracting Authority and all pending snags have been appropriately 
addressed by the Contractor and to the satisfaction of the Contracting Authority.   

 
 

Article 58: Maintenance Obligations 
  
58.1 Further to the provisions of Article 58 of the General Conditions, the contractor shall 

guarantee that works carried out on the outbuildings through works specified in this tender 
document are adequately maintained for a period of 24 months from issuing of the Provisional 
Acceptance Certificate. The Contractor shall be responsible for remedying, at his expense, 
defects and damages during this period as specified in the General Conditions.  
 
 
Any guarantees on works, materials, equipment or items installed as part of the permanent 
works and as specified in the Special Conditions and the Technical Specifications shall be over 
and above and without prejudice to the Contractor’s obligations under the Maintenance Period 
and shall continue to run until the end of their respective terms after the Maintenance Period 
has expired. 
 

 
 

Article 66: Dispute Settlement by Litigation 
 
66.1 

 
If no settlement is reached within 120 days of the start of the amicable dispute-settlement 
procedure, each Party may seek: 

a) either a ruling from a national court, or 
b) an arbitration ruling, in the case where the parties, i.e. the Contracting 
Authority and the Contractor, by agreement decide to refer the matter to arbitration. 
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SECTION 4- Terms of Reference (NOTE 3) 

 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
NGO will accept equivalent standards. However, it will be the responsibility of the 
respective bidders to prove that the standards they quoted are equivalent to the 
standards requested by the NGO. 
  
 
1. Background Information 
  

1.1 - Beneficiary Country 
  
 Malta 
  

1.2 – NGO 
  
  
   Fondazzjoni Ghall-Patrimonju Kulturali ta’l-arcidiocesi ta’Malta 

1.3 - Relevant Country Background 
  
 Malta is endowed with a rich cultural heritage which also includes, amongst other things, 

the various villages and town churches and the artefacts housed within. This contract forms 
part of a project aimed at safeguarding the ecclesiastical cultural patrimony in Malta and 
more specifically within the Dingli Parish Church. 
 

1.4 - Current State of Affairs in the Relevant Sector 
  
 N/A 
  

1.5 - Related Programmes and Donor Activities 
  
 Conscious of the diverse cultural heritage assets that fall within its portfolio, the 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta has undertaken a cohesive 
plan which seeks to restore its cultural assets and conserve them for the enjoyment of 
future generations. This project will seek to achieve the restoration of external structures 
of churches and chapels, restoration of artefacts, valorisation of religious historical 
artefacts and documentation as well as the creation of a heritage trail and undertaking of 
marketing initiatives. This contract forms part of a component aimed at safeguarding the 
ecclesiastical patrimony held within the Dingli Parish Church.  
 

 
 
 

 
 
 

2. Contract Objectives and Expected Results 
  

2.1 - Overall Objectives 
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 The overall objectives of the project of which this contract will be a part are as follows: 
  The uncovering of a wall painted decorative scheme adorning the niche of the 

Statue of Our Lady of the Rosary at Dingli Parish Church. The niche’s decorative 
scheme is currently concealed by overlying white paint and a subsequent layer 
of wall paper, which layers would need to be removed / cleaned for uncovering 
and eventually conserving / restoring the wall painted niche. 

  

2.2 - Specific Objectives 
  
 The objectives of this contract are as follows: 
  Objective 1 – To enhance the historical and artistic values of the niche itself and 

also of the Dingli Parish Church. This is beneficial both for the local community 
as well as for tourists. 

 Objective 2 - To uncover and conserve / restore the decorative wall painted 
niche which had been painted over, seemingly during the late 1980’s.  

  

2.3 - Results to be Achieved by the Consultant 
  
 The conservation and restoration interventions are intended to uncover the underlying 

decorative scheme. In doing so, church goers and visitors will be able to better appreciate 
the artistic patrimony of this church. Scholars will also have the possibility of furthering 
their studies on nineteenth / early twentieth century interior mural decorations. The 
interventions may bring forward interesting details which can enhance the history and 
artistic values of the niche. 
 

  

3. Assumptions and Risks 
  

3.1 - Assumptions Underlying the Project Intervention 
  
  All tasks and activities shall be carried out within the specified timeframes provided 

in the Programme of Works submitted at tendering stage. The Programme of Works 
must be updated following award of the tender and the updated version must be 
submitted within two weeks from the last signature of the contract. Furthermore 
the relevant tasks and methodology will be included in the  'Methodology & 
Organisation' report which must be updated for the first phase of the works within 
ten days from completion of removal of the coating from the niche. The report will 
be submitted to the Contracting Authority for approval. 

 The Conservator-Restorer appointed for the works is expected to modify the 
'Methodology & Organisation' report as necessary until it is approved by the Project 
Manager.  

 Conservator –Restorer is to undertake necessary insurance as requested in Article 14 
of the Special Conditions to the Contract prior to starting any works on site. 

 The conservator-restorer shall appoint his safety officer to ensure compliance with 
Legal Notice 281/2004 (SL.424.29). The safety officer shall amongst other things 
implement all regulations and directions given in order to achieve the objectives of 
the Health and Safety Plan, as well as ensure the certifications of ladders, hoists 
and any other equipment/machinery to be used on the site of works as fit for the 
intended works and immediately submit them to the Contracting Authority. The 
Conservator-Restorer shall be obliged to immediately carry out any actions 
recommended by the Supervisor appointed by the Contracting Authority. The 
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Contracting Authority reserves the right to request the Contractor to substitute the 
appointed safety officer if in the opinion of the Contracting Authority he/she is not 
fulfilling his/her role properly. 

 The Conservator- Restorer shall include inter alia for the following: 
 All persons involved in the implementation of the contract are to be 

provided with appropriate personal protective equipment; 
 Provide appropriate induction and training to all persons on site; 
 Submit to the Contracting Authority, work methods and risk assessment for 

all works to be carried out. Such documents to be kept up to date 
throughout the works. 

 Maintain an occupational health and safety disciplinary system on site 
which is to include warning to personnel leading to dismissal for repeated 
offences 

 
The Contracting Authority may require the immediate removal from the Site of 
Works of any person who, in its opinion, fails to observe the provisions of this clause 
and such person shall not again be employed upon the Works without the permission 
of the Contracting Authority. 

 
  

3.2 – Risks 
  
  During erection and dismantling of the scaffolding (if deemed necessary) there is a 

great risk of damaging the niche if works are not thoroughly planned and carried out 
with caution. 

 With regards to the removal of the wall paper and coating/s over the original 
decoration, one has to be aware of risk factors which may increase the 
deterioration of the said mural if uncovering works / interventions are not carried 
out professionally.  

 The conservator should be aware that the number of layers / coatings overlying the 
wall paintings may vary from one area to another. 

 Strict adherence to the Implementation timeframes is required. The project shall be 
executed within a period of 15 weeks as from the order to start works.  

 
  

4. Scope of the Work 
  

4.1 – General 
  
4.1.1 Project Description  
  
 Uncovering and Conservation/Restoration works will be carried out on a wall painted niche 

within the Dingli Parish Church. The decorative scheme to be treated dates back to the 
nineteenth / early twentieth century. It appears to be a decorative scheme having greyish 
tonalities and motifs painted in ochre.  
 
History 
 
The decorative scheme to be uncovered and treated, adorns the niche pertaining to the 
statue of Our Lady of the Rosary. Photographic evidence from circa 1980 shows that the 
niche’s decorative scheme was still visible and thus the whitewashing / overpaint and the 
further covering using wall paper was applied subsequent to this date. 
 
 

  
4.1.2 Geographical Area to be covered 
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 The decorative niche is located within the Parish Church of the Assumption of Our Lady in 

Dingli which was built in 1605 on one of the highest locations on the islands.  The belfries of 
the Church provide the highest viewing platform over the islands. Consequently, this church 
and the surrounding buildings are a landmark, and can be seen from several kilometers 
away. 
 
The church is dedicated to the Assumption of Our Lady.  Between 1678 and 1680, the 
Church was enlarged extensively, and then modified again at the end of the 19th century. 

  
4.1.3 Target Groups 
  
 Target groups are conservators-restorers that are qualified in conserving / restoring wall 

paintings. All conservators-restorers involved should have good knowledge and experience 
with regards to the support of murals in Malta which support generally consists of 
Globigerina Limestone. 

  

4.2 - Specific Activities 
  

 
 The conservator-restorer carrying out the works related to this contract is responsible for 

the preparation of all documentation, specifications and photographic images compiled in a 
‘Methodology and Organisation’ Report. 
 
The detailed report is to include historical background, current conditions, methodology to 
uncover the niche’s decorative scheme and conserve/restore the uncovered mural. Prior to 
starting any works, this must be approved by the Project Manager in-charge of the project, 
and is to be modified by the conservator-restorer as many times necessary until it is fully 
approved by the project manager. 
 
Finally this report including photographic images is then to be updated once works are 
finalised, including the whole process, materials and photographic evidence of the different 
stages of the restoration works that were required to make the project a success and 
achieve the desired results. 
 
A Programme of Works indicating on how the different tasks will be carried out keeping in 
mind the total duration on the contract as specified in the Instructions to Tenderers.  
 
Method statement 
 
Prior to any intervention, a detailed photographic and written documentation of the entire 
niche is to be carried out, including the manufacturing technique and current state of 
conservation. This is to be approved by the Contracting Authority prior to staring works on 
site. Contractor is to submit as many proposals as deemed necessary until approval is 
obtained from  the Contacting Authority. 
 
Precautions need to be taken in order to minimize the risk of further damage during the 
erection / unmounting of any scaffolding and / or ladders which may be needed to reach 
the higher areas of the niche. 
 
The uncovering and conservation-restoration works of the painted niche shall be carried out 
on site. Apart from uncovering treatments of the decorative scheme / cleaning, the murals 
are to be consolidated and stabilised through injecting appropriate consolidants and mortars 
as necessary in case of flaking / detachments / delamination. Losses shall be integrated 
accordingly.  
 
All materials to be used during the intervention process such as consolidants, fillers, 
mortars, retouching paint, any protective coatings etc., should be compatible with the 
manufacturing technique of the mural, reversible and re-treatable. The materials should be 
conservation grade. All materials used shall also be appropriate for the use of wall paintings 
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within the Maltese Islands in which the support of murals is generally limestone. Thus it is 
crucial that the materials to be used are NOT a source of salts and ideally would retain the 
porosity of the mural as much as possible. The materials should also be approved by the 
project manager. 
 
Testing should also be done prior to the initiation of any treatment to evaluate and assess 
the outcome. Tests to assess the sensitivity of the paint layer to any treatment / 
conservation product / solvent are imperative. 
 

The materials used should not promote physical and biological deterioration. 

 

Ultimately all conservation and restoration interventions should be carried out using 
compatible and reversible materials, and should follow modern conservation ethics.  

 
The tasks assigned through this contract must adhere to the implementation timeframes 
stipulated in Article 1.3 of the ITT and Article 19.1 of the Special Conditions. 
 
Upon completion of the tasks assigned through this contract, the Contractor will provide a 
detailed report on the work and treatment/s conducted together with the necessary 
supporting documentation. Such report will have the necessary EU publicity requirements 
which will be communicated to the Contractor by the Contracting Authority.  
 
When the supervisor issues a certificate, he/she must be satisfied that relevant, reliable 
and sufficient evidence exists that: 

 the tasks have been properly performed; and 
 the amounts claimed by the contractor(s) have actually and necessarily been 

incurred; 
 
in accordance with the requirements of the contract. 
 
EU Funds: The Contractor must also observe the latest visibility guidelines concerning 
acknowledgement of EC financing of the project. The Contracting Authority will provide the 
Contractor with the necessary artwork for the Contractor to print the necessary EU signage 
board of the size of 1500mm x1500mm with necessary standing support structure. This 
board must be placed at the Parish Church of Dingli for the full duration of the works. The 
Contractor will be responsible to ensure that the board is kept in good order and condition 
throughout the implementation of the works. 
 

  

4.3 - Project Management 
  
4.3.1 Responsible Body 
  
 The Contracting Authority responsible for managing this contract is the Fondazzjoni ghall-

Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 
  
4.3.2 Management Structure 
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 The role of the Project Leader is vested upon the Head of the Fondazzjoni ghall-Patrimonju 
Kulturali ta' l-Arcidiocesi ta' Malta as represented by the appointed Technical Expert and the 
project coordinators appointed by the Contracting Authority. The Contractor shall report to 
the Technical Expert and the Project Co-ordinators as representatives of the Project 
Leader. Any decisions which affect the contract objectives and results, related deadlines 
and financial aspects shall be taken into account following consultation with and approval 
by the Contracting Authority.  During the execution of the services and works, the 
Contracting Authority shall moreover be involved in the supervision of the activities 
involved to the extent to be able to ensure prompt consultation and communication 
between the parties involved, liaison between the Contractor and third parties and 
monitoring of the services and works to be executed by the Contractor. 
 
Communications between the Contracting Authority and/or its representatives on one hand, 
and the Contractor on the other, shall be exclusively in writing and in the English language. 
Specific and standard procedures of communication (templates of request for information, 
contract submittal, time of communication and for replies, frequency of meetings) shall be 
agreed among the Contracting Authority and the winning bidder within fifteen (15) days 
from the Commencement Date of the Contract.  
 
The Contractor shall abide by the conditions stipulated in Article 11 Contractor’s 
Obligations, of the Special Conditions to the Contract. 

  
4.3.3 Facilities to be provided by the NGO and/or other parties 
  
 It is not envisaged that the Contracting Authority will be providing any facilities to the 

Contractor. 
  

 

5. Logistics and Timing 
  

5.1 – Location 
  
 The painted niche is located within the Parish Church of Dingli, Malta, dedicated to the 

Assumption of our Lady. 
  

5.2 - Commencement Date & Period of Execution 
  
 Article 31 & 32.1 of the Special Conditions will determine the actual commencement date 

and period of execution. 

 
 

 

6. Requirements 
  

6.1 – Personnel 
  
6.1.1 Other Experts 
  
 The Contractor must engage the following Key Experts: 

 
i.  A Restorer-Conservator in a possession of a degree course (MQF Level 6) in the 

conservation and restoration of wall paintings recognized by the University of 
Malta or equivalent.  

 
ii. A Health and Safety Officer 
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A Health and Safety Officer who will be responsible for the health and safety 
requirements of the project implementation.  

 
The Contractor shall select and hire other experts as required according to the profiles 
identified in the Organisation & Methodology and/or these Terms of Reference.  Any other 
Conservators-Restorers to work on the niche are to also have a degree course in the 
conservation/restoration of wall paintings recognised by the University of Malta or 
equivalent. Such experts cannot work on the niche prior to submitting their Curriculum 
Vitae and obtaining the necessary approval of the Contracting Authority.  
 
All experts must be independent and free from conflicts of interest in the responsibilities 
accorded to them. 
 

  
6.1.2 Support Staff and Backstopping 
  
  

Any supporting staff and backstopping required for the implementation of the tasks 
assigned in this Contract will be carried out at the expense of the Contractor. 
 
Secretarial/administrative roles as well as on-site assistants, etc., required for the 
completion of the contract, are considered to have been factored in by the Contractor 
when submitting rates in the BoQ. 
 

 

6.2 – Accommodation 
  

The Contractor shall make use of his/her own office, office support and equipment. All 
office expenses including stationery and printing are to be covered by the global price 
quoted. Meetings may be held in premises supplied by Contracting Authority as and when 
required. 
 

  

6.3 - Facilities to be provided by the Consultant 
  
 The Contractor shall ensure that experts are adequately supported and equipped.  In 

particular it shall ensure that there is sufficient administrative, secretarial and interpreting 
provision to enable experts to concentrate on their primary responsibilities.  It must also 
transfer funds as necessary to support its activities under the contract and to ensure that its 
employees are paid regularly and in a timely fashion. 
 
All expenses such as transport, report production, equipment, office support, support staff, 
etc., must be factored in by the Contractor when submitting rates in the BOQ. 
 
If the Contractor is a consortium, the arrangements should allow for the maximum 
flexibility in project implementation.   

  

6.4 – Equipment 
 No equipment is to be purchased on behalf of the Contracting Authority as part of this 

service contract or transferred to the Contracting Authority at the end of this contract.   
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7. Reports 
  

7.1 - Reporting Requirements 
  

‘‘Organisation and Methodology’ reports shall be submitted and updated following these 
phases of the project (1) following uncovering of the decorative scheme; (2) following 
consolidation treatments; (3) following pictorial integration.  
 
 
The Contractor must submit a report after completion of conservation-restoration works of 
the niche listed in this contract. The ‘Organisation and Methodology’ report must contain 
all information, including photographic evidence, on the work carried out as described in 
great detail in Section 4.2 of the Terms of Reference 
 
There must be a final ‘Organisation and Methodology’ report at the end of the period of 
execution.  The draft final ‘Organisation and Methodology’ report must be submitted by 
the end of 15 week execution period for the review and approval of the Contracting 
Authority. 
 
The ‘Organisation and Methodology’ report is to include the following: history, current 
state, methodology including mapping, testing, results and outcomes, materials used and 
recommendations. 

  

7.2 - Submission & approval of progress reports 
  
 All reports are to be submitted to the Contracting Authority accompanied by the necessary 

supporting documentation which provides evidence of work conducted as assigned in this 
contract. The reports must be written in English.  The Contracting Authority is responsible 
for approving the interim and final Organisation and Methodology’ reports following 
consultation with its Technical Consultant. 

  

8. Monitoring and Evaluation 
  

8.1 - Definition of Indicators 
  
 The Contractor shall have his/her performance measured and evaluated against milestones 

and objectives set out in the project plan and/or its authorised revisions.  
 
All reports, methodologies, etc., are also to be approved by the Contracting Authority. 

 
 
 
 
 
 
 
______________________________________________________________________________ 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Retention Guarantee 

5.5- General Conditions of Contract 

The full set of General Conditions for Works Contracts is attached with this tender. 
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which 
they may have. 
 
These general conditions will form an integral part of the contract that will be signed 
with the successful tenderer/s. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


