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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
 
1.1 In submitting a tender, the tenderer accepts in full and in its entirety, the content of 

this tender document, including subsequent Clarifications issued by the Non 
Governmental Organisation (NGO), whatever the economic operator’s own corresponding 
conditions may be, which through the submission of the tender is waived. Tenderers are 
expected to examine carefully and comply with all instructions, forms, contract 
provisions and specifications contained in this tender document. These Instructions to 
Tenderers complement the General Conditions of Contract for NGOs. 

No account can be taken of any reservation in the tender in respect of the 
procurement documents; any disagreement, contradiction, alteration or deviation 
shall lead to the tender offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, 
located at Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, 
Archbishop’s Curia, St Calcedonius Square, Floriana FRN 1535 MALTA. Any references 
in the tender document or tender forms to uploading of tender documentation and 
forms is to be ignored. Tenderers must submit one original tender offer as well as a 
soft copy on a USB. Tender reference number and tender title must be clearly 
indicated on the sealed bid.  Prospective tenders take full responsible to submit their 
offer by the set tender submission deadline. 
 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 
 

1.2 The subject of this tender is the Conservation and Treatment Works to the Polychrome 
Mosaic Panel located over the pediment of the Parish Church of Mgarr, dedicated to the 
Assumption of Mary. 

  
1.3 The place of acceptance of the works shall be the Parish Church of the Assumption of 

Mary, Mgarr, the time-limits for the execution of the contract shall be 26 weeks from 
the Order to Start Works, and the INCOTERM2010 applicable shall be Delivery Duty Paid 
(DDP). 

  
1.4 This is a unit-price/bill of quantities contract. 
  
1.5 This call for tenders is being issued under an open procedure. 
  
1.6 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-

Arcidiocesi ta' Malta. 
 

1.7 This tender is not a reserved contract. 
 
 



 

 

 
 
 
 

 2. Timetable 
  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to: NGOs e-
mail address fond.pkam@gmail.com 
 

 
 

20/06/2019 
 
 

17.00CEST 

Last date on which additional information can be issued by 
the NGO 27/06/2019 20.00CEST 

Deadline for submission of tenders/Tender opening session 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

05/07/2019 09.30CEST 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 
 
 

  
 3. Lots 
  
3. This tender is not divided into lots, and tenders must be for the whole of quantities 

indicated. Tenders will not be accepted for incomplete quantities. 
 
 
 
 
 
 
4. 

 

4. Variant Solutions 

 
Variant solutions are not permissible. 

 
 
 
5.1
. 
 

5. Financing 

The project is co-financed by the European Union/Government of Malta, in accordance 
with the rules of Operational Programme I – European Structural and Investment Funds 
2014-2020 programme 

 
5.2    

 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-
Arcidiocesi ta' Malta. 



 

 

 
 

  
 

 6. Clarification Meeting/Site Visit/Workshop 
  
 
6. 

 
No clarification meeting/site visit is planned. 

 
No meetings between economic operators and the NGO are permitted during the 
tendering period.  

 

  
  
 7. Selection and Award Requirements 
  
 In order to be considered eligible for the award of the contract, economic operators  

must provide evidence that they meet or exceed certain minimum criteria described 
hereunder. 

  
 (A) Eligibility Criteria 
  
   
   
 (i) 

 
(ii) 
 

No Bid Bond is required.(Note 1) 

 
Declare agreement, conformity and compliance with the provisions of 
the Statement on Conditions of Employment by completing and 
submitting the form with title Statement on Conditions of Employment. 
Please also attach the minimum hourly workers’ costs involving the 
provision of the employees’ services. (Note 2A) 
 

 (iii) 
 
 
(iv) 

Power of Attorney (if applicable) (Note 2A) 

 

 

Information re Joint Venture/Consortium (where applicable) (Note 2A) 
 
 
 

  
(B) Exclusion (including Blacklisting) and Selection Criteria – information to be submitted 
through the completion of the following declaration forms:  

   
   

   
 (i) Declaration concerning exclusion grounds (Note 2A) 
 (ii) Declaration concerning Selection Criteria (Note 2A) 

 
 

   
 (C) Technical Specifications 
  
 (i) 

 
 
 
 
 
 
 

Tenderer’s Technical Offer in response to specifications.  

 

The Technical Offer shall constitute the following: 
 

1. Key Personnel: (Note 2A) 
a. A Qualified Conservator- Restorer must be in possession of 

a qualification in  conservation and restoration studies (MQF 
6) in the following areas of expertise -  (a) stone, marble 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
(ii) 

and travertine, (b) plasters and stucco, (c) metals, (d) 
glass, (e) ceramics. 

 
 
The Key Expert proposed as Conservator-Restorer must sign the 
Statement of Exclusivity Declaration 
 

b. A Warranted Architect who will assume all the responsibility 
in terms of the legal obligations as arising under Maltese 
law (Warrant Number to be declared). 

c. A Licenced Stone Mason 
d. A Project Manager (MQF level 4 in related area of study) 

responsible for the works - to oversee and co-ordinate the 
works with the Supervisor in charge of the project. He or 
she shall act as a single point contact for the duration of 
works. 

e. Health and Safety Officer 
 

 
Bidders are to fill in and submit the Key Experts Form, the Statement 
of Exclusivity and Availability Form (where applicable) and the Self-
declaration form for Key Experts (relating to public employees, 
where applicable)  (Note 2A) 

 

2. The Technical Questionnaire Form must be filled in together 
with all necessary supporting documentation requested in the 
questionnaire. Section 1 of the questionnaire falls under (Note 2A) 
Section 2 & 3 of the questionnaire fall under (Note 3) 
Section 4 of the questionnaire falls under (Note 2b) 

 
3. Programme of Works (Note 3) 

 

The timing, sequence and duration of the proposed activities, taking 
into account the given timeframes 

The Gantt Chart is to include and identify major milestones in execution 
of the contract, including an indication of how the achievement of 
these would be reflected in any reports, particularly those stipulated in 
the Terms of reference. The execution of the contract is 26 weeks from 
order to start works. 

 

Literature as per Form marked ‘Literature List’ to be submitted with 
the Technical offer at tendering stage.  
 
No changes to the information provided in the Literature submitted 
will be allowed. Literature submitted shall be rectifiable only in 
respect of any missing documents. (Note 2B) 
 

  
(iii) 

 
Samples as per section in Form marked ‘Literature List’ maybe 
requested during the evaluation stage to supplement the technical offer 
submitted. If requested, the Samples must be submitted within 5 
working days of being notified to do so. (Note 3) 

 
 
 



 

 

 
  
  

(D) Financial Offer 
  
 (i) 

 
 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to completed and 
submitted with the offer; (Note 3) 
 
A financial offer is to be submitted by filling in the Bill of Quantities, and 
is to be calculated on the basis of Delivered Duty Paid (DDP)2010 (Grand 
Total) for the works tendered. (Note 3) 

 
  
 Notes to Clause 7: 

 
1. Tenderers will be requested to clarify/rectify, within five (5) working days from 
notification, the tender guarantee only in the following four circumstances: 
incorrect validity date, and/or incorrect value, and/or incorrect addressee and 
incorrect name of the bidder. Rectification in respect of the Tender Guarantee (Bid 
Bond) is free of charge. 
 
2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or 
incomplete documentation, and/or submit any missing documents within five (5) 
working days from notification.  
     B) Tenderers will be requested to rectify/submit only missing documents within 
five (5) working days from notification. No changes to the information provided in 
the Literature submitted will be allowed. Literature submitted shall be rectifiable 
only in respect of any missing information. 
All Rectifications are free of charge. 
 
3. No rectification shall be allowed. Only clarifications on the submitted information 
may be requested. 

 
 
 
 
 
8.1 

 
 

8. Tender Guarantee (Bid bond) 

No tender guarantee (bid bond) is required. 
 

  
 9. Criteria for Award 
  
9.1 The sole award criterion will be the price. The contract will be awarded to the tenderer 

submitting the cheapest priced offer satisfying the administrative and technical criteria. 
  
  
  
  
  
  
 



 

 

 

SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT 
REGULATIONS 

 
Part X of the Public Procurement Regulations 
 
270. Any tenderer or candidate concerned, or any person, having or having had an 
interest or who has been harmed or risks being harmed by an alleged infringement 
or by any decision taken including a proposed award in obtaining a contract, a 
rejection of a tender or a cancellation of a call for tender after the lapse of the 
publication period, may file an appeal by means of an objection before the Review 
Board, which shall contain in a very clear manner the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on 
which the NGO has by fax or other electronic means sent its proposed award 
decision or the rejection of a tender or the cancellation of the call for tenders after 
the lapse of the publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed 
award or of the cancellation of the call for tenders shall be accompanied by a 
summary of the relevant reasons relating to the rejection of the tender as set out in 
regulation 242 or the reasons why the call for tenders is being cancelled after the 
lapse of the publication period, and by a precise statement of the exact standstill 
period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 
0.50 per cent of the estimated value set by the NGO of the whole tender or if the 
tender is divided into lots according to the estimated value of the tender set by the 
NGO for each lot submitted by the tenderer, provided that in no case shall the 
deposit be less than four hundred euro (€400) or more than fifty thousand euro 
(€50,000) which may be refunded as the Public Contracts Review Board may decide 
in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director 
and/or the NGO as the case maybe that an objection had been filed with his 
authority thereby immediately suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the 
contract during the period of ten calendar days allowed for the submission of 
appeals. The award process shall be completely suspended if an appeal is eventually 
submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as 
the conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts 
Committee or by the NGO shall be made public by affixing it to the notice-
board of the same NGO as the case may be or by uploading it on 
Government’s e-procurement platform prior to the award of the contract if 
the call for tenders is administered by the NGO; 



 

 

(b) the appeal of the complainant shall also be affixed to the notice-board of 
the Review Board and shall be communicated by fax or by other electronic 
means to all participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the 
day on which the appeal is affixed to the notice-board of the NGO and 
uploaded where applicable on the Government’s e-procurement platform, 
file a written reply to the appeal. These replies shall also be affixed to the 
notice-board of the Review Board and where applicable it shall also be 
uploaded on the Government’s e-procurement platform; 
 

(d) within three working days of the publication of the replies, the Secretary of 
the Review Board shall prepare a report (the Analysis Report) analysing the 
appeal and any reply to it. This report shall be circulated to the persons who 
file an appeal and to all parties who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of 

the NGO shall forward to the Chairman of the Review Board all 
documentation pertaining to the call for tenders in question including files, 
tenders submitted, copies of deposit receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for 

tenders, the NGO of the date or dates as the case maybe when the appeal 
will be heard; 

 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it 
does not deliver the decision on the same day, shall reserve decision for the 
earliest possible date to be fixed for the purpose, but not later than six weeks 
from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of 
an order notified to all the parties, the Public Contracts Review board may 
postpone the judgment for a later period. 

 
(h) The secretary of the board shall keep a record of the grounds of each 
adjournment and of everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward 
by the parties, the Review Board shall decide whether to accede or reject the 
appeal. 
 
 



 

 

 

SECTION 3 – SPECIAL CONDITIONS 
 
 These conditions amplify and supplement, if necessary, the General Conditions 

governing the contract. Unless the Special Conditions provide otherwise, those 
General Conditions remain fully applicable. The numbering of the Articles of the 
Special Conditions is not consecutive but follows the numbering of the Articles of the 
General Conditions. Other Special Conditions should be indicated afterwards. 

  
For the purposes of contracts issued by NGOs, the term ‘approval from the Central 
Government Authority’ shall be substituted by the term ‘approval by the Head 
responsible for that NGO’; Furthermore, any references to the Contracting Authority 
throughout the General Conditions shall be deemed to be referring to the NGO 
responsible for that procurement. 

 

Article 2: Law and language of the Contract 

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the 
contract. 
 
2.2 The language used shall be English. 

 

Article 3: Order of Precedence of Contract Documents 

The contract is made up of the following documents, in order of precedence: 
(a) the Contract; 
 (b) the Special Conditions; 
 (c) the General Conditions; 
 (d) the Contracting Authority’s technical specifications and design documentation;
(e) the Contractor’s technical offer, and the design documentation (drawings); 
 (f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown;
 (g) the tender declarations in the Tender Response Format; 
 (h) any other documents forming part of the contract. 

 
Addenda have the order of precedence of the document they are modifying. 

Article 4: Communications 

Further to the contents in the General Conditions, the communication details of the 
Contracting Authority are:  
 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
The Archbishop's Curia, Saint Calcedonious Square, Floriana 
FRN 1535 
Tel: 2590 6400 
Email Address: fond.pkam@gmail.com 
 
Communications between the Contracting Authority and/or the Supervisor on one 
hand, and the Contractor on the other, shall be exclusively in writing and in the 
English language.  Specific and standard procedures of communication (templates of 
request for information, contract submittal, site instructions, time of communication 
and for replies, frequency of meetings) shall be agreed among the Contracting 
Authority and the winning bidder within fifteen (15) days from the Commencement 
Date of the Contract, unless otherwise specified in these Special Conditions and in 



 

 

Section 4 – Technical Specifications. 
 

Article 5: Supervisor and Supervisor's Representative 

 
5.6 

 
The Contractor shall be responsible to provide all access necessary for 
verifying and inspecting the works carried out and the items being 
provided 

 

Article 6: Assignment 

Requests from the contractor for a change in assignment will not be allowed except in 
the case of force majeure which results in the Contractor being unable to carry out 
the tasks assigned in the contract.   

Article 8: Supply of Documents 

8.4 
 
 
 

Any documents and drawings prepared by the Contractor are to be 
submitted for approval to the Contracting Authority and the Supervisor, 
the procedure being agreed to between the parties as indicated in Clause 
4 of the Special Conditions. 
 

 

 
Article 9: Access to Site 

  
  
9.1 
 
 
 
 
 
 
9.5 

In addition to sub clause 9.1 of the General Conditions, contractors may 
be required to suspend all or part of the works being carried out in order 
not to disturb any official function or activity held as indicated by the 
Contracting Authority. The contractor will be notified of such suspension 
of works at least 48 hours in advance and will not be eligible for 
compensation, apart from an extension of time. 
 
The contractor is to note that access to the public/private buildings shall 
be maintained at all times and shall maintain pedestrian and vehicular 
access (where applicable) at all times. 
 
To this effect, the contractor and his employees shall be required to 
abide by the instructions issued from time to time by personnel 
responsible for the security of the underlying/adjoining properties and 
shall ensure that all works are carried out without jeopardizing the 
security of the place. 
 

 

Article 10: Assistance with Local Regulations 

10.3     The contractor is responsible for complying with local regulations at his 
expense to ensure the project is compliant with all the relevant local 
regulations. 

 

Article 11: The Contractor’s Obligations 

11.9 As per article 15.4 of the Special Conditions 
 

11.11 
 
 
 
 

The contractor shall draw up and submit any drawings as well as any 
literature, documents or items required for the execution of the works 
and submit them for approval to the Contracting Authority and 
Supervisor, the procedure being agreed to between the parties as 
indicated in Clause 4 of the Special Conditions. 



 

 

 
11.17 
 
 
 
 
 
 
 
11.20 
 
 
 
 
 
 
 
 
11.21 
 
 
 
 
 
11.22 
 
 
 
11.23 
 
 
 
 
 
 
 
 
11.24 
 
 
 
 
 
 
 
 
11.25 
 
 
 
 
11.26 
 
 
 
 
 
11.27 
 
 
 

 
The Contracting Authority and the Supervisor shall make available the 
tender drawings (and any subsequent revisions to such drawings) to the 
Contractor at the latter’s request and well as any drawings required to 
carry out the works as the need arises.  Any such drawings will remain 
the property of the Contracting Authority and the Contractor may not 
reproduce or communicate them to third parties except with the 
Contracting Authority’s agreement. 
 
Further to Article 11.2 in the General Conditions, the contractor shall 
deploy the necessary resources so as to maintain a good progress of work 
on the site and shall also, where necessary, undertake to perform works 
outside normal working hours, and on public holidays and weekends at 
no additional cost to the Contracting Authority, so as to ensure the 
completion of the Works within the required time-frame, in accordance 
with the Technical Requirements and with the Period of Execution. 

 
 

Furthermore, the contractor shall be expected to be co-operative and 
allow the use of his scaffolding or other elevation equipment and/ or 
other facilities available on site for the efficient execution of the above-
mentioned works.  Same contractor will not be entitled to any 
compensation (financial or otherwise) for these services, etc 

 
The Contractor shall be obliged to follow any and all instructions issued 
by the Supervisor in relation to the Works in so far as these fall within 
the overall scope of the Contract. 

 
The Contractor shall be obliged to ensure avoidance of disruption and 
inconvenience to the day to day business on and around the site, 
including the co-ordination with other contractors that may be engaged 
on or in the vicinity of the site, the free movement of traffic and 
pedestrians, except where this is absolutely unavoidable. In particular, 
the Contractor shall take all such precautions as may become necessary 
so as to avoid causing any damage to adjacent buildings or property, 
including public spaces, during the execution of the Works. 

 
The Contractor shall also, in addition to the above, take any necessary 
action to ensure and maintain the health and safety of his employees, 
together with those of the employees of any other contractor engaged 
on or in the vicinity of the site, together with the general public and 
shall follow any relevant instructions and /or recommendations of the 
contractor’s Health and Safety Offices and the Contracting Authority 
Project Supervisor to fulfil the obligations set out in the Legal Notice 
281/2004 (SL 424.29) 

 
In addition to other obligations arising under the Contract pertinent to 
the execution of the Works, the Contractor shall, following completion 
of same, fulfill all obligations during the Defects Liability Period as 
outlined in Article 58.6 of these Special conditions. 

 
The Contractor shall not dismantle the scaffolding  or other elevation 
equipment prior to the approval of the Contracting Authority’s architect 
and civil engineer in charge.  The contractor shall give the Contracting 
Authority’s architect and civil engineer in charge at least one week 
notice to allow for a final inspection and the measurement of works 

 
All lifting equipment used on site shall be certified by a warranted 
Mechanical Engineer every six (6) months, in accordance with the 
regulations issued by the Occupational Health and Safety Authority. 

 



 

 

 
 
 
 
 
 
11.28 
 
 
 
11.29 
 
 
11.30 

Copies of the certificates shall be sent to the Contracting Authority’s 
Architect and civil engineer in charge/Project Manager before 
commencement of work and as necessary should the six (6) month 
certification period elapse. 

 

A suitable “housekeeping” programme shall be established before 
commencement of the project, and be continuously implemented on the 
Site. 

 
The Contractor will be available to attend regular site, management and 
progress meetings.  

 
The contractor binds himself to adhere to the conditions imposed in the 
Planning Permit, that is, the approved drawings, document and 
conditions imposed in Planning Permit PA NO/6092/16 as approved by 
the Planning Authority. He also binds himself to follow all instructions 
given to him by the Superintendence of Cultural Heritage. 

 
 

 

Article 13: Performance Guarantee 

13.1  The Contractor shall, within 15 calendar days of receipt of the contract, sign 
and date the contract and return it together with an original copy of the Performance 
Guarantee to the Contracting Authority.  The amount of the guarantee shall be 4% 
where the amount of the total contract value is between €10,000 and €500,000 
exclusive of VAT. 
 
 
13.3 The performance guarantee shall be in the format given in Section 5 and shall be 
provided in the form of a bank guarantee.  It shall be issued by a bank in accordance 
with the eligibility criteria applicable for the award of the contract.  
 
Furthermore, the Contracting Authority will not affect any payment to the Contractor 
until the performance guarantee has been submitted. 
 
 
 
13.8 The performance guarantee shall be released within 30 days of the signing of the 
Provisional Acceptance Certificate including any snag lists. 
 
 

Article 14: Insurance 

14.1.a Without any prejudice to Article 14.1 a, b, c of the General Conditions, the 
contractor is required to insure for the whole duration of the contract against risk of 
damage to the historic fabric of the building being restored through this contract for 
the amount of €235,000 per accident with the number of occurrences unlimited.  
 
14.2 Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor 
is required to insure for the whole duration of the contract for the amount of 
€1,500,000 per accident with the number of occurrences unlimited against each 
party’s liability for any loss, damage, death or bodily harm, that may be caused to 
third parties, or to any person that is authorized to be on site at any given time, or 
any damages to property belonging to third parties, including loss of profits that may 
be sustained by third parties. 



 

 

 
14.3 Amount per personal injury and unlimited occurrences as specified in Article 
14.2 of the Special Conditions. 

Article 15: Performance Programme (Timetable) 

15.1 The Contractor shall provide a detailed Programme of Works. 
 
15.4 The Programme of Works shall be updated whenever required by the Supervisor, 
to be in line with the progress of the actual Works. The Programme of Works shall be 
accompanied by sufficient data and information. The Supervisor shall approve the 
Programme of Works within ten (10) working days from submission by the Contractor 
to the Supervisor. Should the Supervisor consider any alteration in or addition to the 
Programme of Works as submitted, the Contractor shall conform therewith without 
additional cost. Any changes to the Programme of Works shall be approved by the 
Contracting Authority. 

 

Article 17: Contractor’s Drawings/Diagrams 

17.1 The Contractor shall submit to the Supervisor for approval any drawings, 
documents, programme of works, technical literature, samples and /or models that 
the Supervisor may reasonably require for the performance of the contract within 5 
working days from written request by the Supervisor or from date when meeting 
where minutes are taken. 
 
17.7 Further to the provisions of Article 17.7 of the General Conditions, the 
Contractor must submit a full set of the final drawings upon completion of the project 
and must do so within 50 days from issuing of the Partial Provisional Acceptance 
Certificate. Failure to do so will result in a daily penalty of fifty (50) euro up to a 
maximum of 2% of the contract value. 

 

Article 18: Tender Prices 

18.2 The contractor will ascertain that all the respective rates have included double 
handling, carting away and dumping fees  
 
18.3 The Contractor shall be deemed to have taken into account in his tender price 
all works, material, fees and costs that are necessary to complete the project and to 
fully hand over in operational condition.   
 

Article 19: Exceptional Risks 
 

19.5  Further to the provisions of Article 19.5 of the General Conditions, if the 
Contractor is granted an extension of time in the implementation of the works, the 
Contractor cannot make a request for financial compensation for extension of time.  
 

Article 20: Safety on Site 
 
20.2  Further to the provisions of the General Conditions, it is the obligation of 
contractor to carry out a suitable, sufficient and systematic assessment of all the 
occupational health and safety hazards which may be present at the place of work 
and the resultant risks involved concerning all aspects of the work activity.  



 

 

 
20.3  Further to the provisions of the General Conditions, it is also the duty of a 
contractor to cooperate with other employers, contractors and, or self-employed 
persons who share a common work place, on the implementation of Health and Safety 
provisions. The contractor or his designate shall co-ordinate necessary actions in 
matters which concern protective and preventive measures, and shall inform all on 
site as well as the Health and Safety Project Supervisor regarding any potential risks. 
 
 
Article 21: Safeguarding Adjacent Properties 
 
21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and 
co-operate with the appropriate Authorities and occupiers of adjoining land and 
buildings likely to be affected by the works, for all matters regarding access, 
monitoring, third party rights, and similar. 

Article 22: Interference With Traffic 

22.3 The Contractor is responsible to obtain necessary permits that may be required 
if the works impact of traffic. 
 
Article 23: Cables and Conduits 
 
23.3 The contractor shall be responsible for locating existing drains and services, and 
underground cables and pipes where applicable, for seeking instruction from the 
appropriate authorities as to how to deal with such services, and for carrying out any 
necessary work relating to deviations or protection, or any other works deemed 
necessary by the respective Utility or authority. 
 

Article 25: Demolished Materials 

25.1 Demolition material unless indicated otherwise in the bills of quantities and by 
the supervisor in charge, shall become the property of the Contractor and the carting 
away and dumping charges are at the expense of the Contractor. 
 
25.4 Further to article 25.4 of the General conditions, the contractor shall also take 
care to dispose of the waste material fully at his expenses and in an environmentally 
friendly manner. 
 

Article 26: Discoveries 

26.2  Further to provisions of Article  26.2 of the General Conditions, the Contractor 
shall observe the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all 
times. 
 
26.3 Further to the provisions of Article 26.3 of the General Conditions, any in filled 
fissures, caverns, reservoirs/cisterns, hollows, Quaternary deposits, or other features 
of geological, geomorphological, hydrological, palaeontological interest which are 
discovered must be reported immediately to the Superintendence of Cultural Heritage 
and to the Archaeological Monitor. The contractor shall halt the works and follow all 
instructions given by the Supervisor and Site Archaeologist to protect or to investigate 
further the discovery. 
 
The Contractor shall co-ordinate and co-operate with the archaeologist appointed by 
the Contracting Authority with the Local Authorities at all times. 



 

 

Article 28: Soil Studies 

28.1 As per General Conditions of the Contract 
 

Article 30: Patents and Licences 

 
30.1 As per Article 30 of the General Conditions 
 

Article 31: Commencement Date 

 
31.1 The Commencement Date for this contract shall be 1 week from the Order to 
Start Works.  The performance of the contract is to commence on order to start 
works.  The order to start works will not be issued later than one (1) month from the 
last date of signature shown on contract. 
 
No works however will be allowed to commence on site unless the Contractor has 
furnished the Contracting Authority with a certified true copy of the Insurance Policy 
together with all documentation related to Health and Safety and the performance 
guarantee. Delay in submitting the documentation following the elapse of the 1 
month period from the last date of signature of the contract, will result in daily 
penalties of €50 a day up to a maximum 2% of the contract value.  
 
 

Article 32: Period of Execution of Tasks 

 
32.1 The period of performance of this contract shall be 26 weeks from the 
Commencement indicated in the Order to Start Works. 
 
The contractor will be expected to commit sufficient resources to carry out works on 
more than one area at the same time, to guarantee the on time completion of all the 
Works as specified in this tender. 
 
 

Article 33 Extension of the Period of Execution of Tasks  
 

33.4  Further to the provisions of Article 33 of the General Conditions, should the 
Contractor be granted an extension of the period of execution of the tasks that are 
the subject of this contract, the Contractor cannot make a claim for financial 
compensation for such extension in the period of execution of the tasks of the 
contract. 
 

Article 34: Delays in Execution 

 
34.1 Any delay in performance from the approved programme of works for this 
contract, will be charged 0.1% of the contract value per calendar day of delay up to a 
maximum of 20% of the contract value.  
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to 
terminate the contract and seek the services of a third party for the completion of 
works. 



 

 

 

Article 35: Modification to the Contract 

35.8 The Contracting Authority has a right to increase or reduce works of a similar 
nature by a maximum of 15% of the contract value which have become necessary for 
the purpose of achieving the scope of the contract. These inter alia include the 
detection of unidentified works evident only once the scaffolding or other elevation 
equipment is erected and close inspections can be carried out and/or interventions 
have commenced such as the repetition of cleaning interventions, the repetition of 
the application of materials, the consolidation, pinning, repair, stone replacement 
and re-pointing of areas of the stone fabric, mosaic and marble.  Such works would be 
resulting from close inspection of works accessible only upon erection of scaffolding 
or exposed during the course of works. 
 
 
35.9 The Contracting Authority will have the right to instruct additional works up to a 
maximum of 15% of the contract value which have become necessary for the purpose 
of achieving the scope of the contract. Such works would be resulting from close 
inspection of works accessible only upon erection of scaffolding or other elevation 
equipment or exposed during the course of works. These inter alia include works 
evident only once the interventions have commenced such as the alternative cleaning 
interventions, the application of alternative treatment and utilization of other 
materials other than those envisaged in the tender specifications.   
 
35.11 The provisions provided for in Article 35.11 of the General Conditions shall not 
be applicable to this contract. 
 
35.12  The provisions provided for in Article 35.12 of the General Conditions shall not 
be applicable to this contract. 
 
35.13 The provisions provided for in Article 35.13 of the General Conditions shall not 
be applicable to this contract. 
 
 

Article 37: Work Register 

 
37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, 
containing detailed daily reports in the template specified and/or approved by the 
Contractor’s representative (either the Construction/Project Manager or the Site 
Manager) and approved by the Supervisor, including at least the following 
information: 
 

(a) weather conditions, interruptions of work owing to inclement weather, hours 
of work, number and type of workmen employed on the site, materials 
supplied, equipment in use, equipment not in working order, tests carried out 
in situ, samples dispatched, unforeseen circumstances, safety, health and 
welfare of persons and damage to property, progress of the Works, as well as 
progress of the Works orders given to the Contractor; 
 

(b) detailed statements of all the quantitative and qualitative elements of the 
work done and the supplies delivered and used, capable of being checked on 
the site and relevant in calculating payments to be made to the Contractor. 

 
(c) photographic records of the interventions as well as the state of the 

structures to be restored through this tender prior to the commencement of 
works. The photographs shall include records of any archaeological, 
historical, etc evidence discovered during the course of works; detailed 



 

 

mapping of all interventions carried out. The interventions shall be carefully 
mapped out in conformity to approved standards and conventions as agreed 
with and approved by the Supervisor in charge on drawings provided by the 
Supervisor in charge as per convention detailed by the Architect and Civil 
Engineer in charge. This mapping shall be submitted to the Supervisor in 
digital format (Version ACAD 2009 or compliant) and 2 colour printed copies; 
copies of method statement reports, construction management plans and 
updated programmes of works as specified in this document and approved by 
the Supervisor. 

 
This Work Register shall be made on daily basis and take the form of a bound 
document with an original and two copies for each day. The original shall be filled out 
by the Contractor, who shall sign it, then reviewed by the supervisor, who shall add 
his comments, if necessary, and countersign it. One copy shall be kept by the 
supervisor for its own record. 

 

Article 38: Origin 

 
38.1 No derogation to the rules of origin is authorised. 
 

Article 39: Quality of Works and Materials 

 
39.2 All designs, components, materials, and restoration interventions/methodologies 
shall be submitted to the Supervisor for written preliminary technical approval, prior 
to their implementation or procurement. All requests and documentation must be 
submitted with 15 calendar days prior to execution of works on site. 
 

Article 40: Inspection and Testing 

 
40.2 As specified in the General Conditions. 
 

Article 42: Ownership of Plants and Materials 

 
42.2 All equipment, temporary works, plant and materials on site owned by the 
Contractor or by any company in which the Contractor has a controlling interest shall, 
for the duration of the execution of the works be: 

a) Vested in the Contracting Authority. 
 

Article 43: Payments: General Principles 

 
43.1 Payments will be made in Euro.  
 
 
Payments shall be authorized by the Contracting Authority, and paid by the Treasury 
Department. 
 
 
 
 



 

 

 
Payment Schedule 

   
Pre-financing Payment As per 44.1 of Special 

Conditions 
20% of contract value 

Interim Payments As per measured works 75% of contract value 
 
Retention Monies 

As per payment schedule 
in Clause 45.2 of the 
Special Conditions 

5% of contract value 

  

 
43.3 As per General Conditions. 

Article 44: Pre-financing 

 
44.1 Pre-financing to the Contractor of 20% of the contract value shall be obligatory. 
 
44.2 Pre-financing amounting to 20 % of the contract value shall be granted to the 
Contractor against the provision of a bank guarantee by Contractor in favour of the 
Contracting Authority of the equivalent amount.  
 
44.3 Further to Article 44.3 of the General Conditions, the Contractor shall present to 
the Contracting Authority, within forty five (45) days of the signing of the contract, a 
bank guarantee of the amount equivalent to 20% of the contract value for the 
Contracting Authority to release the pre-financing payment of the same amount. 
 
44.8 The pre-financing payment shall be repaid through percentage deductions in 
payment certificates as follows: 
 
(a) Advance payment equivalent to 20% of the contract value: 
 
 Deductions shall commence in the payment Certificate in which the total of all 
certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 10% of the Accepted Contract Amount less 
Provisional Sums; and 
 
 Deductions shall be made at the amortisation rate of 20% of the cumulative 
amount of each payment certificate (excluding advance payment and deductions 
and repayments for retention) in the currency and proportions of the advance 
payment, until such time as the advance payment has been repaid in full; and 
 
 With every 25% of the pre-financing amount being amortised, the Contracting 
Authority shall authorize the relevant financial institution to release the 
equivalent 25% from the pre-financing guarantee granted in terms of Article 44.3 
of these Special Conditions. Thus, the pre-financing guarantee shall decrease 
proportionately throughout execution of the contract. 
 
 
 

Article 45: Retention Monies 

 
45.2 The sum of money retained from the interim payments shall be of 5%. This sum 
shall be paid upon submission of an equivalent retention bank guarantee (issued in 
the form provided in this tender document) by the Contractor to the Contracting 
Authority when issuing the Provisional Acceptance Certificate as specified in Article 
57. The bank guarantee will be released upon issuing of the final acceptance of the 
works as per Article 58. The said retention guarantee shall be released only after the 
conditions requested under Art 58 are satisfied. The retention guarantee will be 
released within 45 days from when the Final Acceptance Certificate is issued.  



 

 

 

Article 46: Price Revision 

 
46.1 Tender prices are fixed and not subject to revision with the exception of that 
resulting from causes listed under Article 46.3 of the General Conditions.   
 
46.3 As per General Conditions 
 

Article 47: Measurement 

 
47.2 The works shall be measured as detailed in the Bill of Quantities, and as 
specified in the appropriate clauses in the Technical Specifications – Section 4. The 
appointed contractor shall satisfy the Supervisor that the materials are such as 
specified or equivalent. 
 

Article 48: Interim Payments 

 
48.1 Interim Payments of sums due for the executed and provisionally accepted works 
shall be authorized by the Contracting Authority and payment will be issued by the 
Treasury Department within the Ministry of Finance paid against a valid invoice after 
works in accordance to quality and progress of works. The retention shall be released 
in accordance to Clause 45.2 of these special conditions. The Contractor shall submit 
his claim for progress payments to the Contracting Authority in writing. Such claims 
are to be supported by evaluation of the works executed and materials installed on 
site and show the value of the permanent works executed by him up to the end of the 
month. All claims shall be evaluated by the Contracting Authority in relation to the 
Bills of Quantities and Contract Rates and documentation produced by the Contractor 
and on the basis that such works have been executed in accordance with the Contract 
Documents and to the satisfaction of the Contracting Authority. Provided the 
Contracting Authority agrees with the statement, the relevant Payment Certificate 
will be issued. 
 
 

Article 50: Delayed Payments 

 
50.1 The Contracting Authority shall pay the contractor sums due within 60 days of 
the date on which an admissible payment is registered, in accordance with Article 43 
of these Special Conditions. This period shall begin to run from the approval of these 
documents by the competent department referred to in Article 43.1 of these Special 
Conditions. These documents shall be approved either expressly or tacitly, in the 
absence if any written reaction in the 30 days following their receipt accompanied by 
the requisite documents. 
 
 
50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, 
within two months of late payment, claim late-payment interest: 
- at the rediscount rate applied by the issuing institution of the country of the 
Contracting Authority; 
on the first day of the month in which the deadline expired, plus two percentage 
points (2%). The late-payment interest shall apply to the time which elapses between 



 

 

the date of the payment deadline (exclusive) and the date on which the Contracting 
Authority's account is debited (inclusive). 
 
 

Article 53: End Date 

 
The contract will be co-financed through the European Regional Development Fund 
2014-2020, therefore the payment obligations of this contract will be concluded by 
end December 2020. 
 
 
 

Article 56: Partial Acceptance 

 
56.2 The supervisor will issue partial provisional acceptance upon completion of full 
works on the structure envisioned within the contract and not upon completion of 
works on parts of the structure envisioned within the contract.  
 
56.3 The maintenance period shall run from the date of the Provisional Acceptance 
Certificate issued as per Article 57. 
 

Article 57: Provisional Acceptance 

 
57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional 
Acceptance Certificate can only be issued once all pending snags included in the 
relevant snag list are appropriately addressed by the Contractor and to the 
satisfaction of the Supervisor.   
 

Article 58: Maintenance Obligations 

 
58.6  Further to the provisions of Article 58 of the General Conditions, the contractor 
shall guarantee that works carried out on the outbuildings through works specified in 
this tender document are adequately maintained for a period of 24 months from 
issuing of the Provisional Acceptance Certificate. The Contractor shall be responsible 
for remedying, at his expense, defects and damages during this period as specified in 
the General Conditions.  
 
Any remedial works performed during the guarantee period (until 24 months after 
completion of ALL works described in this contract) shall be carried out as specified 
in this document and approved by the Supervisor. The contractor shall be responsible 
for providing all suitable means, for obtaining all permissions, and making all the 
necessary arrangements with all authorities concerned to carry out all the remedial 
works at any height levels at no extra cost to the Contracting Authority.  
 
 

Article 66: Dispute Settlement by Litigation 

 
If no settlement is reached within 120 days of the start of the amicable dispute-
settlement procedure, each Party may seek: 

a) either a ruling from a national court, or 



 

 

b) an arbitration ruling, in the case where the parties, i.e. the 
Contracting Authority and the Contractor, by agreement decide to refer the 
matter to arbitration. 

 

Article 70: Further Additional Clauses 

 
Not applicable. 
 

 



 

 

SECTION 4 –SPECIFICATIONS/TERMS OF REFERENCE (Note 3)  

Note:  
Where in this tender document a standard is quoted, it is to be understood 
that the Contracting Authority will accept equivalent standards. However, 
it will be the responsibility of the respective bidders to prove that the 
standards they quoted are equivalent to the standards requested by the 
Contracting Authority. 
 
 

1. SCOPE: 
Furnish all labor, material, tools, equipment, transportation, services and any taxes (if 
applicable) required to complete the restoration of polychrome mosaic frame panel located 
on the pediment of the Parish Church of Mgarr dedicated to the Assumption of Mary. 
 
2. PROCEDURE: 
 

Phase 1 -  Removal of the panel from the site of the mosaic:  
- Verification of the state of conservation and accurate photographic documentation;  
- Cleaning through the use of distilled water and surfactants for the elimination of 

incoherent deposits and the elimination of the presence of bio detergent saline 
sediments;  

- Re-establishing the cohesion of the mosaic surface by means of an impregnation 
through the use of ethyl silicate by means of brushes and syringes; 

- Securing in place the tesserae which are detaching pieces by bonding with a reversible 
material (tests are to be carried out to select the compatible material to be used); 

- Execution of the relief decoration of the mosaic on a scale of 1:1 in contact using 
acetate sheets on which the outlines, border of the lacuane, edges, gaps and loose 
sections and any reference numbers will be reported;  

- Facing of the mosaic with a first, thin layer of velatino and then one layer of a strong 
fabric layer by means of a glue with application of more fabric and further reinforcing 
along the cutting lines;  

- Manual detachment intervention of the sections; 
- Transfer of the sections on temporary supports; 
- Packaging of the sections using a breathable material for each section and transport 

to an indoor location identified for the execution of the conservation and restoration 
work; 

- Depletion of the mortar thickness of the back of the sections , consolidation through 
the use of an acrylic resin , grouting using a mortar compatible with the original (tests 
need to be carried out); 

 
PHASE 2 – Relocation of the sections on permanent supports, including mounting: 

- Cutting and shaping of the panels in alveolar (Aerolam), gluing of the panels with the 
insertion of glass fiber pins and epoxy resin, preparation of the panels by placing a 
layer of graniglia and epoxy resin to provide an improved adhesion to the bedding 
layer of the mortar, fixing on the back of the panels stainless steel brackets fastened 
with screws; 

- Verification of the state of conservation of the support (assumed to be made of 
metal), intervening if possible on its conservation through the rehabilitation with 
passivating and mortar suitable, or in the case of deterioration, its total removal and 
replacement will be carried out, followed by the application of a new bedding layer 
compatible with the original mortar; 

- Placement of mosaic sections on a new bedding;  
- Removal of the fabric from the mosaic surface;  
- Cleaning and removal of residual glue from tessere;  



 

 

- Integration of the joints between the sections using the tessere which were carefully 
conserved during the preparation of the sections; 

- Filling the gaps/joints with a suitable and compatible mortar with the original 
materials;  

- Integration of the lacune with new tessere of an appropriate enamel color scheme and 
size 

- Final photographic documentation 
- Final report on methodology used in carrying out the restoration interventions in 

accordance with the Terms of Reference issued by the Superintendence of Cultural 
Heritage. 

 
3. PREPARATION & INSTALLATION: 

- All surfaces to receive glass mosaic tile shall be mechanically cleaned to remove 
surface oil and other substances caused by different elements.  

- Exterior installations should have control joints not more than 4.5m. Control joints 
need to be approximately 5mm. They must, however, be continued through the tile 
and mortar setting bed and kept free of mortar and grout. 

- These shall then be filled with an approved Thiokol based caulking compound, as close 
as possible to the colour of the grout. 

- Grout all joints, after removal of the paper, leaving them completely and uniformly 
filled. At no time shall sand or any abrasive be used that will damage the natural 
sheen of the glass mosaic tile. 
 

 4.  CLEANING 
- All excess grout, glue and scum shall be removed from the face of the tile leaving the 

finished surface clean. If acid is used, care shall be taken so that it will not damage 
the colour of grout and/or mosaic. 
 

 5.  MATERIALS 
a) Glass mosaic tiles (tesserae) shall be of highest quality tiles of sizes and colours to 

match, form and complete the picture of Mary the Assumption with a joint to match 
existing.  

b) The tessere shall be as perfect as it is possible to manufacture. The colours and 
shades shall be reasonably uniform. The exposed face of the tile shall be a smooth, 
even surface, uniform in texture without chips. Thickness and size of the tessere shall 
be equivalent to the existing tessere (those that are still in place). 

c) Water used in the entire process must be free from any impurity that is injurious to 
the construction. 

d) As an adhesive for the tessere the use of Mapei Adesilex P10 or equivalent is 
suggested.  In any case, full specifications of adhesive to be used should be handed 
over to the Architect for approval. 

e) Grout and Buttering Mix shall be a waterproof grout mix.  Full details and specification 
should be forwarded to the Architect for approval. 

f) Tessere shall be set by qualified and experienced restorers . 
g) Experience in setting clay ceramic tiles only may not be deemed qualifications for 

setting glass mosaics tiles. 
h) At no time shall the mortar setting bed be over 12mm thick.  
i) Apply rod and float the mortar setting bed to uniform plumb surface, allowing room 

for tessere, to bring finished surface to required plane.  
j) Tessere shall then be tamped firmly into place, true and even with the finished 

vertical surface line. 
 
6   INSTALLATION OF THE TESSERE 

The back buttering of the tessere is of great importance for several reasons: 
(a) It locks the individual pieces into place so that they do not move 
independently after the mural is in place. 

(b) It provides a 100 percent bond between tile and mortar bed. 
(c) It removes any foreign substance such dirt or dust from the back of the tile 



 

 

that could act as a bond breaker. 
(d) Backbuttering also back-grouts the tile.  
(e)  Extreme care should be taken not to butter the glass too far in advance of setting 
the tessere. This depends upon the weather, consistency of the backbutter and the 
experience of the restorer.  

 
Constant care must be taken to make sure the mural is level and plumb. If it begins to 
drift out of level, it is difficult or impossible to correct the mistake. 

 
7. GROUTING 

1. All cement and glue scum must be cleaned from the face of the tile prior to 
grouting. 
2. Full detailed specification of the grouting should be forwarded to the Architect for 
approval prior to any grouting is carried out. 
3. Acid should not be used on coloured grouts 
4. Irregular colours of light and dark can be caused by not making all of the joints the 
same depth. 
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CONTRACTOR 

 
Restorer 
   

CONTRACT SCOPE 

Conservation and treatment for the Polychrome mosaic panel located on the pediment of the Parish 
Church of Mgarr dedicated to the Assumption of Mary. 

 

LOCATION 

Mgarr Parish Church 

 

EMPLOYER 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 

 

CONTRACT ADMINISTRATOR 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 

Purpose of Statement 

The purpose of this method statement is to identify the area of restoration works and 
communicate a clear understanding amongst all parties as to how we intend to carry out the 
works. It shall also confirm our understanding of responsibilities, with particular reference to 
methods of material handling, loading and transporting of materials with minimal inconvenience 
to the neighbouring owners and to the general public who would still be making use of the 
Church services. 

 

The location of the intended restoration is at the front of the Mgarr Church and about 15m high. 
A scaffolding or other elevation equipment needs to be erected on the front of the Church.  This 
should provide a suitable and safe access for the restorers and other workers to the upper levels 
and at the same time maintain three suitable, safe and wide openings for the general public to be 
able to attend to the Church services during the duration of the works. 

During the course of the works, other lifting and transporting machinery may be needed.  This 
should be discussed and co-ordinated with the Architect in charge of the project. 
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Responsibilities 

The contractor will be responsible for: 

1. Complying with the method statement for all works to be undertaken on site, 
2. Revising the method statement as necessary, after a variation to the contract has been 

issued, 
3. Ensuring that no work is started before receipt of the written approval of the method 

statement, 
4. Distributing and making the method statement readily available for use by all personnel 

engaged on site. 

Customer Property 

The contractor shall exercise care with respect to customer’s property while it is under its control 
or use. 

The contractor should identify, verify, protect and safeguard the customer’s property provided for 
use or incorporation into the product. If any customer property or part of it is lost, damaged or 
otherwise found to be unsuitable for use, this is reported to the customer and records maintained. 
The contractor should have a valid insurance policy covering customer property under their own 
responsibility. 

Customer Communication 

The contractor shall ensure effective communication with the customer in relation to: 

a) Product and/or service information, 
b) Enquiries, order handling, including amendments, and, 
c) Customer feedback, including customer complaints. 

 

Vehicles 

Under no circumstance, the open piazza in front of the Church must not be used for the parking 
of vehicles.  The presence of vehicles in this area is only allowed for the loading and/or 
unloading of material.  All vehicles entering this area must be clean and free from leaking oils. In 
any case, an oil spill tray or impermeable material must be placed on the paving to protect it from 
any stains.   Prior to the use of this area, the contractor must seek approval from the Customer. 

General Cleanliness/Housekeeping 

All loads of construction materials/debris should be disposed off immediately.  Any left-over 
material should be fully covered with tarpaulins, in order to ensure that no material is splattered 
around the entire site.  If necessary the surface of the “piazza” shall be washed and kept clean at 
all times. Suitable measures to minimise dust nuisance caused by the cleaning of the base 
materials shall be provided in accordance with MRA “Air Quality” guidance. Site lighting shall 
be designed, positioned and directed so as not to intrude unnecessarily on passing drivers, and so 
as not to direct light into any windows of properties adjacent to the site.  However, it must be 
good enough to highlight the entrance and exit points to the Church. 
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All hazardous waste material (if any) will be disposed of in the correct manner. Upon completion 
of particular areas, the contractor shall ensure that the site is clean and tidy while all waste and 
materials arising from works shall be discarded. 

Dust & Noise Suppression Measures 

Best practicable means of preventing, reducing and minimising dust during the demolition phase 
will be adopted. On-site good practice procedures will be followed in order to mitigate noise, 
vibration and air pollution impacts under the Considerate Contractors Scheme. Measures 
currently planned to be adopted include: 

 Use of scaffolding or other elevation equipment along the front of the Church to 
provide easy access to the workers and at the same time to assist in the 
screening of noise and dust generation from low–level sources. 

 All plant and equipment shall be properly maintained, silenced where appropriate, and 
operated to prevent excessive noise and switched off when not in use and where 
practicable, 

 Loading and unloading of vehicles, dismantling of site equipment such as scaffolding or 
other elevation equipment or moving equipment or materials around site will be 
conducted in such a manner as to minimise noise generation. 

 Deviation from approved method statement to be permitted only with prior approval 
from the Customer and other relevant parties. 

 Vehicles transporting materials capable of generating dust to and from site should be 
suitably sheeted on each journey to prevent release of materials and particulate matter. 

 Burning of wastes or unwanted materials will not be permitted. 
 

Preventive action 

The contractor should determine any action(s) to eliminate the causes of potential non-
conformities in order to prevent their occurrence. 

The contractor shall: 

a) determine potential non-conformities and their causes, 
b) evaluate the need for action(s) to prevent occurrence of non-conformities, 
c) determine and implements action(s) needed, 
d) record the results of action(s) taken, and 
e) review preventive action(s) taken. 

 

Members of staff identifying or encountering a potential non-conformance shall raise it up with 
the Contract Administrator who shall initiate and follow up the actions leading to the prevention 
of the occurrence of the non-conformance. 

Procedures 

The complexity of the conservation and restoration of the polychrome mosaic panel, requires the 
co-ordination of a number of experienced professionals in the field of conservation and restoration 
of mosaics, mural paintings, and stone.  The successful implementation of the project is dependent 
on the skills of those engaged to carry out the work on site and therefore experts are required for 
this work of such a valuable historical monument. The contractor needs to forward a list of all the 
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professionals that he intends to employ on the project including their curriculum vitae, experience 
and qualifications on the subject.  

 

1 The main aim of the group should be to collaborate and interact with all the professionals 
involved in the restoration project, knowing that only a perfect synergy can help to achieve 
an overall excellent result.  

2 The central aim of the project will be the consistent return of the mosaic panel as a whole. 
3 The contractor needs to verify the exact dimensions/area of the panel to be restored prior to 

submission of the tender as additional payment request related to size/dimensions/area will 
not be accepted. 

4 The contractor is expected to visit the site prior to tendering for this project. 
5 Full detailed specifications of all the materials to be employed on site, including the glue, 

grouting, steel base and/or repair need to be submitted and approved by the Architect prior 
to their application. 

6 The work shall be guaranteed for a period of 15 years starting from the official handing over 
and acceptance certificate by the Architect. 

 
The restoration will be expected to flow in accordance with the following procedure: 

 
 PHASE 1 - Removal of the panel from the site of the mosaic:  

- Verification of the state of conservation and accurate photographic documentation;  
- Cleaning through the use of distilled water and surfactants for the elimination of incoherent 

deposits and the elimination of the presence of bio detergent saline sediments;  
- Re-establishing the cohesion of the mosaic surface by means of an impregnation through the 

use of ethyl silicate by means of brushes and syringes; 
- Securing in place the tesserae which are detaching pieces by bonding with a reversible 

material (test are to be carried out to select the compatible material to be used); 
- Execution of the relief decoration of the mosaic on a scale of 1:1 in contact using acetate 

sheets on which the outlines, border of the lacuane, edges, gaps and loose sections and any 
reference numbers will be reported;  

- Facing of the mosaic with a first layer thin layer of velatino and then one layer of a strong 
fabric layer by means of a glue with application of more fabric and further reinforcing along 
the cutting lines;  

- Manual detachment intervention of the sections; 
- Transfer of the sections on temporary supports; 
- Packaging of the sections using a breathable material for each section and transport to an 

indoor location identified for the execution of the conservation and restoration work ;  
- Depletion of the mortar thickness of the back of the sections , consolidation through the use 

of an acrylic resin , grouting using a mortar compatible with the original (tests need to be 
carried out); 

 
 PHASE 2 – Relocation of the sections on permanent supports, including mounting: 

- Cutting and shaping of the panels in alveolar (Aerolam), gluing of the panels with the 
insertion of glass fiber pins and epoxy resin, preparation of the panels by placing a layer of 
graniglia and epoxy resin to provide an improved adhesion to the bedding layer of the 
mortar, fixing on the back of the panels stainless steel brackets fastened with screws; 

- Verification of the state of conservation of the support (assumed to be made of metal), 
intervening if possible on its conservation through the rehabilitation with passivating and 
mortar suitable, or in the case of deterioration, its total removal and replacement will be 
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carried out, followed by the application of a new bedding layer compatible with the original 
mortar; 

- Placement of mosaic sections on a new bedding;  
- Removal of the fabric from the mosaic surface;  
- Cleaning and removal of residual glue from tessere;  
- Integration of the joints between the sections using the tessere which were carefully 

conserved during the preparation of the sections; 
- Filling the gaps/joints with a suitable and compatible mortar with the original materials;  
- Integration of the lacune with new tessere of an appropriate enamel color scheme and size 
- Final photographic documentation 
- Final report on methodology used in carrying out the restoration interventions in accordance 

with the Terms of Reference issued by the Superintendence of Cultural Heritage. 

 

Site Security 

The site will actually be located at approximately 15m above the ground.  The platform at this 
level should be appropriately covered to prevent anything from falling down to the ground.  
Works will not be permitted on Sundays and/or during Church services.  Scaffolding on the 
ground should be clearly marked and anything protruding should be covered to avoid injury to 
the public and to the worker. 

Health and Safety Plan 

A Health and Safety plan will be drawn up in accordance with the Occupational Health and Safety 
Authority Act (Act XXVII of 2000) and all regulation issued under it, with particular attention 
given to the General Provision for Health and Safety Regulation (L.N. 36 of 2003) and minimum 
Healthy and Safety Requirements for Construction Sites (L.N. 281 of 2004) and L.N. 295 of 2007 
(Environmental management Construction Site Regulations). 

 

The plan will address problems related to Health and Safety Principles, hazards, risks and control 
measures, constant monitoring, audit and review addressing issues of safe handling, storage and 
disposal of materials brought to site. All personnel on site will familiarise themselves with safety 
policies and procedures which effect themselves and others working on site. 

 

The plan will also address measures to control and minimise noise and vibration produced by 
plant and machinery, and will ensure that all heavy plant, especially cranes, brought on site, are in 
a safe operating condition, used in accordance with all safety requirements, and are certified by 
an independent warranted mechanical engineer. 

 

On site management of health and safety requirements will lie within the remit of the contractor’s 
works manager who will ensure that all his men are made aware of the site requirements. All 
mandatory standards of Health and Safety Legislation issued under Maltese Law and the Code of 
Practice for the Construction Industry shall apply. Works entailing certain risks like potential falls 
from heights and use of electricity will be talked in the plan. 
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High risk operations, fire prevention, detection and fire escape measures will be co- ordinated by 
the Project Supervisor, who will prepare a fire and safety plan as necessary. 

 

Welfare and first aid facilities will have to be provided on site by the contractors who will co-
operate with the project supervisor for the carrying out of regular inspection to ensure that such 
facilities are made available to the workers. 

 

Personal Protective Equipment will be worn at all times according to the tasks in hand. Reference 
is being made to helmets, safety shoes, goggles, face shields and screens, respirators and 
breathing apparatus, ear protectors, gloves, reflective clothing and safety harnesses. 

 

Signs and signage on site will be in accordance with local legislation (L.N.45 of 2002, Provision 
of Health and/or Safety Signs Regulations). 

 

The contractors should comply with all the local OHSA requirements. The contractor’s personnel 
present on site should be given general Health and Safety training, including Legal Requirements, 
Use of Scaffolding or other elevation equipment, as well as on-the-job training in the use of hand-
held power tools and other equipment. This ensures that any personnel attending site will be 
conversant with basic Health and Safety knowledge and will have any knowledge of proper 
lifting skills, therefore reducing risks to their personal health as well as that of others. 

All the contractor personnel will comply with any Health & Safety Conditions that may be in 
operation on the site under consideration, subject to receiving briefing, or obtaining subsequent 
information, prior to commencement of their work on the site. They will make themselves aware 
of escape routes and fire procedures through a series of toolbox meetings aimed at explaining and 
discussing the enhancement of health and safety on site. 

 

The contractor should ensure that: 

 

 work is carried out in a safe and conscientious manner, ensuring that there is no risk or 
hazard to themselves or other personnel and will advise the relevant appointed personnel 
on site, of any dangers or hazards they may observe whilst carrying out their work. 

 there is safe access to the working platform. 
 they comply with any smoking regulations on site. 
 waste is disposed of in the proper allocated receptacles provided. 
 that every electric cable and leads as well as oxy-acetylene pipes (if any) that they use is 

protected from damage by adequate sheathing and protection. They will also ensure that 
the cables and pipes are positioned and routed around the site in such a way that they will 
not be a hazard to others. 

 connections to systems carried out during installation work will be undertaken only by 
adequately trained persons using only suitable connectors and plugs. 

 their work is fully tested after completion. 
 they will use the installed system of indicating whenever they access and leave the site. 
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Site set up for welfare facilities 

Toilet facilities:  The contractor’s personnel may use the public convenience if needed which 
located near the site.  

Contractor’s All Risks Insurance 

The contractor must provide an insurance policy in accordance with Article 14 of the Special 
Conditions of the Contract. The Contractor will take out a Contractor’s All Risks Insurance 
Policy in the joint names of the Mgarr Parish Priest (Employer) and the Contractor to cover the 
following risks: 

 The Employers risks (war, hostilities whether war be declared or not), invasion, act of 
foreign enemies, 

 Death or injury to any person 
 Loss of or damage to any property 

Which may arise out of or in consequence of the execution and Completion of the Restoration 
Works and the remedying of any defects therein and against all claims, proceedings, damages 
costs, charges and expenses whatsoever in respect thereof or in relation there to. 

The contractor and/or subcontractors will also be bound to provide evidence of their Employers 
Liability Insurance which covers damages to their employees in case of injury or death of their 
workmen in their direct employment. The contractor shall insure against such liability and shall 
continue such insurance during the whole of the time that any persons are employed by them on 
the Works. 

 

Contractor’s Obligations in relation to environmental aspects  

All reasonable steps will be taken to protect the environment on and off the site and to avoid 
nuisance to persons or to public or private property resulting from pollution, noise, dust, vibration 
etc or other causes arising as a consequence of the demolition process. Heavy goods, vehicle 
movements will be kept to a minimum as described above. Dust and noise suppression measures 
will be taken as explained before. 

 

The site itself should be kept clean and organised in an orderly manner at all times to improve the 
local environment in which workers are expected to operate. 

Reinstatement 

On completion of the restoration, any damage will be reinstated to its original condition prior to 
the commencement for the restoration works. 

Working hours 

The construction works will be undertaken during the following working hours, between 7.00 
a.m. to 6.00 p.m. Monday to Friday, and between 7.00 a.m. to 3.30 p.m. on Saturday. The 
contract administrator will be informed if additional hours are required during the normal 
working days. No works will be allowed on Sundays or during Church Services. 
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Temporary connections 

It is envisaged that a single phase power supply will be required from the existing facilities. The 
Contracting Authority will provide access to the electricity supply and the Contractor will have to 
refund the Contracting Authority for electricity consumption. In addition any temporary electrical 
cabling that may be required and the connection itself, shall be installed at the Contractor’s 
expense who must engage a qualified electrical operative. The contractor shall be fully 
responsible for such a connection 

Water supply may also be required during the works. The Contracting Authority will provision 
access to water supply and the Contractor will have to refund the Contracting Authority for the 
water Consumption.  

 

Preventive action 
The contractor should determine action(s) to eliminate the causes of potential nonconformities in 
order to prevent their occurrence. 

The contractor should: 

a) determines potential nonconformities and their causes, 
b) evaluates the need for action(s) to prevent occurrence of nonconformities, 
c) determines and implements action(s) needed, 
d) records the results of action(s) taken, and 
e) reviews preventive action(s) taken. 

 

Members of staff identifying or encountering a potential non-conformance shall raise it up with 
the Supervisor engaged by the Contracting Authority who shall initiate and follow up the actions 
leading to the prevention of the occurrence of the non-conformance. 

Labour force 

It is anticipated that a minimum of two to six operatives will work on site at any one time. These 
shall include skilled and experienced workers, restorers, drivers and general labourers. The  ratio 
of the trades present shall vary according to the works being carried out. The contractor will have 
qualified supervision throughout the execution of the project. 

Portable tools 

Appropriate tools will be used according to the works to be carried out. Tools used will 

be in a correct and safe working order. 

Working at heights 

Suitable protection for workmen (harnesses, hard hats, railings, safety ladders) will be provided 
throughout. 
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Signs and notices 

The Contractor will set up signs as appropriate to advise both operatives and client’s workforce, 
where the site is, any particular trip hazards, etc. Signs and notices will be in accordance with 
usual Site Safety Conditions. Furthermore the Contractor will be responsible to print and erect  
the obligatory EU publicity board on site measuring 3000mx2000m. The artwork will be 
provided by the Contracting Authority. The Contractor will be responsible to ensure that the 
Board and signage is maintained in good order throughout the implementation of the project.  
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Prefinancing Guarantee 

5.5- Specimen Retention Guarantee 

5.6 - General Conditions of Contract 

The full set of General Conditions for Works Contracts is attached with this tender. 
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which 
they may have. 
 
These general conditions will form an integral part of the contract that will be signed 
with the successful tenderer/s. 
 
 
 
 
 
 
 
 
 
 
 
 
 


