Version 1.2 NGO e-procurement document

A FONDAZZJONI GHALL-

7 PATRIMONJU KULTURALI
A TAL-ARCIDJOCESI TA' MALTA

REFERENCE NUMBER: PA.5.0103/26

Tender for the external restoration works of the dome, the
drum, lantern and installation of new architectural lighting of
the dome, of St Philip’s Church, Zebbug.

Date Published: 15t October 2021
Deadline for Submission: 16t November 2021 at 09:30am CEST
Tender Opening: 19th November 2021 At 09:30am CEST

Operational Programme | — European Structural and Investment
Funds 2014-2020 —
“Fostering a competitive and sustainable economy to meet our
challenges”
Project part-financed by the European Regional Development Fund
Co-financing rate: 80% European Union; 20% National Funds
Bid Bond requirements for this tender: Not Applicable

Fondazzjoni ghall-Patrimonju Kulturali ta' I-Arcidiocesi ta' Malta
Archbishop’s Curia
St Calcedonius Square
Floriana FRN 1535
MALTA
Tel.: (356) 21245350 Email: fond.pkam@gmail.com

Website: www.knisja.org/tenders




Version 1.2 NGO e-procurement document

Table of Contents

B o1 (20 6e] 1 £=T o | £ S PP 2
SECTION 1 - INSTRUCTIONS TO TENDERERS .....ccciiiiiiiiiiiieteeeneinnceccenannnnnnns 4
1. General INSErUCTIONS . ..uuunt et teeieeiit e i iieeeeeeeeeeeseeseeennnnnnnnnes 4
72 I 13 T3 = o] U PP 5
R o ) 3 5
4. Variant SOIULIONS ....ueeeettttteeteeeeeiiiiiieeeeeeeeeeeseeesennnnnnnnnneeeeeeees 5
o TR ol = [ 1V 6
6. Clarification Meeting/Site Visit/WOrkshop ......c.ccceeeiiiiiiiiiiiiiiiiiiiiiineen.. 6
7. Selection and Award ReqUirements. ......ccuverieeeieieriireeeeerniiinineeneeeeeeeens 6
8. Tender Guarantee (Bid bond) ......ccoviiiiiiiiiiiiiiiiiiiiiii i iinireeaaes 8
9. Criteria for AWard .......eiiiiiii ittt ettt teeeeeennnnneaaaaaaaans 8
SECTION 2 - EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS.......... 9
SECTION 3 - SPECIAL CONDITIONS....ccciiiiutiiieienneritcssennssscosnnsssccssnnssses 11

Article 2: Law and language of the Contract..................ccocooeiiiiieiiie, 11
Article 3: Order of Precedence of Contract Documents...............c.cocoeviviicviiieenennnn, 11
Article 4: COMMUNICAtIONS ...........ocoiiiiiieececeeeeeeee ettt 11
Article 5: Supervisor and Supervisor's Representative.................cccocooevvrinerernnennnn. 12
Article 6: ASSIGNMENT............c.coiiiiiiee et 12
Article 8: Supply of DOCUMENLES...........c.oooviiiiece e 12
Article 9: ACCESS 10 STLE ....viieiceceeeeeeeeee et 12
Article 10: Assistance with Local Regulations..................c..cccoooiiiiiiiiicicccece 12
Article 11: The Contractor’s Obligations...............c..cooooviieiiiiiiieeeeceee, 12
Article 13: Performance GUArantee..............c.oooovioieciiiiice e 14
Article 14: INSUFANCE ..........ocoooiiieeeeeeeeeeeeeeee ettt eaeennea 14
Article 15: Performance Programme (Timetable)..............cccccoooeiiiiieiiiiee, 15
Article 17: Contractor’s Drawings/Diagrams..............c.ccccooveivieiiiieecieceeeeeee e 15
Article 18: TENAEI PriCeS..........ooviieieeeeeeeeeeeeeee et 15
Article 19: EXCeptional RiSKS..........ccooiiiiiiiiieicceeece et 15
Article 20: Safety ON ST ... 15
Article 22: Interference With Traffic ...........ccoooovioiieiieeeeeeeeeee e 16
Article 25: Demolished Materials..................ooooooiiiiiiiciieceeeeeeeeeeeeee e 16
ATEICIE 26: DISCOVEIIES ...t 16
Article 28: SOl SEUAIES ..........ooeeoeeeeeeeeeeee et 16
Article 30: Patents and LICENCES ..............oooioiiiiieeceeceeeeeeeeeeeeeee e 16
Article 31: Commencement DAte ..o 17
Article 32: Period of Execution of Tasks .............c.cccoooviiiiiiioiieeceeeeeeeeeeeee 17
Article 33 Extension of the Period of Execution of Tasks..............cccccooiiiiiiininnn, 17
Article 34: Delays in EXECULION..............ocooiiiiiiccceeeeee e 17
Article 35: Modification to the Contract.................ccooooiiiiiiiiieeeeee, 17
Article 37: WOrk REGISEEI ............oovieieeeeeeeeeeeeeeeee e 18
ATEICIE 38: OFiiN ..ot ettt ere e 19
Article 39: Quality of Works and Materials ...................cccooooooiiiiiiicieeeeece 19
Article 40: Inspection and Testing ..o 19
Article 42: Ownership of Plants and Materials.....................ccoooeiiiiiii 19
Article 43: Payments: General PrinCiples............cccoooiiiiiiiciiincceeeeee e, 19
Article 44: Pre-fiNanCing............ocoooiiiiiiiieceeeeee et 20
Article 45: Retention MONIES ..............ooooiiiiiieeeeeeceeeeeeeeeee et 20



Version 1.2 NGO e-procurement document

Article 46: Price ReVISION .............c.ooiiiiiiiicceee et 20
Article 47: MeasUremMENT ................ooiiiieeeeeeeee e 21
Article 48: Interim PaymMeNnts.............ccccooiiiiieiiiceeeee e 21
Article 50: Delayed PaymeNnts .............ccooooiiiiiiiiiicieiciecteee e 21
Article 53: ENA DAte..........coooiieeeee e 21
Article 56: Partial ACCEPLANCE ..............c.ccooviieiiiiceeee e 22
Article 57: Provisional ACCEPLANCE ............ccocieiiieieiiieceeeeeeee e 22
Article 58: Maintenance Obligations..............ccccooveieiiiiiiiiiccee e 22
Article 66: Dispute Settlement by Litigation..................ccccooooiiiiiiiiii, 22
Article 70: Further Additional Clauses..................ccoccoeviiiiiiiiciceccceeeee e 22
SECTION 4 -SPECIFICATIONS/TERMS OF REFERENCE MNote3) | iiiiinninnnnnnn 24
A General Site Management PractiCe......cciiiiiiiiiiiiiieiinnnnnnieeeeeececcenns 24
B. General Outline of WOrKS ....cciiiiiiiiiiiiiiiiiieeneeiiitieeeeesessessnnnnnnsnnnnns 33
C.20  Construction WOrKS ...cciiiiiiiineeeeeiiiiiiiieeeeiessesnncnnssnssssssscscsccns 35
C.30 Shoring/Scaffolding ....cccceeeeieieeieeiennennnnreeeeeeeeeeceeeeecesensssssnnnnnes 38
C.40  Cleaning MasONIY .......eeeeeeeeeeeeeeeeeeeassscssssssesceccesscssssssssssssssncnns 40
C.41 Repairing/Renovating/Conserving MasoNIy......c.c.cceeeeeeeereencccccssnncnnns 47
C.51 Repairing/Renovating/Conserving Timber .......cccceeeieieiieeneennnnnnnnnn. 61
D 4% 0 JN 0 To Te{ U]y 1 T=T 01 -1 [ o 63
Z.10  Timber WOrKS ccccieieeiiiiiiineiiieiiinnsiteesseassstosssnsssscsssnnssscssssnsssses 64
Z.11  Metal WOrKS ..iiiiiiniiiiiiiinetiieiiiensetesssasssecsssssssscsssnnssscssssnsnsses 68
12. Architectural Lighting Specifications.......ccccieeeiiiiiiiiiiiiiiiinniieciiennnnens 69
Y s 1] XN 82
SECTION 5 - SUPPLEMENTARY DOCUMENTATION.....ciiiiiinneiiieiinnnseccssnnnssans 83
o 0 B 0 =1 ol Oe] | o - ot ol o 1 1 I PPN 83
o B AR €] (o 1Y | Y N 83
5.3 - Specimen Performance GUarantee .........cvvvviiiiiiiiiiiiieieereeeeeeenennnnnns 83
5.4 - Specimen Pre-financing Guarantee.......c.c.ccvvviiiiiiiiiiiiiiiiiiiiiieeeeeeenns 83
5.5 - Specimen Retention Guarantee ..........ovviiiiiiiiiiiiiiiiiiiierrereeeeennnnnnns 83

5.6 - General Conditions Of CoONtraCt v..uueeeintentieieeeerereesusesesassoseesnsosasans 83

Pt Pt Pt Pt P Pt Pt Pt Pt Pt Pt Pt et ~d P~



Version 1.2 NGO e-procurement document

1.2

1.3

1.4

1.5

SECTION 1 - INSTRUCTIONS TO TENDERERS

1. General Instructions

In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender
document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO),
whatever the economic operator’s own corresponding conditions may be, which through the submission
of the tender is waived. Tenderers are expected to examine carefully and comply with all instructions,
forms, contract provisions and specifications contained in this tender document. These Instructions to
Tenderers complement the General Rules Governing Tenders for NGOs Version 1.0.

No account can be taken of any reservation in the tender in respect of the procurement
documents; any disagreement, contradiction, alteration or deviation shall lead to the tender offer
not being considered any further.

Prospective tenderers must submit their offer by depositing it in the tender box, located at
Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta' Malta, Archbishop’s Curia, St
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit one
original tender offer as well as a soft copy on a USB (soft copies of the tender offers submitted on
CD are strictly not acceptable). Furthermore in the soft copy of the tender offer, Tenderers must
submit the Bill of Quantities duly filled in, in excel format apart from a scanned copy of the filled
in Bill of Quantities. It is important that the full tender bid package is provided in soft copy given
that due to Covid 19 pandemic, utilisation of the soft copy will be highly required throughout the
evaluation process. Tender reference number and tender title must be clearly indicated on the
sealed bid. Prospective tenderers take full responsible to submit their offer by the set tender
submission deadline.

Note:

Where in this tender document a standard is quoted, it is to be understood that the Contracting
Authority will accept equivalent standards. However, it will be the responsibility of the respective
bidders to prove that the standards they quoted are equivalent to the standards requested by the
Contracting Authority.

The subject of this tender is the restoration of the exterior restoration of the dome, drum, lantern and
the installation of new architectural lighting of the dome, of St Philip’s Church, Zebbug.

The place of acceptance of the works shall be the Archdiocese of Malta, Pjazza Kalcidonju, Floriana,
the time-limits for the execution of the entire contract shall be 30 weeks from the Order to Start
Works, and the INCOTERMZ2'® applicable shall be Delivery Duty Paid (DDP).

The Estimated Procurement Value for this Call for Tenders has been based on comprehensive research
including appropriate financial analysis. In the context of this procurement, the Estimated Procurement
Value, based on market research, is that of €129,100 excluding VAT.

The purpose of this value shall be the guidance of prospective bidders when submitting their offer and
is not to be considered as a binding capping price.

Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting
Authority. Economic Operators are free to submit financial offers above or below the Estimated
Procurement Value. However, the Contracting Authority reserves the right to accept or reject Financial
Offers exceeding the Estimated Procurement Value

This is a bill of quantities contract.
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1.6 This call for tenders is being issued under an open procedure.
1.7 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta' Malta.

1.8 This tender is not a reserved contract.

2. Timetable

2. DATE TIME

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A

Deadline for request for any additional information from
the NGO

15t November

2021 17.00 CEST

Clarification requests should be addressed to: NGOs e-
mail address

fond.pkam@gmail.com

. e . . . th
Last date on which additional information can be issued by | 8™ November 20.00 CET

the NGO 2021
Deadline for submission of tenders th
(unless otherwise modified in terms of Clause 10.1 of the e ';%;e,lmber 09.30 CET

General Rules Governing Tendering for NGOs)

Tender Opening

Due to the Covid-19 Pandemic tender opening session will take
place 19/11/2021 and general public will not be allowed to attend th
physically. Tenderers are to leave their email address (clearly 19 November
written) when submitting the tender and a TEAMS invitation will be 2021

sent to the bidders to connect should they wish to witness the

09.30 CET

tender opening session.
* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable

3. Lots

3.1 This tender is not divided into lots, and tenders must be for the whole of quantities indicated. Tenders
will not be accepted for incomplete quantities.

4. Variant Solutions

41" Variant solutions are not permissible.
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5.1

5.2

6.1

5. Financing

The project is co-financed by the European Union, in accordance with the rules of Operational
Programme | - European Structural and Investment Funds 2014-2020 programme

The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' -Arcidiocesi ta’
Malta.

6. Clarification Meeting/Site Visit/Workshop

No clarification meeting will be held.

Meetings between economic operators and the NGO, other than that provided in this clause during the
tendering period are not permitted.

7. Selection and Award Requirements

In order to be considered eligible for the award of the contract, economic operators must provide
evidence that they meet or exceed certain minimum criteria described hereunder.

(A) Eligibility Criteria

Economic Operators are to complete the Eligibility Section through the ESPD and the necessary
documents as follows: (Note 2)

(i) No Bid Bond is required.

(ii) Declare agreement, conformity and compliance with the General Rules Governing Tenders for
NGOs. (Note 2A)

(iii) Declare agreement, conformity and compliance with the provisions of the Statement on
Conditions of Employment by completing and submitting the form with title Statement on
Conditions of Employment. (Note24)

(iv)  Power of Attorney (if applicable) Note 24)

(v) Data on Joint Venture/Consortium (where applicable) Note 24)

(vi) Submission of the declaration form that stipulates that following signature of contract, the
successful bidder, will provide evidence in respect of the requirements stipulated regarding
Energy Efficiency through the Energy Efficiency Form (if applicable) Mt 24 - Applicable for this
tender

(B) Exclusion (including Blacklisting) and Selection Criteria - information to be submitted through
the completion of the following declaration forms:

(i) Declaration concerning exclusion grounds (Note24)

(i) Declaration concerning Selection Criteria Note 24
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(C) Technical Specifications

(i) Tenderer’s Technical Offer in response to specifications.

A. Key Experts Form accompanied by CVs of Key experts, copies of qualifications’ certifications
including warrants, licenses as well as documentation which demonstrates the MQF Level of the
respective Key Expert, the Statement of Exclusivity and Availability Form (if applicable), the
Self-declaration form for Key Experts (relating to public employees - if applicable) and all other
documentation as requested. (Note24)

The following Key Experts are required:

a)

b)

<)
d)

Key Expert 1: Perit who will assume all the responsibility in terms of the legal
obligations as arising under Maltese law (Warrant Nos to be provided) - MQF Level 7 in
Design and Conservation;

Key Expert 2: Restoration Technician (MQF level 4 qualification or equivalent in

restoration works of a similar nature);

Key Expert 3: Licenced Stone Mason;

Key Expert 4: A Warranted Conservator/Restorer - MQF Level 6 (Warrant Nos to be
provided);

Key Expert 5: Project Manager (MQF level 4 in related area of study) responsible for the
works - to oversee and co-ordinate the works with the Supervisor in charge of the
project. He or she shall act as a single point contact for the duration of works;

Key Expert 6: A Quantity Surveyor (MQF level 4 in Construction or Civil Engineering or
Quantity surveying) responsible for the measurement of the works.

Key Expert 7: A warranted Electrical Engineer;

Key Expert 8: An Electrician in possession of Licence B; and

Key Expert 9: Accredited Health & Safety Officer;

B. Tenderer’s Technical Offer which shall consist of: (Note 3)

)

m)

(i)

Tender Technical Offer Declaration Form signed by the bidder N°t¢3), (Note: Submission
of an unsigned declaration form or a modified declaration form will automatically
invalidate the tender bid).

A detailed Restoration Method Statement clearly explaining the methodology to be
employed for the achieved the restoration works as requested in the tender
specifications. (Note3)

A Construction Management Plan A site management plan clearly outlining hoarding and
protection, site storage, the use of machinery and equipment, and the human resources
that the tenderer envisages to deploy on the site for the completion of the works in
question. The plan may include drawings or sketches illustrating site dynamics and
logistics. (Note3)

A Risk Assessment. A preliminary risk assessment and outline of the health and safety
procedures that the tenderer intends to implement for the duration of the works. These
documents shall act as a basis for more detailed reports prior to commencement of
works by the winning bidder. (Note3)

A Gantt Chart Programme of Works as outlined in the Works Tenderer Technical
Questionnaire. The implementation period for this tender is 30 weeks from order to
start works. Note3)

Literature as per Form marked ‘Literature List’ to be submitted with the Technical offer at
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tendering stage.

No changes to the information provided in the Literature submitted will be allowed.
Literature submitted shall be rectifiable only in respect of any missing documents. Note 24)-

(iii) Samples as per section in Form marked ‘Sample List’ may be requested during the evaluation
stage to supplement the technical offer submitted. If requested, the Samples must be
submitted within 10 working days of being notified to do so. ™t 3 Not applicable for this
tender.

(D) Financial Offer

(i) The Tender Form and Tenderer’s Declaration are to completed and submitted with the offer;
(Note 3)

(ii) A financial offer is to be submitted by filling in the Bill of Quantities, and is to be calculated on
the basis of Delivered Duty Paid (DDP)2°2° (Grand Total) for the works tendered. (Note3)

Notes to Clause 7:

1. Tenderers will be requested to clarify/rectify, within five (5) working days from notification, the
tender guarantee only in the following four circumstances: incorrect validity date, and/or incorrect
value, and/or incorrect addressee and incorrect name of the bidder. Rectification in respect of the
Tender Guarantee (Bid Bond) is free of charge.

2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete
documentation, and/or submit any missing documents within five (5) working days from
notification.

3. No rectification shall be allowed. Only clarifications on the submitted information may be
requested.

8. Tender Guarantee (Bid bond)

No tender guarantee (bid bond) is required.

9. Criteria for Award

The sole award criterion will be the price. The contract will be awarded to the tenderer submitting the
cheapest priced offer satisfying the administrative and technical criteria.
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SECTION 2 - EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS

Part X of the Public Procurement Regulations

270. Any tenderer or candidate concerned, or any person, having or having had an interest or
who has been harmed or risks being harmed by an alleged infringement or by any decision
taken including a proposed award in obtaining a contract, a rejection of a tender or a
cancellation of a call for tender after the lapse of the publication period, may file an appeal
by means of an objection before the Review Board, which shall contain in a very clear manner
the reasons for their complaints.

271. The objection shall be filed within ten calendar days following the date on which the NGO
has by fax or other electronic means sent its proposed award decision or the rejection of a
tender or the cancellation of the call for tenders after the lapse of the publication period.

272. The communication to each tenderer or candidate concerned of the proposed award or of
the cancellation of the call for tenders shall be accompanied by a summary of the relevant
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why
the call for tenders is being cancelled after the lapse of the publication period, and by a
precise statement of the exact standstill period.

273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots
according to the estimated value of the tender set by the NGO for each lot submitted by the
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts
Review Board may decide in its decision.

274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO
as the case maybe that an objection had been filed with his authority thereby immediately
suspending the award procedure.

275. The NGO involved, as the case may be, shall be precluded from concluding the contract
during the period of ten calendar days allowed for the submission of appeals. The award
process shall be completely suspended if an appeal is eventually submitted.

276. The procedure to be followed in submitting and determining appeals as well as the
conditions under which such appeals may be filed shall be the following:

(a) any decision by the General Contracts Committee or the Special Contracts Committee
or by the NGO shall be made public by affixing it to the notice-board of the same NGO
as the case may be or by uploading it on Government’s e-procurement platform prior to
the award of the contract if the call for tenders is administered by the NGO;

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review
Board and shall be communicated by fax or by other electronic means to all
participating tenderers;

(c) the NGO and any interested party may, within ten calendar days from the day on which
the appeal is affixed to the notice-board of the NGO and uploaded where applicable on
the Government’s e-procurement platform, file a written reply to the appeal. These
replies shall also be affixed to the notice-board of the Review Board and where
applicable it shall also be uploaded on the Government’s e-procurement platform;
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(d) within three working days of the publication of the replies, the Secretary of the Review
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to
it. This report shall be circulated to the persons who file an appeal and to all parties
who submitted a reply to the appeal;

(e) after the preparatory process is duly completed, the Director or the Head of the NGO
shall forward to the Chairman of the Review Board all documentation pertaining to the
call for tenders in question including files, tenders submitted, copies of deposit
receipts and any motivated letter;

(f) The secretary of the board shall inform all the participants of the call for tenders, the
NGO of the date or dates as the case maybe when the appeal will be heard;

(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not
deliver the decision on the same day, shall reserve decision for the earliest possible date to be
fixed for the purpose, but not later than six weeks from the day of the oral hearing:

Provided that for serious and justified reasons expressed in writing by means of an order
notified to all the parties, the Public Contracts Review board may postpone the judgment for a
later period.

(h) The secretary of the board shall keep a record of the grounds of each adjournment and of
everything done in each sitting;

(i) After evaluating all the evidence and after considering all submissions put forward by the
parties, the Review Board shall decide whether to accede or reject the appeal.
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SECTION 3 - SPECIAL CONDITIONS

These conditions amplify and supplement, if necessary, the General Conditions governing
the contract. Unless the Special Conditions provide otherwise, those General Conditions
remain fully applicable. The numbering of the Articles of the Special Conditions is not
consecutive but follows the numbering of the Articles of the General Conditions. Other
Special Conditions should be indicated afterwards.

For the purposes of contracts issued by NGOs, the term ‘approval from the Central
Government Authority’ shall be substituted by the term ‘approval by the Head responsible
for that NGO’; Furthermore, any references to the Contracting Authority throughout the
General Conditions shall be deemed to be referring to the NGO responsible for that
procurement.

Article 2: Law and language of the Contract

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the
contract.

2.2 The language used shall be English.

Article 3: Order of Precedence of Contract Documents

The contract is made up of the following documents, in order of precedence:
(a) the Contract;
(b) the Special Conditions;
(c) the General Conditions;
(d) the Contracting Authority’s technical specifications and design documentation;
(e) the Contractor’s technical offer, and the design documentation (drawings);
(f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown;
(g) the tender declarations in the Tender Response Format;
(h) any other documents forming part of the contract.

Addenda have the order of precedence of the document they are modifying.

Article 4: Communications

Further to the contents in the General Conditions, the communication details of the
Contracting Authority are:

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta
The Archbishop’s Curia, Saint Calcedonious Square, Floriana
FRN 1535

Tel: 2590 6400

Email Address: fond.pkam@gmail.com

Communications between the Contracting Authority and/or the Supervisor on one hand,
and the Contractor on the other, shall be exclusively in writing and in the English language.
Specific and standard procedures of communication (templates of request for information,
contract submittal, site instructions, time of communication and for replies, frequency of
meetings) shall be agreed among the Contracting Authority and the winning bidder within
fifteen (15) days from the Commencement Date of the Contract, unless otherwise specified
in these Special Conditions and in Section 4 - Technical Specifications.
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Article 5: Supervisor and Supervisor's Representative

5.6

The Contractor shall be responsible to provide all access necessary for
verifying and inspecting the works carried out and the items being provided

Article 6: Assignment

Requests from the contractor for a change in assignment will not be allowed except in the
case of force majeure which results in the Contractor being unable to carry out the tasks
assigned in the contract.

Article 8: Supply of Documents

8.4

9.1

9.5

Any documents and drawings prepared by the Contractor are to be submitted
for approval to the Contracting Authority and the Supervisor, the procedure
being agreed to between the parties as indicated in Clause 4 of the Special
Conditions.

Article 9: Access to Site

In addition to sub clause 9.1 of the General Conditions, contractors may be
required to suspend all or part of the works being carried out in order not to
disturb any official function or activity held as indicated by the Contracting
Authority. The contractor will be notified of such suspension of works at least
48 hours in advance and will not be eligible for compensation, apart from an
extension of time.

The contractor is to note that access to the public/private buildings shall be
maintained at all times and shall maintain pedestrian and vehicular access
(where applicable) at all times.

To this effect, the contractor and his employees shall be required to abide by
the instructions issued from time to time by personnel responsible for the
security of the underlying/adjoining properties and shall ensure that all works
are carried out without jeopardizing the security of the place.

Article 10: Assistance with Local Regulations

10.3

The contractor is responsible for complying with local regulations at his expense to
ensure the project is compliant with all the relevant local regulations.

Article 11: The Contractor’s Obligations

11.9

11.11

11.14

As per article 15.4 of the Special Conditions

Further to what is stated in the General Conditions, the requirements for
Contractor’s submissions are detailed in Section 4 Technical Specifications of
this Tender.

Any delay to commence or progress with works caused by the Contractor’s
failure to provide, develop and update any of these documents to the
satisfaction of the Supervisor and approving Authorities shall be at the
Contractor’s risk.
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11.17

11.20

11.21

11.22

11.23

11.24

11.25

11.26

The Contractor, including all the subcontractors, has to comply with all the
legislation and regulations concerning employment in Malta, especially the
posting of Workers in Malta Regulations; and must liaise with the Department
of Industrial and Employment Relations, Malta - DIER and Employment &
Training Corporation - ETC, to notify about such workers, fill in the
appropriate forms and submit the required documentation; and must provide
copies of such notification forms to the Contracting Authority.

The Contracting Authority and the Supervisor shall make available, where
applicable, the tender drawings (and any subsequent revisions to such
drawings) to the Contractor at the latter’s request and well as any drawings
required to carry out the works as the need arises. Any such drawings will
remain the property of the Contracting Authority and the Contractor may not
reproduce or communicate them to third parties except with the Contracting
Authority’s agreement.

Further to Article 11.2 in the General Conditions, the contractor shall deploy
the necessary resources so as to maintain a good progress of work on the site
and shall also, where necessary, undertake to perform works outside normal
working hours, and on public holidays and weekends at no additional cost to
the Contracting Authority, so as to ensure the completion of the Works within
the required time-frame, in accordance with the Technical Requirements and
with the Period of Execution.

Where applicable, the Contractor shall submit working and shop drawings,
installation drawings, technical data, as-built drawings and other required
information to the Supervisor when so requested and within the timeframes
requested by the Supervisor. The Supervisor may liaise with the Consultant to
approve or otherwise. In the case of technical information and date, the
contractor shall allow a minimum of seven (7) days for the Supervisor to
comment. The Supervisor may request any drawing and any other document
submitted by the Contractor to be revised or replaced and the Contractor
shall so revise or replace the document within the requested timeframe and
at the Contractor’s own expense.

The Contractor shall draw-up and submit all other documentation required as
stipulated elsewhere in these Special Conditions, as specified in the Technical
Specifications and as otherwise instructed by the Supervisor within the
stipulated, specified or requested time frames.

The Contractor shall be obliged to follow any and all instructions issued by the
Supervisor in relation to the Works in so far as these fall within the overall
scope of the Contract.

The Contractor shall be obliged to ensure avoidance of disruption and
inconvenience to the day to day business on and around the site, including the
co-ordination with other contractors that may be engaged on or in the vicinity
of the site, the free movement of traffic and pedestrians, except where this is
absolutely unavoidable. In particular, the Contractor shall take all such
precautions as may become necessary so as to avoid causing any damage to
adjacent buildings or property, including public spaces, during the execution
of the Works.

The Contractor shall also, in addition to the above, take any necessary action
to ensure and maintain the health and safety of his employees, together with
those of the employees of any other contractor engaged on or in the vicinity
of the site, together with the general public and shall follow any relevant
instructions and /or recommendations of the contractor’s Health and Safety
Offices and the Contracting Authority Project Supervisor to fulfil the
obligations set out in the Legal Notice 281/2004 (SL 424.29)
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11.27 In addition to other obligations arising under the Contract pertinent to the
execution of the Works, the Contractor shall, following completion of same,
fulfill all obligations during the Defects Liability Period as outlined in Article
58.6 of these Special conditions.

11.28 The Contractor shall not dismantle the scaffolding prior to the approval of the
Contracting Authority’s architect and civil engineer in charge. The contractor
shall give the Contracting Authority’s architect and civil engineer in charge at
least one week notice to allow for a final inspection and the measurement of
works

11.29 A suitable “housekeeping” programme shall be established before
commencement of the project, and be continuously implemented on the Site.

11.30 The Contractor will be available to attend regular site, management and
progress meetings.

11.31 The contractor binds himself to adhere to the conditions imposed in the
’ Planning Permit, that is, the approved drawings, document and conditions
imposed in Planning Permit PA Nos 04777/17 as approved by the Planning
Authority. He also binds himself to follow all instructions given to him by the
Superintendence of Cultural Heritage.

Article 13: Performance Guarantee

13.1 The Contractor shall, within 15 calendar days of receipt of the contract, sign and date
the contract and return it together with an original copy of the Performance Guarantee to
the Contracting Authority. The amount of the guarantee shall be 4% where the amount of
the total contract value is between €10,000 and €500,000 exclusive of VAT. If the same
Contractor has more than one contract with the Contracting Authority, then the Contractor
will be allowed to submit a single bid bond in accordance with the schedule stipulated in
the Tender Form.

13.3 The performance guarantee shall be in the format given in Section 5 and shall be
provided in the form of a bank guarantee. It shall be issued by a bank in accordance with
the eligibility criteria applicable for the award of the contract.

Furthermore, the Contracting Authority will not affect any payment to the Contractor until
the performance guarantee has been submitted.

13.8 The performance guarantee shall be released within 30 days of the signing of the
Provisional Acceptance Certificate including any snag lists.

Article 14: Insurance

14.1.a Without any prejudice to Article 14.1 a, b, c of the General Conditions, the
contractor is required to insure for the whole duration of the contract against risk of
damage to the historic fabric of the building being restored through this contract for the
amount of €235,000 per accident with the number of occurrences unlimited.

14.2 Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is
required to insure for the whole duration of the contract for the amount of €1,500,000 per
accident with the number of occurrences unlimited against each party’s liability for any
loss, damage, death or bodily harm, that may be caused to third parties, or to any person
that is authorized to be on site at any given time, or any damages to property belonging to
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third parties, including loss of profits that may be sustained by third parties.

14.3 Amount per personal injury and unlimited occurrences as specified in Article 14.2 of
the Special Conditions.

Article 15: Performance Programme (Timetable)
15.1 The Contractor shall provide a detailed Programme of Works.

15.4 The Programme of Works shall be updated monthly or whenever required by the
Supervisor, to be in line with the progress of the actual Works. The Programme of Works
shall be accompanied by sufficient data and information together with all the necessary
details of constructional plant, required labour force, etc. The Supervisor shall approve the
Programme of Works within ten (10) working days from submission by the Contractor to the
Supervisor. Should the Supervisor consider any alteration in or addition to the Programme
of Works as submitted, the Contractor shall conform therewith without additional cost. Any
changes to the Programme of Works shall be approved by the Contracting Authority.

Article 17: Contractor’s Drawings/Diagrams

17.1 The Contractor shall submit to the Supervisor for approval any drawings, documents,
programme of works, technical literature, samples and /or models that the Supervisor may
reasonably require for the performance of the contract within 5 working days from written
request by the Supervisor or from date when meeting where minutes are taken.

Article 18: Tender Prices

18.2 The contractor will ascertain that all the respective rates have included double
handling, carting away and dumping fees

18.3 The Contractor shall be deemed to have taken into account in his tender price all
works, fees and costs that are necessary to complete the project and to fully hand over in
operational condition.

Article 19: Exceptional Risks

19.5 Further to the provisions of Article 19.5 of the General Conditions, if the Contractor
is granted an extension of time in the implementation of the works, the Contractor cannot
make a request for financial compensation for extension of time.

Article 20: Safety on Site

20.2 Further to the provisions of the General Conditions, it is the obligation of contractors
to carry out a suitable, sufficient and systematic assessment of all the occupational health
and safety hazards which may be present at the place of work and the resultant risks
involved concerning all aspects of the work activity.

20.3 Further to the provisions of the General Conditions, it is also the duty of a contractor
to cooperate with other employers, contractors and, or self-employed persons who share a
common work place, on the implementation of Health and Safety provisions. The
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contractor or his designate shall co-ordinate necessary actions in matters which concern
protective and preventive measures, and shall inform all on site as well as the Health and
Safety Project Supervisor regarding any potential risks.

Article 21: Safeguarding Adjacent Properties

21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-
operate with the appropriate Authorities and occupiers of adjoining land and buildings
likely to be affected by the works, for all matters regarding access, monitoring, third party
rights, and similar.

Article 22: Interference With Traffic

22.3 The Contractor is responsible to obtain necessary permits that may be required if the
works impact of traffic.

Article 23: Cables and Conduits

23.3 The contractor shall be responsible for locating existing drains and services, and
underground cables and pipes, for seeking instruction from the appropriate authorities as
to how to deal with such services, and for carrying out any necessary work relating to
deviations or protection, or any other works deemed necessary by the respective Utility or
authority.

Article 25: Demolished Materials

25.1 Demolition material unless indicated otherwise in the bills of quantities and by the
supervisor in charge, shall become the property of the Contractor and the carting away and
dumping charges are at the expense of the Contractor.

25.4 Further to article 25.4 of the General conditions, the contractor shall also take care to
dispose of the waste material fully at his expenses and in an appropriate and
environmentally friendly manner.

Article 26: Discoveries

26.2 Further to provisions of Article 26.2 of the General Conditions, the Contractor shall
observe the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all times.

26.3 Further to the provisions of Article 26.3 of the General Conditions, any in filled
fissures, caverns, reservoirs/cisterns, hollows, Quaternary deposits, or other features of
geological, geomorphological, hydrological, palaeontological interest which are discovered
must be reported immediately to the Superintendence of Cultural Heritage. The contractor
shall halt the works and follow all instructions given by the Supervisor to protect or to
investigate further the discovery.

The Contractor shall co-ordinate and co-operate with the Supervisor appointed by the
Contracting Authority with the Local Authorities at all times.

Article 28: Soil Studies
28.1 As per General Conditions of the Contract

Article 30: Patents and Licences

30.1 As per Article 30 of the General Conditions
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Article 31: Commencement Date

31.1 The Commencement Date for this contract shall be 1 week from the Order to Start
Works. The performance of the contract is to commence on order to start works. The
order to start works will not be issued later than two (2) months from the last date of
signature shown on contract.

No works however will be allowed to commence on site unless the Contractor has furnished
the Contracting Authority with a certified true copy of the Insurance Policy together with
all documentation related to Health and Safety as well as the performance guarantee.

Article 32: Period of Execution of Tasks

32.1 The period of performance of this contract shall be 30 weeks from the
Commencement indicated in the Order to Start Works.

The contractor will be expected to commit sufficient resources to carry out works on more
than one area at the same time, to guarantee the on time completion of all the Works as
specified in this tender.

Article 33 Extension of the Period of Execution of Tasks

33.4 Further to the provisions of Article 33 of the General Conditions, should the
Contractor be granted an extension of the period of execution of the tasks that are the
subject of this contract, the Contractor cannot make a claim for financial compensation for
such extension in the period of execution of the tasks of the contract.

Article 34: Delays in Execution

34.1 Any delay in performance from the approved programme of works for this contract,
will be charged 0.1% of the contract value per calendar day of delay up to a maximum of
20% of the contract value.

Upon reaching the maximum penalty, the Contracting Authority reserves the right to
terminate the contract and seek the services of a third party for the completion of works.

Article 35: Modification to the Contract

35.8 The Contracting Authority has a right to increase or reduce works of a similar nature
by a maximum of 15% of the contract value which have become necessary for the purpose
of achieving the scope of the contract. These inter alia include the detection of
unidentified works evident only once the interventions have commenced such as the
repetition of cleaning interventions due to stubborn dirt, the repetition of the application
of biocides and herbicides, the consolidation, pinning, repair, stone replacement and re-
pointing of areas of the stone fabric. Such works would be resulting from close inspection
of works accessible only upon erection of scaffolding or exposed during the course of the
works.
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35.9 The Contracting Authority will have the right to instruct additional works up to a
maximum of 15% of the contract value which have become necessary for the purpose of
achieving the scope of the contract. Such works would be resulting from close inspection of
works accessible only upon erection of scaffolding or exposed during the course of works.
These inter alia include works evident only once the interventions have commenced such as
the alternative cleaning and plastering interventions, the application of alternative
treatment and utilization of other materials other than those envisaged in the tender
specifications that may be required.

35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be
applicable to this contract.

35.12 The provisions provided for in Article 35.12 of the General Conditions shall not be
applicable to this contract.

35.13 The provisions provided for in Article 35.13 of the General Conditions shall not be
applicable to this contract.

Article 37: Work Register

37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, containing
detailed daily reports in the template specified and/or approved by the Contractor’s
representative (either the Construction/Project Manager or the Site Manager) and approved
by the Supervisor, including at least the following information:

(a) weather conditions, interruptions of work owing to inclement weather, hours of
work, number and type of workmen employed on the site, materials supplied,
equipment in use, equipment not in working order, tests carried out in situ,
samples dispatched, unforeseen circumstances, safety, health and welfare of
persons and damage to property, progress of the Works, as well as progress of the
Works orders given to the Contractor;

(b) detailed statements of all the quantitative and qualitative elements of the work
done and the supplies delivered and used, capable of being checked on the site and
relevant in calculating payments to be made to the Contractor;

(c) photographic records of the interventions as well as the state of the structures to
be restored through this tender prior to the commencement of works. The
photographs shall include records of any archaeological, historical, etc evidence
discovered during the course of works; detailed mapping of all interventions carried
out. The interventions shall be carefully mapped out in conformity to approved
standards and conventions as agreed with and approved by the Supervisor in
charge. This mapping shall be submitted to the Architect and Civil Engineer in
charge/or Supervisor in digital format (Version ACAD 2009 or compliant) and 2
colour printed copies; copies of method statement reports, construction
management plans and updated programmes of works as specified in this document
and approved by the Supervisor.

This Work Register shall be made on daily basis and take the form of a bound document
with an original and two copies for each day. The original shall be filled out by the
Contractor, who shall sign it, then reviewed by the supervisor, who shall add his comments,
if necessary, and countersign it. One copy shall be kept by the supervisor for its own
record.

Entries made in the work register as work progresses shall be signed by the Contractor and
countersigned by the Supervisor or his representative. When the Supervisor reviews each
page, he shall add his comments if necessary, to draw attention to deficiencies in the
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Works or to give warning of difficulties that may arise from the Contractors method of
working. He may also instruct in this Work Register that work shall stop in certain
circumstances and the Contractor shall take appropriate action immediately. Such
instructions shall be followed up by Administrative Orders. If the Contractor objects, he
shall communicate his views to the Supervisor within 15 days following the date on which
the entry or the statements objected to are recorded. Should he fail to countersign or to
submit his views within the period allowed, the Contractor shall be deemed to agree with
the notes shown in the register. The Supervisor may examine the work register at any time
and may make or receive a copy of entries which he considers necessary for his own record.

Article 38: Origin

38.1 No derogation to the rules of origin is authorised.

Article 39: Quality of Works and Materials

39.2 All designs, components, materials, and restoration interventions/methodologies shall
be submitted to the Supervisor for written preliminary technical approval, prior to their
implementation or procurement. All requests and documentation must be submitted with
10 calendar days prior to execution of works on site.

Article 40: Inspection and Testing

40.2 As specified in the General Conditions.

Article 42: Ownership of Plants and Materials

42.2 All equipment, temporary works, plant and materials on site owned by the Contractor
or by any company in which the Contractor has a controlling interest shall, for the duration
of the execution of the works be:

a) Vested in the Contracting Authority.

Article 43: Payments: General Principles

43.1 Payments will be made in Euro.

Payments shall be authorized by the Contracting Authority, and paid by the Treasury

Department.
Payment Schedule

Pre-financing Payment As per 44.1 of Special | 10% of contract value
Conditions

Interim Payments As per measured works 85% of contract value
As per payment schedule in | 5% of contract value

Retention Monies Clause 45.2 of the Special
Conditions
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43.3 As per General Conditions.

Article 44: Pre-financing

44.1 Pre-financing to the Contractor of 10% of the contract value excluding the cost of
maintenance items in the BOQ, shall be obligatory.

44.2 Pre-financing amounting to 10% of the contract value shall be granted to the
Contractor against the provision of a bank guarantee by Contractor in favour of the
Contracting Authority of the equivalent amount.

44.3 Further to Article 44.3 of the General Conditions, the Contractor shall present to the
Contracting Authority, within forty five (45) days of the signing of the contract, a bank
guarantee of the amount equivalent to 10% of the contract value for the Contracting
Authority to release the pre-financing payment of the same amount.

44.8 The pre-financing payment shall be repaid through percentage deductions in payment
certificates as follows:

(a) Advance payment equivalent to 10% of the contract value:

o Deductions shall commence in the payment Certificate in which the total of all
certified interim payments (excluding the advance payment and deductions and
repayments of retention) exceeds 10% of the Accepted Contract Amount; and

o Deductions shall be made at the amortisation rate of 10% of the cumulative
amount of each payment certificate (excluding advance payment and deductions
and repayments for retention) in the currency and proportions of the advance
payment, until such time as the advance payment has been repaid in full; and

o With every 25% of the pre-financing amount being amortised, the Contracting
Authority may authorize the relevant financial institution to release the
equivalent 25% from the pre-financing guarantee granted in terms of Article 44.3
of these Special Conditions. Thus, the pre-financing guarantee shall decrease
proportionately throughout execution of the contract.

Article 45: Retention Monies

45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall
be paid upon submission of an equivalent retention bank guarantee (issued in the form
provided in this tender document) by the Contractor to the Contracting Authority when
issuing the Provisional Acceptance Certificate as specified in Article 57. The bank
guarantee will be released upon issuing of the final acceptance of the works as per Article
58. The said retention guarantee shall be released only after the conditions requested
under Art 58 are satisfied. The retention guarantee will be released within 45 days from
when the Final Acceptance Certificate is issued.

Article 46: Price Revision

46.1 Tender prices are fixed and not subject to revision with the exception of that resulting
from causes listed under Article 46.3 of the General Conditions.

46.3 As per General Conditions
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Article 47: Measurement

47.2 The works shall be measured as detailed in the Bill of Quantities, and as specified in
the appropriate clauses in the Technical Specifications - Section 4. The appointed
contractor shall satisfy the Supervisor that the materials are such as specified or
equivalent.

Article 48: Interim Payments

48.1 Interim Payments of sums due for the executed and provisionally accepted works shall
be authorized by the Contracting Authority and payment will be issued by the Treasury
Department within the Ministry of Finance paid against a valid invoice after works in
accordance to quality and progress of works. The retention shall be released in accordance
to Clause 45.2 of these special conditions. The Contractor shall submit his claim for
progress payments to the Contracting Authority in writing. Such claims are to be supported
by evaluation of the works executed and materials installed on site and show the value of
the permanent works executed by him up to the end of the month. All claims shall be
evaluated by the Contracting Authority in relation to the Bills of Quantities and Contract
Rates and documentation produced by the Contractor and on the basis that such works
have been executed in accordance with the Contract Documents and to the satisfaction of
the Contracting Authority. Provided the Contracting Authority agrees with the statement,
the relevant Payment Certificate will be issued.

Article 50: Delayed Payments

50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the
date on which an admissible payment is registered, in accordance with Article 43 of these
Special Conditions. This period shall begin to run from the approval of these documents by
the competent department referred to in Article 43.1 of these Special Conditions. These
documents shall be approved either expressly or tacitly, in the absence if any written
reaction in the 30 days following their receipt accompanied by the requisite documents.

50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within
two months of late payment, claim late-payment interest:

at the rediscount rate applied by the issuing institution of the country of the
Contracting Authority;
on the first day of the month in which the deadline expired, plus two percentage points
(2%). The late-payment interest shall apply to the time which elapses between the date of
the payment deadline (exclusive) and the date on which the Contracting Authority's
account is debited (inclusive).

Article 53: End Date

The contract will be co-financed through the European Regional Development Fund 2014-
2020, therefore the payment obligations of this contract will be concluded by end
December 2022.
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Article 56: Partial Acceptance

56.2 The supervisor will issue partial provisional acceptance upon completion of full works
on the structure envisioned within the contract and not upon completion of works on parts
of the structure envisioned within the contract.

56.3 The maintenance period shall run from the date of the Provisional Acceptance
Certificate issued as per Article 57.

Article 57: Provisional Acceptance

57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional
Acceptance Certificate can only be issued once all pending snags included in the relevant
snag list are appropriately addressed by the Contractor and to the satisfaction of the
Supervisor.

Article 58: Maintenance Obligations

58.6 Further to the provisions of Article 58 of the General Conditions, the contractor shall
guarantee that works carried out through works specified in this tender document are
adequately maintained for a period of 24 months from issuing of the Provisional Acceptance
Certificate. The Contractor shall be responsible for remedying, at his expense, defects and
damages during this period as specified in the General Conditions.

Any remedial works performed during the guarantee period (until 24 months after
completion of ALL works described in this contract) shall be carried out as specified in this
document and approved by the Supervisor. The contractor shall be responsible for providing
all suitable means, for obtaining all permissions, and making all the necessary
arrangements with all authorities concerned to carry out all the remedial works at any
height levels at no extra cost to the Contracting Authority.

Article 66: Dispute Settlement by Litigation

If no settlement is reached within 120 days of the start of the amicable dispute-settlement
procedure, each Party may seek:

a) either a ruling from a national court, or

b) an arbitration ruling, in the case where the parties, i.e. the Contracting
Authority and the Contractor, by agreement decide to refer the matter to
arbitration.

Article 70: Further Additional Clauses

70.1 The Supervisor will organise project management meetings (which may be held in
person or on-line) and site meetings. The Contractor’s representative must also attend
these meetings in order to review the arrangements of future work. The Supervisor shall
record the business of these meetings and supply copies of the record to those attending
the meeting and Contracting Authority. In the record, responsibilities for actions to be
taken shall be in accordance with the contract.

The Contractor’s Key Experts must also attend these meetings when requested by the
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Supervisor and/or the Contracting Authority. The Supervisor shall notify the Contractor of
the requirement of a particular Key Expert’s attendance at least three (3) days prior to the
meeting. The Contractor shall become liable to a penalty of €100 (one hundred euro) for
each occurrence in which a Key Expert fails to attend meetings. Such penalties will be
deducted from the next interim payment due.

70.2 Following the issue of an administrative order by the Supervisor, the Contractor shall
execute the administrative order within the specified deadline. Without prejudice to other
penalties which may be due in terms of the Contract, if the Contractor fails to respect the
specified deadline for the respective administrative order, Contractor shall be liable to a
penalty for mere delay in execution of the administrative order in the amount of €100 (one
hundred euro) for each calendar day following the deadline until Supervisor certifies the
completion of the administrative order, which penalty shall be deducted from the next
interim payment.

70.3 The Contractor shall be liable to a penalty of €2,000 (two thousand euro) if he fails to
abide with any of the conditions of permits for works issued by ERA [Environment and
Resources Authority], the PA [Planning Authority] and the BRO [Building Regulation Office]
or any other Malta Government Authority and related to or in connection with this
contract. This penalty shall be applied for each occurrence where the result of the non-
compliance is irreversible. In case the effects and results of the non-compliance are
reversible the contractor shall be liable to a penalty of €1,000 per calendar day
commencing from the deadline set by the Supervisor to complete the remedial works. The
reversibility of the breach of permit conditions shall be determined by the Supervisor. The
penalties in this Article shall apply without prejudice to the other penalties that may be
issued by the Planning Authority and/or other Governmental Entities. Penalties will be
deducted with the next interim payment due.

70.4 The Contractor shall be liable to a penalty of €300 (three hundred euro) for each
occurrence when the contractor fails to abide by good housekeeping. The project
supervisor will issue an administrative order and failure to abide to such instructions will
result in the application of the above mentioned penalty.
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SECTION 4 -SPECIFICATIONS/TERMS OF REFERENCE e«

Note:

Where in this tender document a standard is quoted, it is to be understood that the
Contracting Authority will accept equivalent standards. However, it will be the
responsibility of the respective bidders to prove that the standards they quoted are
equivalent to the standards requested by the Contracting Authority.

AA

A2

A3

A.4

A.5

TECHNICAL SPECIFICATIONS

General Site Management Practice

Liaison

The contractor shall liaise and co-operate with the, Church authorities, Parish Priest and/or
his representatives, the Architect and Civil Engineer in charge of the works for all matters
regarding access, logistics, monitoring, and assistance during the execution of the works.

The contactor shall be responsible for all traffic management and road closures that are
required for the hoisting of materials, scaffolding and equipment on the roof of the church.
Permits and Wardens for these operations are the responsibility of the contractor.

Co-ordination of Services
The contractor shall co-ordinate with telecommunication companies the shifting of mobile
telephone antennae and other equipment from the drum of the dome.

Access

The contractor shall take all the necessary steps to ensure that the roof of the parish church,
external areas and access roads are left clean and tidy during all stages of the work, to the
satisfaction of the Architect and Civil Engineer in charge.

Method Statement and Programme of Works

Apart from the Preliminary Method Statement and the Programme of Works to be
submitted by the bidder with the tender document, the successful bidder shall be required to
submit  detailed Method Statement together with a Programme of Works, and
Construction Management Plan prior to commencement of works and monthly or as
requested by the Contracting Authority’s Supervisor. The preliminary Method Statement
shall include a Risk Assessment, as referred to in this document. It shall also detail site
logistics and plant locations. The Contractor shall consider the problems of access into the
site, and in particular the needs to maintain access to the site for both visitors as well as
other contractors and service utility personnel.

The detailed Programme of Works, (Gantt chart) shall identify each activity, indicating the
dates when works in their various phases would be undertaken, for approval of the
Contracting Authority’s Architect and civil engineer in charge.
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A.6

A7

A.8

A9

A.10

A.14

A.16

The Programme of Works shall be updated monthly or whenever required by the Contracting
Authority’s Architect, to be in line with the progress of the actual Works. The Programme of
Works shall be accompanied by enough data and information together with all the necessary
details of constructional plant, required labour force, etc. Should the Contracting Authority’s
Architect consider any alteration in or addition to the Programme as submitted, the
Contractor shall conform therewith without additional cost to the Director General (Works).

The submission to and approval by the Architect of such Programme of Works or the
furnishing of such particulars shall not relieve the Contractor of any of his/her duties or
responsibilities under the Contract.

Housekeeping

Storage areas for materials, plant and construction waste shall be enclosed with secure
hoarding; the different areas for materials, waste and staff facilities will also be fenced in for
security, for the protection of the public, as well as to reduce, visual impact. Construction
waste shall not be allowed to accumulate on the roof of the church and should be removed
periodically. The contractor shall endeavour to locate the storage and stockpile areas on load
bearing walls in order to avoid overloading onto the barrel-vaulted roof.

Rainwater run-off shall be channelled to setting ponds that will allow the separation of the
silt from the clear water. Sludge will be collected regularly using mobile suction pumps and
will be deposited at an approval dumping site.

The disposal of hazardous waste shall be carried out in accordance with procedures approved
by the Environmental and Resources Authority (ERA). Any hazardous material shall be
notified to the ERA and shall be transported in accordance with the relevant Maltese
Legislation. Relevant hazardous wastes include, but are not limited to, petroleum tank
bottom sludge, waste acidic of alkaline solutions, wastes containing metals, waste hydraulic,
engine, or bilge oils, degreasing agents or solvents, discarded equipment containing PCBs or
asbestos. Waste explosives, batteries and accumulators, soil, stone or construction and
demolition waste containing dangerous substances, and insulation material containing
asbestos.

Sanitary waste during the construction phase shall be disposed of chemically.

Burning of waste plastics, wood or any other material on site shall not be allowed.

All activities producing dust shall be controlled, and measures such as spraying with water
shall be used to ensure that the emitted dust is minimised. Dust-laden materials shall be
removed from the site and transported through public thoroughfares, only after thorough
watering before leaving the site. Dust covers, of appropriate material, properly secured
along all sides, shall be used on all open-topped vehicles used for the transportation of
rubbish or debris from the site.

Wash-down facilities may need to be installed at the designated exit of the site of the works,
to minimize any dust carried by construction vehicles on the public roads, unless it can be
shown that the contractor can otherwise control the dust carried by his vehicles. Wash-down
facilities shall normally consist of a power washer, surface gutters and a system of
interconnected reservoirs underlying the washing area, so as to allow construction vehicles,
leaving the site, to be washed-down. The water from the wash-down should flow through the
gutters into the underground reservoirs, and clear water will overflow from one compartment
into the next, depositing the silt load. A submersible pump will recycle the water from the
last compartment and feed it to the power washer. Sludge will be collected regularly using
mobile suction pump, mixed with the excavated debris to remove excess water, and disposed
of with the same excavated material.

All plant shall be operated with any relevant doors closed and shall be fitted with silencers
and noise suppressors. All plant and site operations will be required to conform to local
legislation, in particular, EN ISO 11690, EN 12096, EN 28662, EN ISO 10819, EN ISO 8662. The
contractor shall select and utilise methods of working, and items of plant, so that the
maximum measured ground vibrations do not exceed a peak particle velocity of 3mm per
second at any occupied property, and 5mm per second at other properties, or any other
values indicated by the relevant Authorities. Noise levels at the perimeter of the site shall
not exceed 70dB, or the value indicated by the relevant Authorities.

Any chemical drums that may need to be on site shall be stored on impervious surfaces in
designated bunded areas. Oil tanks shall be similarly stored. The bunds shall have a capacity
equal to 110% of the volume of the largest drum. Since the bunds are meant to cater for
operational leakages and spills, this is considered as sufficient. The bunds shall have no
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A.18

A.19

A.20

A.21

A.22

A.23

A.24

a)

b)

drains, and provision shall be made for pumping out rainwater. Filling and vent pipe-work
shall be located inside the bund. The bunds shall be available for inspection. Empty drums
shall be stored in a similar fashion, in separate areas, and shall be safely disposed of in
accordance with the arrangements made with the Environment Protection Department.

Oil drip trays shall be used under small static plant, such as pumps and compressors. These
trays shall be open to inspection and spent oil shall be disposed of in accordance with the
arrangements made with the Environment and Resources Authority. Maintenance areas for
the construction plant shall be indicated in the Contractor’s Construction Management Plan.
Disposal procedures shall be as instructed by the Environment Protection Department. The
contractor shall be required to install settling ponds to stop oil-contaminated, or silt-laden,
wastewater, (including rainwater), from finding its way into the surrounding roads.

The contractor shall take all necessary procedures to control energy use on site. Site lighting
shall be, as much as possible, low energy, or energy-efficient, light fixtures, and shall be
downward pointing and shielded to avoid unnecessary light loss and light pollution.

The Contractor shall comply with and fulfil all obligations imposed by Article 19 of the Police
Laws and shall give all notices, obtain all permits; pay all fees that may be lawfully
demanded by Public Officers in respect of works and comply with all requirements of the Law
and any Lawful Authority.

Notice to authorities
The contractor shall give all necessary notices to authorities concerned and shall allow them
facilities for removing any fixtures, fittings, or services, which may belong to them.

Heavy vehicles
The use of heavy construction vehicles entering the centre of Haz Zebbug in connection with
this project shall be limited to the minimum.

Materials

All materials and methods of construction shall be in the form and nature specified herein
and/or as indicated in the drawings, to the satisfaction of the Contracting Authority’s
Architect-in-Charge.  All materials and methods (except where otherwise stated) shall
conform to the relevant British Standard Specification or its European equivalent.

Samples and tests

During the course of works, Architect and Civil Engineer in charge reserves the right to take
samples or carry out specialised tests on site. In specific cases, analysis/tests on samples
elevated may take significant time to be completed, in which case, architect and civil
engineer in charge may request suspension of all or part of the activities being carried out by
the contractor. Unless such tests/analysis are being carried out due to any negligence, bad
workmanship, etc. from the contractor’s side, the Contracting Authority or his/ her
representative may opt to prolong the completion period as detailed in tender document.
Should, however, the need for such tests arise due to any negligence, bad workmanship, etc.
by the contractor, expenses incurred in the carrying of such tests will be deducted from
payments due to the contractor. In the Period of Execution of the work the Contractor will
have to factor in such tests.

Works to be carried out by other entities/or contractors
During the course of works, the Parish Priest may:

Assign other contractors/personnel to contemporarily carry out works on other areas of the
building not included in this tender document.

Appoint personnel to carry out trials, tests, etc. on cleaning methods, consolidation, etc. as
deemed necessary by the Architect and Civil engineer in charge, on sections of the building
covered by this tender document.

In all cases, contractor will be expected to be co-operative and allow the use of his
scaffolding and/or other facilities available on site for the efficient execution of the above-
mentioned works. Same contractor will not be entitled to any compensation (financial or
otherwise) for these services, etc.

Clearance of site
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A.25

A.26

A.27

A.28

A.29

Each trade is to make good after itself and provision for such work shall be made in
respective rates.

During the execution of the works, the Contractor shall keep the site reasonably free from all
unnecessary obstruction, and shall store or dispose of any Contractor’s equipment and surplus
materials and clear away and remove from the site any wreckage, rubbish or temporary works
no longer required.

On completion of the Works, the Contractor shall clear away and remove from site all
Contractor’s equipment, surplus material, rubbish and temporary works of every kind, and
leave such part of the site and works clean and in a workmanlike condition to the satisfaction
of the Contracting Authority’s Architect and Civil Engineer in charge.

Construction Management Plan

The Construction Management Plan shall be compiled to show how access to the site will be
managed, how security and safety of the buildings will be guaranteed, and how building
material and building waste will be handled to ensure minimum impact. It will also detail
site logistics and plant locations, and equipment etc. to be used in the execution of works
indicating the contractor’s endeavours to carry out the works requested by the Contracting
Authority’s architect and civil engineer in charge.

The Contractor shall consider the problems of access into the site, and the existing physical
site constraints the need to maintain safe vehicular and pedestrian access around the church.
It shall show in particular:
e The Access Plan - All site access points for workers, plant and machinery.
e Storage areas for materials and plant
e A detailed Programme of Works, (Gantt chart), indicating the dates when works in
their various phases would be undertaken and broken down into more detail for each
activity of each phase, for approval of the Contracting Authority’s Architect in Charge.
e Adequate and suitable provision to reduce dust nuisance during all phases of the
works.
e Protection measures for underlying building and adjoining building.
e Measures for the safety and continued operation of underlying existing activities.
e The location of disposal sites for material from demolition and excavation, and the
means and routing of transport to disposal sites.
e The measures to be undertaken in adverse weather conditions.

The submission to and approval by the Contracting Authority’s Architect and Civil Engineer in
charge of such Programme or the furnishing of such particulars shall not relieve the
Contractor of any of his/her duties or responsibilities under the Contract.

Health and Safety Provisions

Safety Officer

A.30

The Contractor shall appoint his safety officer to ensure compliance with Legal Notice
281/2004 (SL.424.29). The safety officer shall amongst other things implement all regulations
and directions given in order to achieve the objectives of the Health and Safety Plan, as well
as ensure the certification of scaffolding, hoists and any other equipment/machinery to be
used on the site of works as fit for the intended works and immediately submit them to the
Contracting Authority. The Contractor shall be obliged to immediately carry out any actions
recommended by the Contracting Authority Project Supervisor.

The Contracting Authority reserves the right to request the Contractor to substitute the
appointed safety officer if in the opinion of the Contracting Authority he/she is not fulfilling
his/her role properly.

General Hazards

A.31

The following hazards have been identified:
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a) Electrocution from electricity services fixed to the dome and lantern and by electrically
powered equipment/ machinery used on site of works;

b) Workers falling from scaffolding, or from heights on existing buildings;

c) Noise and dust production as a result of the works outlined in this document;

d) Workers crushed by collapse of structures and/or scaffolding;

e) Inhalation of fumes resulting from restoration processes.

f) Full or partial collapse of scaffolding due to adverse weather conditions.

g) Church goers injured by material falling from scaffolding.

Risk Mitigation Measures

A.32

A.33

The following measures are recommended to minimise risks on site:

a) Clear delineation of plant movement areas;

b) Double checks on possible existence of electrical cables - clear delineation of known
services;

c) Provision of sturdy work platforms/ scaffolding, and guide rails at unprotected edges of
existing buildings;

d) Use of plant with limited noise emission;

e) Periodic wetting of demolition area to reduce dust emission;

f)Establishing clear procedural rules during overhead material handling to;

g) Enforcement of hard hats.

Provisions for safe practice
The following provisions shall be made, without limiting, in any way, other provisions that the
Contractor may deem necessary in order to render the Site and the Work safe:

a) Where there is an imminent danger to the safety of workers, the Contractor shall take
immediate steps to stop the operation and evacuate workers as appropriate;

b) Secure fencing, to prevent unauthorised access to the active work areas;

c) A Notice, giving information on the specific hazards, and on the availability of emergency
assistance, shall be clearly displayed in a position such that those working on site can
read it as well as those affected by the Site;

d) Routes for the movement of vehicular traffic around the place of work shall be clearly
delineated. These routes shall be separated from the areas subject to overhead
movements;

e) Escape routes and means of escape shall always be kept clear;

f)Existing services, both overhead and underground, within the work site and immediately
surrounding the work site, shall be identified, the respective utility companies contacted
for information and disconnected/made safe;

g) Special attention shall be given to lifting, slewing and overhead handling operations to
avoid public access areas;

h) The Contractor shall take appropriate measures, or shall use the appropriate means and
mechanical equipment, in order to avoid the need for the manual handling of loads by
workers;

i) All openings through which workers are liable to fall shall be kept effectively covered or
fenced and marked in the most appropriate manner;

j)Where natural lighting is not adequate to ensure safe working conditions, the Contractor
shall provide adequate and suitable lighting, including portable lighting when
appropriate, at the Site of work;

k) Guard-rails and toe-boards shall be provided to protect workers from falling from
elevated workplaces; alternatively, adequate safety nets or safety sheets shall be
erected, made fast and maintained, or adequate safety harnesses shall be provided and
used;
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l) Hoist shafts shall be enclosed with rigid panels or adequate fencing at ground level on all
sides;

m) The contractor shall be responsible for ensuring that all persons on the Site, whether the
Contractor’s employees or otherwise, wear the necessary personal protective clothing at
all stages;

n) The Contracting Authority’s Engineer shall have the right to send away any of the
Contractor’s employees, or of his Sub-Contractors, or otherwise doing work on the site, if
they do not comply with these requirements.

Fire Outbreak
A.34 The Contractor shall take all appropriate measures to:

a) Avoid the risk of fire;
b) Control quickly and efficiently any outbreak of fire;
c) Bring about a quick and safe evacuation of persons.

Protective Clothing and Equipment
A.35 The Contractor shall provide the following:

a) Safety helmets or hard hats to protect the head from injury resulting from falling or
flying objects, or from striking against objects or structures.

b) Goggles, a screen, a face shield or other suitable device when likely to be exposed to
eye or face injury from airborne dusts or flying particles, dangerous substances,
harmful heat, light or other radiation, and in particular during welding, flame cutting,
or other hazardous work;

c) Protective gloves and suitable protective clothing to protect hands or the whole body
when exposed to heat radiation or while handling hot, hazardous or other substances
such as poultice packs which might cause injury to the skin;

d) Footwear of an appropriate type when employed at places where there is the
likelihood of exposure to adverse conditions, or of injury from falling or crushing
objects, hot or hazardous substances, sharp-edged tools or nails;

e) Respiratory protective equipment, suitable for the working environment when workers
cannot be protected against airborne dust, vapours or gases by ventilation or other
means;

f) Safety harnesses with independently secured lifelines where protection against falls
cannot be provided by other appropriate means.

g) Waterproof clothing and head coverings when working in adverse weather conditions.

Storage of Materials
A.36 The Contractor shall ensure:
a) A safe, sufficient and suitable storage for flammable liquids, solids and gases such as

ethyl silicates and/ or fuels.

b) Storage areas for flammable liquids, solids and gases shall be rendered secure against
trespassers.

c) Smoking shall be prohibited and “No Smoking” notices or appropriate design and shape
shall be prominently displayed in all spaces containing readily combustible or
flammable materials.

d) Combustible material such as scrap wood or plastics, oily/greasy waste, sawdust or
packing material shall not be allowed to accumulate in places of work, but should be
kept in closed metal containers in a safe place.

Lifting Equipment
A.37 The Contractor shall ensure:
a) Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe

working load or loads as specified by the manufacturer.
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b)
<)

d)

No person shall be raised, lowered or carried by a lifting appliance unless it is
constructed, installed and used for that purpose, except in an emergency situation.
Every platform or receptacle used for hoisting any loose material shall be so enclosed
as to prevent the fall of any of the material.

Any equipment with wheels, placed directly on a platform for raising or lowering, shall
be so secured so that they cannot move, and the platform shall be enclosed as
necessary to prevent the fall of the contents.

‘Housekeeping’ Program

A.38 The Contractor shall ensure:

a) A suitable “housekeeping” programme shall be established and be continuously
implemented on the Site.

b) Areas within the Site, which are liable to become slippery, because of oil or other
causes, shall be regularly cleaned up, or strewn with sand or sawdust.

c) It shall include provisions for the proper storage of materials and equipment, and for
the removal of scrap, waste and debris at appropriate intervals.

d) Loose materials that are not required for use shall not be placed or allowed to

accumulate on the site, to obstruct means of access to, and egress from, places of
work and passageways.

Machinery and Equipment
A.39 The Contractor shall ensure:

a)

b)

d)

All manual tools, pneumatic tools, electrical tools, etc. shall be suitable for the work
to be carried out, shall conform to approved standards and regulations, shall be safe
and such that they can be operated without risk to health.

They shall be provided with protective guards, shields or other devices as appropriate,
which shall be maintained regularly, which shall be equipped, where applicable, with
an extraction system which shall be as close as possible to any source of the dust, and
which sucks away from the breathing zone, not through it, shall be fitted with shock
absorbing materials, and be fitted with noise control protection devices at source to
reduce as much as possible noise exposure.

Only insulated or non-conducting tools shall be used on or near live electrical
installations if there is any risk of electrical shock. Only non-sparking tools shall be
used near or in the presence of flammable or explosive dust or vapour.

Operating triggers on portable pneumatic tools shall be so placed as to minimize the
risk of accidental starting of the machine, and so arranged as to close the air inlet
valve automatically when the pressure of the operator’s hand is removed. Hose and
hose connections for compressed-air supply to portable pneumatic tools shall be
designed for the pressure and service for which they are intended, fastened securely
to the pipe outlet, and equipped with a safety chain, as appropriate. Pneumatic shock
tools shall be equipped with safety clips or retainers to prevent dies and tools from
being accidentally expelled from the barrel. Pneumatic tools shall be disconnected
from power and the pressure in hose lines released before any adjustments or repairs
are made.

Portable electric tools shall generally be used on reduced voltage to avoid as far as
possible the risk of lethal shock. All electrical tools shall be earthed, unless they are
“all insulated” or “double insulated” tools which do not require an earth. Earthing
shall be incorporated in metallic cases, and as a safeguard against damaged cables,
where wires enter the tool. Electric tools shall be fitted with protection guards that
are regularly maintained for their effectiveness. Power cables to electrical tools shall
be armoured and/or covered in thick flexible rubber, and socket outlets shall be of
special design for outdoor use, and protected by a residual current circuit breaker.

All electrical tools shall receive inspection and maintenance on a regular basis by a
competent electrician, and complete records kept.
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A.37

A.38

A.39

g)

h)

n)

The cables of portable electrical lighting equipment shall be of adequate size and
characteristics for the power requirements and of adequate mechanical strength to
withstand severe conditions in construction operations.

All vehicles shall be of good design and construction, taking into account established
ergonomic principles, particularly with reference to the seat; they shall be maintained
in good working order, shall be used with due regard to health and safety, by workers
who have received appropriate training.

Where appropriate, earth-moving or materials-handling equipment shall be fitted with
structures designed to protect the operator from being crushed should the machine
overturn, and from falling material.

All vehicles and earth-moving or materials-handling equipment shall be fitted with a
plate indicating the gross laden weight; the maximum axle weight or, in the case of
caterpillar equipment, ground pressure.

Plant, machinery and equipment shall be switched off when not in use and isolated
before any major adjustment, cleaning or maintenance is performed. Where trailing
cables or hose pipes are used, they shall be kept as short as practicable, be
mechanically protected and not be allowed to create a safety hazard.

Mobile high-pressure compressor plants and equipment shall be examined, tested and
certified annually by a mechanical Engineer having a warrant to practice his
profession.

Portable compressors shall be fitted with a double adjustable tow-bar and jockey
wheel. When the plant/equipment is in operation, wheel chocks shall be installed.
The wheels must be fitted with brakes that are operated automatically via a
handbrake for parking purposes.

Only competent persons shall operate and maintain such plant and equipment.

Personnel
The Contractor shall ensure:

a)

The Contractor shall assign workers only to employment for which they are suited by
level of training, age, state of health and skill, and having ensured that the workers
are fully aware of any risks to health or hazards connected with the work, and that
they are trained in the precautions necessary to avoid accidents or injury to health.
Such training shall be given in a language that is understandable to the workers. The
training shall be sustained periodically and shall take into account any new or changed
risks to the health and safety of the employees concerned.

When the use of equipment is likely to involve a specific risk to the health or safety of
workers, the Contractor shall take the measures necessary to ensure that:

the use of equipment is restricted to those persons given the task of using it, and who
have been adequately trained for the specific task;

in the case of repairs, modifications, maintenance or servicing, only competent
workers are specifically designated to carry out such work;

all operators of construction equipment shall receive basic training as per Code of
Practice provisions;

drivers of heavy machinery shall have followed an approved course in relation to the
equipment to be used or driven and be in possession of a valid license.

Maintenance
All equipment/plant shall be certified to be in a proper working order, and shall be operated
by trained personnel.

Noise Emissions
The Contractor shall ensure:
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a) Noise emission levels from the plant/ equipment must conform to approved local
standards, EN ISO 11690, Recommended practice for the design of low noise
workplaces containing machinery - Part 1: Noise control strategies.

b) The exhaust system from any engine used on site must be fitted with a residual
silencer.

Cranes
A.40 The Contractor shall ensure:

a) All lifting equipment used on site shall be certified by a warranted Mechanical
Engineer every six (6) months, in accordance with the regulations issued by the
Occupational Health and Safety Authority.

b) Copies of the certificates shall be sent to the Architect and civil engineer in
charge/Project Manager before commencement of work and as necessary.

c) Failure to comply or to update these certificates will lead to an automatic
penalty.

d) Further measures shall be taken to protect cranes against the effects of bad
weather and lighting.

Temporary Electrical Installation

A.41 Any temporary electrical installation on the Site shall meet the requirements of Enemalta
and/or local legislation and in particular legal notices/regulations issued by the Ministry for
Water and Energy.

A.42 Any temporary electrical installation shall be certified by an independent warranted
electrical Engineer, every three (3) months, and the certificate shall be affixed in a
prominent position next to the Main Temporary Switchboard.
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B. General Outline of Works

Main scope of works

The main scope of the tender is the restoration works of the drum, dome and lantern of the parish church
of Haz- Zebbug dedicate to St. Philip of Agira.

The awarded Contractor shall take all necessary precautions and assume all responsibility for the security
and stability of the works area and the adjoining/adjacent third-party properties and buildings. It will be
the Contractor’s sole responsibility to make all necessary arrangements to carryout the contract works.

During the execution of the Works, the Contractor shall be required to maintain a detailed Works Register,
containing detailed reports in the format approved by the Architect and Civil Engineer /or Supervisor and
a detailed mapping (as-built drawings and manuals) of any Works carried out, as also specified in Section 3
- Special Conditions.

The Works shall be carefully mapped out on drawings in conformity to approved standards and conventions
as agreed with and approved by the Architect and Civil Engineer and/or Supervisor.

The Contractor shall be responsible to ensure that the works carried out are adequately maintained for a
period of 24 months from completion of all works as specified in this document. During the maintenance
period, as specified in this document, the Contractor will be expected to maintain the completed works in
good condition.

The Contractor shall also ensure to conform, in addition to regulations specified in this document, to
regulations and permits set out by Planning Authority (PA), the Superintendence of Cultural Heritage
and any other Legal Entity/Authority.

Restoration Works

a) The removal of metal inserts nails and redundant artificial lighting fixtures, cables and steel pipe
ducts and organisation of existing mobile communication antennae;

b) Removal by hand of all paints from the existing ‘deffun’ layer and masonry followed by the
consolidation of the existing detached ‘deffun’ layer were possible and replacement using
traditional methods and workmanship;

c) The application of reversible water proofing system above ‘deffun’ layer;

d) The dry and wet brushing for the cleaning of all masonry fabric to remove dirt and excessive
biological growth;

e) The careful removal of black cement pointed joints and cracks and the removal of friable renders
below the cornice;

f) Raking off mortar joints and re-pointing using a Natural Hydraulic Lime based mortar;

g) The pinning using stainless steel or glass fibre pins and injection with epoxy resin of cracked
lintels and detached mouldings especially sculptured moulding around windows;

h) The piecing in of a new sculptured stones slabs if required to reinstate damaged or missing
elements around windows and cornice;

i) Plastic repair works were necessary and the laying of a new lime based waterproofing cover to
the cornice and damaged stone;

j) The repair of damaged masonry by stone replacement and/or piecing in at the base of lantern/top
of dome;

k) The reinstatement of the original flow of surface water runoff and replacement of cast iron pipes
with similar lined cast iron pipes or with new-fired clay pipes;

l) The redecoration of internal side of the lantern due to the flaking paint and prior to ensuring
proper natural ventilation;

m) Repair/or re-install and certification of the lightning conductor system;

n) The installation of new architectural lighting system for the dome using energy efficient lighting
fittings. All fixtures and cables will be fixed using stainless steel screws;

0) The installation of crack gauges to monitor the movements and cracks especially in the drum;

p) Application of a transparent lime based ‘velatura’.
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Architectural Lighting

q) Design of architectural lighting with the use of LED high durability fittings as per specifications

hereunder for such exposed environment. The works also entails the preparation of visuals to
demonstrate the visual appearance during the night of the dome, drum and lantern. Tests may
also be required prior to installation.

The installation of fittings and cables onto the historic structure. The installation shall fully
respect the restoration works and all ties, clips screws and any other ironmongery shall be of
stainless-steel Grade 316.

All electrical circuits and cables shall be of the best quality for such exposed environment and
shall be designed for a lifetime of a least 20 years.

The contractor shall engage qualified and warranted Electrical Engineer to supervise and certify
the entire installation on completion of works.
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C.20.9.2

C.20.10

C.20.10.1

C.20.10.2

C.20.11

Construction Works

Avoidance of nuisance

Pulling down is to be carried out in such a manner as to cause as little inconvenience as
possible to the users, any adjoining owners or the public and the contractor will be held
responsible for any claims which may arise from the disregard of this clause.

Debris is to be sprinkled with water to prevent dust arising and all proper screens and
protection provided to the satisfaction of the Contracting Authority’s architect and civil
engineer.

Artificial and temporary lighting and power

The contractor is to provide all artificial and temporary lighting and power required for the
proper execution of the works (including safety-lights on any hoardings or gantries projecting
on to or over the public road and/or footpath) and is to pay all charges in connection
therewith.

Water

The contractor is to pay all charges for water required for the works and supply all tanks,
temporary service pipes, stopcocks, connections, etc., as required and clear away on
completion.

Reinstate and make good

All pulling down as hereafter described is to be carried out without damage to the remaining
parts of the structure or adjoining property and if such damage shall occur in the carrying out
of the demolition the contractor shall reinstate and make good the same at his own expense.
All making out and making good is to be executed with materials and workmanship to match
in every respect the surrounding work and is to be properly bonded thereto.

Public footways
The contractor shall be responsible for maintaining and upholding the public roadway and
footpaths and shall be responsible for and make good any damage to same.

Insurance
The contractor shall insure and indemnify the client against all claims by third parties and for
all injury to workmen or others.

Plant
The contractor is to provide all requisite plant, scaffolding, drawing-in ways, gangways,
planks, gantries, tarpaulins, etc., for the proper protection and execution of the works.

Give all notices

The contractor shall conform to the provisions of any Acts of Parliament relating to the works
and to Police Laws and regulations and he shall give all notices required by the said Acts,
Laws and Regulations and pay all fees in respect thereof.

The contractor shall give all notices to statutory authorities and shall allow them facilities for
removing any fixtures, fittings, or services which may belong to them.

Possession

As soon as possession of the site is given to the contractor he shall proceed with the
demolition and complete same as soon as possible.

It is essential that the whole of this work be completed at the earliest possible moment.

Advertising
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C.20.11.1

C.20.12
C.20.12.1

C.20.12.2

C.20.13
C.20.13.1

C.20.14
C.20.14.1

C.20.15
C.20.15.1

C.20.16
C.20.16.1

C.20.17
C.20.17.1

C.20.17.2

C.20.18
C.20.18.1

C.20.19
C.20.19.1

C.20.20

The contractor under no circumstances will be allowed to use the hoarding or any part of the
building for advertising purposes, but he will be allowed to exhibit the usual name boards to
the approval of the Contracting Authority’s architect and civil engineer.

Shoring

The contractor shall provide, erect and maintain all necessary needles, dead and raking
shores to the surrounding property to the entire satisfaction of the Contracting Authority’s
architect and civil engineer. The construction and efficiency of the shoring for the purpose
for which it is erected shall be the entire responsibility of the contractor. Should any
subsidence or any other damage occur due to the inefficiency of the shoring or any other
support provided, the damage shall be made good by the contractor at his own expense.

The contractor shall alter, adapt and maintain all such temporary works as may be necessary
from time to time and finally clear away and make good all disturbed, he will be held solely
responsible for the safety of existing buildings and the sufficiency of all temporary work, and
provide all necessary tarpaulins and other means of covering up for the protection of new and
existing works against inclement weather and make good all damage done.

Hoardings

The contractor shall obtain the necessary consent, pay all licence fees for and provide and
erect vertical close-boarded hoardings to the whole of the street frontage 2.5m high with
necessary returns at ends. Necessary access doors shall be provided in the hoardings which
shall be altered and adapted as may be necessary during the carrying out of the work.

Diversion of services

Before commencing the demolition of any part of the structure, all electrical, heating,
sprinkler, sanitation and other services which come within the area to be demolished shall be
disconnected or diverted so that they may be entirely self-contained with any portion of the
premises which is to remain.

Demolition

Carefully pull down the whole of the structure as shown on the drawings where relevant and
described in the Bill of Quantities down to the level indicated by the Contracting Authority’s
architect and civil engineer in charge and cart away all materials and rubbish whatsoever.

Enclosing adjacent buildings

Where floors of adjoining buildings are exposed to the outside air provide and erect 1m back
from edge of floor temporary framed and close-boarded screens with access doors and
fastenings. Adapt as necessary during the progress of the work, clear away when no longer
required.

Materials arising from demolition

Serviceable materials arising from the demolition, such as timber beams, rolled steel joists,
doors and windows etc., are to remain the property of the client and are to be cleaned and
removed to a site/store as indicated by the architect and civil engineer.

The remainder of the materials arising from the demolition is to become the property of the
contractor who is to cart it away from the site and the contractor is to make due allowance in
his tender for the value of any sound materials so acquired or residual scrap value arising.

Making good

All making out and making good is to be executed with materials and workmanship to match
in every respect the surrounding work and is to be properly bounded thereto, otherwise all
new work is to be executed with materials and workmanship as hereafter described.

Re-use of old stone

Sound old stone arising from the pulling down may if cleaned, and approved by the
Contracting Authority’s architect and civil engineer be re-used in foundations and walls below
ground level. No old stone may be reused for fair face work. Approved hard materials arising
from the pulling down may be used in making up levels beneath floors, hard core beds, etc.
All other materials not described to be re-fixed or stored and all rubbish and debris are to be
basketed out if necessary and removed from the site.

Grub up old drains etc.
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C.20.20.1

C.20.21
C.20.21.1

C.20.23.2

C.20.24.3

Grub up gulleys, break up manholes, etc., and fill in to voids with hard, dry stone as
described and stop off all old disused drains at point of entry with cement concrete.

Work to expose old party walls

Where old party walls be exposed above level of roof or elsewhere by reason of new
buildings, hack face and rake out joints and render and set in Portland cement and sand (1-3)
trowelled smooth, and properly make good up to new and existing work (or alternatively,
clean down face of stonework rake out joints and point in cement and sand (1-3) with a neat
cut weathered joint), and generally make good all to the satisfaction of the Contracting
Authority’s architect and civil engineer and adjoining owners.

Labour
The workmen and supervision employed on demolition work must be experienced in this class
of work.

Overloading of existing structures

Materials arising from the demolition must not be stacked or allowed to accumulate on
existing structures in such a way as to endanger their stability. The contractor will be held
entirely responsible for any damage arising from this cause.

Any sound old stone forming part of the building fabric, which needs to be temporarily
removed to allow ease of work should be clearly marked and stored on site to be returned to
its original place at the opportune time. Any unsound stone which need to be temporarily
removed should be replaced by a new stone of similar dimensions and configuration.
Soundness of stone is to be determined by Contracting Authority’s architect and civil engineer
in charge.

No separate payment shall be made for this work.

Disposal of resulting material
All materials which cannot be re-utilised for backfilling shall be hauled to spoil dumps outside
the work area at any distance as approved by the architect and civil engineer in charge.

As a rule, unless otherwise specified, the depositing in spoil dumps shall be a minimum
distance of 3 metres from the outside edge of any trench and 2m from any wall.

The materials shall, in any case, be disposed of in such a way as not to cause any disturbance
to the flow of the water, and preferably into natural ground depression. The price for
disposal of excavated material is deemed included in the priced bid.
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Shoring/Scaffolding

Scaffolding

All work shall be carried out in accordance with local Occupational Health and Safety
Regulations and the statutory MSA EN regulations (in particular MSA EN 39, MSA EN 74, MSA EN
1139, MSA EN 12810 and MSA EN 12811) and BS 2482.

Adequate precautions shall be taken to protect persons from injury by the fall of materials,
tools or equipment being raised or lowered. Such precautions will include fencing, barriers
and the like. Safety nets or sheets should be tied at every intersection of the scaffolding
tubing and able to withstand rupture from the above mentioned loads; otherwise barriers (in
the form of inclined overhangs) will be introduced at a distance of 4 to 6m above ground level
followed by ones at 12m intervals. Fencing, barriers, or the appropriate utilization of lookout
men.

The contractor shall provide competent supervision to ensure that all scaffolds are used
appropriately, and only for the purpose for which they are designed or erected. It shall be
erected and maintained in accordance with the local Occupational Health and Safety
Regulations and certified by a competent and recognised person. No personnel are to be
allowed on the scaffolding until such certification has been deemed compliant by the
architect and civil engineer in charge.

Where work at the face of a building or other structure is done from a working platform, the
space between such face and the working platform shall be as small as practicable, provided
that, where workmen sit at the edge of the platform to work, such space may be up to a
maximum of 300mm.

In transferring heavy loads on to a scaffold, a sudden shock not be transmitted to the
scaffold. When hoisting loads on to scaffolds, the loads shall be controlled by a hand rope
(tag line), so that they cannot strike against the scaffold. The load on the scaffold shall be
evenly distributed, as far as practicable, and in any case shall be so distributed as to avoid
disturbance of the stability of the scaffold. Scaffolds shall not be used for the storage of
material except that required for immediate use.

Workers shall not be employed on external scaffolds in weather conditions that threaten their
safety.

Guys, stays or supports shall be used where required to prevent danger; alternatively other
effective precautions shall be taken to prevent the collapse of structures or parts of
structures that are being erected, maintained, repaired, dismantled or demolished.

No scaffold shall be partly dismantled and left so that it is capable of being used, unless it
continues to be safe for use.

Working platforms, gangways and stairways of the scaffolds shall be provided with overhead
screens of adequate strength and dimensions to prevent danger from falling objects.
Materials shall not be thrown from scaffolds; exceptions shall be made only where the landing
area has been designated, protected, appropriate notices displayed and are under supervision
of a person at landing level.

Scaffolding materials shall not be thrown from scaffolds or from heights. Authorisation shall
be sought before any other materials shall be thrown from scaffolds or heights and only where
the landing area has been designated, protected, appropriate notices displayed and is under
the supervision of a person on a landing level. In all circumstances, chutes shall be installed
for the removal of materials from on the scaffolding.

Openings between the scaffolding and the structure, which exceed 20cm, should be
adequately protected by the installation of handrails. Wherever the above hinders operations
to be carried out, workers shall be provided with safety harnesses with independently secured
lifelines.

Any timber used in the construction of scaffolds shall be straight-grained, sound and free
from large knots, dry rot, worm holes and other defects likely to affect its strength. Where
necessary, boards and planks used for scaffolds shall be protected against splitting. Ladders,
boards and planks used in scaffolds shall not be painted, so that any defects remain visible.
All tubes, couplers and fittings used in metal scaffolding shall be free from damage and
distortion, and shall be maintained in a lubricated condition. Couplers shall not cause
deformation in tubes. Couplers shall be made of drop forged steel or equivalent material.
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C.30.2.2

C.30.2.3

C.30.2.4

C.30.2.5

Tubes shall be cut cleanly square with the tube axis. Alloy and steel tubing shall not be
intermixed on the same scaffold.

Tower scaffolds shall be designed and built in such a manner that the ratio of height to the
base width is not more than 3.5:1, in the case of static towers used outdoors, and in a ratio of
4:1, in the case of static towers used indoors; in any case, the height of free-standing static
towers should not exceed 12m. Mobile towers shall not be moved while persons or materials
are on the top platform. The ratio of height to base width in the case of mobile towers used
outdoors shall be of 3:1, but should not in any case exceed 9.6m in the case of free-standing
mobile towers.

In the case of prefabricated scaffold systems, the manufacturers’ instructions shall be strictly
adhered to. Prefabricated scaffolds shall have adequate arrangements for fixing bracing.
Frames of different types shall not be intermingled in a single scaffold.

In addition to the requirements for scaffolds in general as regards soundness, stability and
protection against the risk of falls, suspended scaffolds shall have a safe cabin, with full
protection from weather and adverse climatic conditions, and designed and constructed in
accordance with ergonomic principles, a clear and unrestricted view of the area of operation;
safe access to, and egress, from the cabin, including for situations where the operator is
taken ill.

The scaffolding shall be tied to the building at suitable vertical and horizontal distances
without causing irreversible damage/ alterations to the fabric of the building being restored.
Preferably, scaffolding shall be secured by utilising existing openings/ holes. If not possible,
a predetermined minimum number of perforations for tying the scaffolding to the historic
structures will be allowed. The latter will make use of a bolting system inserted in the joints
between the blocks for minimum damage possible to the masonry.

Any scaffolding, when the work is divided in phases, shall overlap by at least 5m with the
previously concluded phase of the works. In all cases the scaffolding shall extend by at least
1m beyond the extent of area being intervened upon or beyond the corner/s.

Prior to the dismantling of any scaffolding, the Contractor shall give the Contracting
Authority’s architect and civil engineer in charge sufficient time (at least 48 hours) to inspect
the works.

Methodology: Lifting equipment

Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe working
load or loads as specified by the manufacturer. It shall be erected in accordance with the
local Occupational Health and Safety Regulations and certified by a competent and
recognised person. Regular inspections are to be carried out in accordance with the local
regulations.

No person shall be raised, lowered or carried by a lifting appliance unless it is constructed,
installed and used for that purpose.

Any lifting gear shall be erected and maintained in accordance with the local Occupational
Health and Safety Regulations and certified by a competent and recognised person. No
personnel are to be allowed on such gear until such certification has been deemed compliant
by the Contracting Authority’s architect and civil engineer in charge.

Every platform or receptacle used for hoisting any loose material shall be so enclosed as to
prevent the fall of any of the material.

Any equipment with wheels, placed directly on a platform for raising or lowering, shall be so
secured so that they cannot move, and the platform shall be enclosed as necessary to prevent
the fall of the contents.



Version 1.2 NGO e-procurement document

C.40 Cleaning Masonry

C.40.1 Extent of Works

C.40.11 Prior to the commencement of works, the building shall be inspected by the contractor
together with the Contracting Authority’s architect and civil engineer in charge to confirm
the extent of work and the restoration methodology to be employed.

C.40.2 Materials: Water

C.40.21 The water to be used shall have conductivity inferior to 60uS/cm. The use of chlorinated
water shall not be permitted. It shall comply with MSA EN 1008. It shall be pH neutral.

C.40.3 Materials: Paper pulp

C.40.3.1 The paper pulp used in the work shall be chemically stable, having a cellulose content of 99
+/- 1% and a calcium content of 0.025 +/- 0.005%. Average fibre diameter should be 20
microns, while the average fibre length shall be of 300 microns.

C.40.4 Materials: Sepiolite clay

C.40.4.1 The sepiolite clay used shall be natural having a water absorption superior to 148% and an
apparent density of around 555g/l. The sepiolite clay used shall be asbestos free with a
specific surface area of 218 to 222sq.m./g. The pH value shall be 8.0 +/- 0.5.

C.40.5 Materials: Biocide

C.40.5.1 The application of mild biocides that have a long-term inhibiting effect on re-colonisation
shall follow the initial removal of organic growth.

C.40.5.2 Products to be used shall be neutral products belonging to the chemical class of compounds
methoxy triazine, acting by being absorbed both through the roots and the leaves and have a
wide spectrum of action; other products include quaternary-ammonium compounds, or as
approved by the Contracting Authority’s architect and civil engineer in charge.

C.40.6 Materials: Herbicide

C.40.6.1 The product to be used should result in the desiccation of the plant after it has been
absorbed. The dead parts will then be easily removed by hand, without risking re-growth.

C.40.6.2  The following factors shall determine which chemicals will be used:

a) chemicals which do not cause damage to the stone;

b) chemicals which do not create any risk to man or other life forms, apart from the ones treated,
taking into account their toxicity with respect to humans, earth fauna and sea fauna;

c) their activity period and residual effects;

d) do not contain harmful salts or other substance which can instigate or accelerate the deterioration
of the stone.

C.40.7 Methodology: General

C.40.71 The contractor is to ensure that all the necessary measures are taken to ensure that masonry
elements are not damaged, chipped, soiled stained or contaminated by salts and/or other
deleterious substances during the works.

C.40.7.2 The contractor shall ensure that the stability of all of the structure is maintained throughout
work. Any defects, including signs of movement that develop or become apparent during the
course of works shall be immediately reported to the Contracting Authority’s architect and
civil engineer in charge.

C.40.7.3  The contractor shall protect works against damage by rain.

C.40.7.4 Necessary precautions shall be taken by the contractor to prevent the masonry bedding from
drying out too rapidly in hot conditions and in drying winds.

C.40.7.5 Al rejected work shall be removed and replaced using new materials at the contractor’s

expense. The contractor shall also be bound to replace any defective materials in all or parts
of the existing works by proper materials and/or workmanship as directed by the Contracting
Authority’s architect and civil engineer in charge.
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C.40.8 Methodology: Removal of vegetation

C.40.8.1 Every effort shall be made to remove all parts of plant including roots and stubs. Where
growth cannot be removed completely without disturbing the masonry, the contractor shall
seek instructions from the Contracting Authority’s architect and civil engineer in charge.

C.40.8.2 Plants/weeds shall not be removed by cutting the plant at the base of the stem and then by
the use of a biocide to kill off the remaining part of the plant unless explicitly told to do so by
the Contracting Authority’s architect and civil engineer in charge and if the contractor
certifies that the herbicide/biocide being used is effective if applied in this manner.

C.40.8.3  The product to be used should result in the desiccation of the plant after it has been
absorbed. The dead parts will then be easily removed by hand, without risking re-growth.

C.40.9 Methodology: Removal of higher forms of vegetation

C.40.9.1 The Contractor shall cut out a metre section of the main stem, around 300mm to 1m above
ground level; care must be taken not to damage the adjacent masonry.

C.40.9.2  After the removal of almost all aerial parts of bushes and trees, chemical spot spraying shall
be carried out on cut ends of stems and branches for perennial woody plants and on new buds
and leaves in deciduous trees.

C.40.9.3 Systemic herbicides will be used with absorption through leaves or barks.

C.40.9.4 A procedure combining mechanical and cleaning means will follow to remove the plants
completely.

C.40.10 Methodology: Removal of metal inserts etc.

C.40.10.1  The contractor shall ensure the careful removal of redundant cables and wires, light fixtures,
and other accretions from the facades of the building. The methodology employed for this
removal shall be approved by the architect and civil engineer in charge prior to
commencement of works.

C.40.10.2 Care shall be taken to remove all metallic inserts, (especially iron and steel fixings) from the
stonework.

C.40.10.3 Corroding metal fixings shall be carefully cut by coring around them using small diameter bits
so as to cause the least possible disturbance to the surrounding masonry. The associated rust
debris shall also be carefully removed.

C.40.10.4 Resulting holes shall be filled-in using a suitable lime-based mortar when the break is small or
by piecing-in stone, if the gap is large, as per specifications.

C.40.11 Methodology: Preservation of original masonry

C.40.11.1 The contractor shall ensure that original masonry work that shall be retained will be
protected and left undisturbed during the course of works.

C.40.11.2 The contractor shall seek the approval of the Contracting Authority’s architect and civil
engineer in charge whenever existing masonry to be preserved will need to be cut or modified
to accommodate new or re-used units.

C.40.11.3 The contractor shall ensure that structure to be retained is adequately propped to prevent
damage caused by movement or any other means as a result of the works.

C.40.11.4 The contractor shall ensure that retained masonry in the vicinity of repair works is disturbed
as little as possible.

C.40.12 Methodology for Cleaning: General Considerations

C.40.12.1  The cleaning methods adopted should, as far as possible:

a) Be effective in removing the deleterious substances from the stone surface;

b) Not produce any substances which will encourage any future deterioration of the stone;

c) Be slow enough such as to allow good control by the operator;

d) Must not cause any micro-fractures or any other discontinuities of the stone surface, as these may
initiate or encourage new deterioration processes.

C.40.12.2 Abrasives, chemicals or high pressure water jetting will not be permitted. A controlled

nebulous pulsating water spray system should preferably be used. The process must ensure
that no over saturation and softening of the stone occurs. In those areas where this system is
not sufficient to reach the required level of cleanliness, controlled micro-blasting on plain,
non-decorative areas may be considered. Systems adopting sand, gravel, or water blasting
techniques will not be considered.
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C.40.12.3  Micro-blasting systems used shall be such as to function effectively at low pressure and use
low quantities of water. The abrasive material used shall be calcium carbonate having size
and configuration which will not damage the surface texture of the stone fabric.

C.40.12.4 It is important that any water used throughout the cleaning operation be free from salts. No
chemical agents will be permitted. The use of tap water will NOT be permitted. The water to
be used shall have conductivity inferior to 60pS.

C.40.12.5 The contractor shall test the pH value of clean water used for rinsing, the wetted surface and

all chemical agents to be used in the cleaning processes before application.

All solutions shall be thoroughly mixed before taking a sample for pH measurement.

All readings shall be carried out at the same temperature, or compensated for if taken at

different temperatures. All data shall be submitted in writing to the Contracting Authority’s

architect and civil engineer in charge.

C.40.12.8 The aim of the cleaning exercise should primarily be that of cleaning the face of the stone
and removing all accumulation of carbon, sulphurous compounds, and other contaminants,
but should retain the patina of time. On completion of works, the stone is to be brought to
its natural patina, texture and profile. All discoloration is to be removed from the face of the
stone. No original carved relief arises or surface textures are to be damaged or altered.

C.40.12.9 The contractor shall ensure that all electrical supplies serving external equipment have been
disconnected and that, unless specified otherwise, fittings and associated cable have been
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removed.

C.40.12.10 The contractor shall take all measures to prevent:

a) Ingress of water, cleaning agents, debris and dust into the building via windows, doors, vents and
other openings.

b) Protection of ventilation grilles, airbricks, or other ventilation openings without sealing them.

c) Damage to all components and finishes that can reasonably be protected during cleaning

procedures, including lightning conductors, roof coverings, flashings, rainwater goods, glass,
metal works, services equipment, signage and paving.

d) Staining of surfaces from ferrous or other reactive metals.

e) The contractor shall use approved protective boards, sheeting, films, sealants and sealing tapes
that do not stain protected materials and that can be readily removed after cleaning without
damaging or staining the protected material.

f) The contractor shall seek approval from the Contracting Authority’s architect and civil engineer in
charge should it be necessary to take additional measures for cleaning.

C.40.13 Methodology for Cleaning: Tests to be conducted during the cleaning procedure

C.40.13.1  The contractor shall be responsible to carry out tests as outlined with this document to
determine the extent of salts within the masonry fabric. These tests shall be carried out
prior and repeated during and after the cleaning process has been completed. The contractor
shall furnish the Contracting Authority’s architect and civil engineer in charge with the results
of the tests.

C.40.13.2 Putty moulds of stone surfaces indicated by the Contracting Authority’s architect and civil
engineer in charge shall be prepared prior to the commencement of the cleaning works and
repeated after final cleaning.

C.40.14 Methodology for Cleaning: Trial cleaning

C.40.14.1  The Contractor is to prepare trial samples for all cleaning methods in locations agreed with
the Contracting Authority’s architect and civil engineer in charge.

C.40.14.2 The Contractor shall inform the Contracting Authority’s architect and civil engineer in charge
before carrying out each trial cleaning method to enable the Contracting Authority’s architect
and civil engineer in charge to approve the selected testing area and be present during the
preparation and execution of trial samples. The period of notice shall be agreed with the
architect and civil engineer in charge.

C.40.14.3 The time, date, location, details of all the products and procedures for each sample area
shall be submitted in writing to the Contracting Authority’s architect and civil engineer in
charge.

C.40.14.4 The contractor shall provide the architect and civil engineer in charge with a copy of all the
trial sample records.

C.40.15 Methodology for Cleaning: Monitoring
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C.40.15.1 The contractor shall regularly monitor effects of each cleaning procedure against the degree
of cleaning established by approved trail sample/s.

C.40.15.2 The contractor shall seek instructions immediately wherever:

a) Disruption to the surface occurs;

b) Discoloration or stains are revealed by cleaning;

) Anticipated level of surface cleaning is not being achieved.

C.40.16 Methodology: Dry Brushing of surface

C.40.16.1 Prior to commencing any cleaning method, the contractor shall remove loosely adhered
deposits and growths using suitable corrosion resistant brushes that do not damage the stone
surface.

C.40.16.2 The use of brushes with steel bristles shall not be permitted. Nylon brushes will be
preferred.

C.40.17 Methodology: Wet brushing of surface

C.40.17.1  General cleaning shall be carried out by means of low pressure washing (less than 2 bar) using
water with a conductivity inferior to 60uS/cm and hand held mineral/nylon fibre brushes as
directed and approved by the architect and civil engineer in charge. Garden type manual
pump sprayers are to be used.

C.40.17.2 The spray shall be atomised from fine nozzles situation at least 300mm away from the
masonry.

C.40.17.3  Stubborn deposits shall be removed first. Softened deposits shall be removed with suitable
nylon brushes that do not damage the surface. Any debris shall be thoroughly rinsed.

C.40.17.4 The flows shall be directed from the top downwards so that the trickling of water softens the
lower areas of dirt build-up.

C.40.17.5 In the process, care shall be taken to ensure no damage is caused to mortar joints and
original plasters.

C.40.17.6 The water spray technique shall not be allowed in severely deteriorated areas.

C.40.18 Methodology: Water spray cleaning

C.40.18.1 Water spray cleaning with mounted nozzles shall be used in areas which require a prolonged
period of wetting, as approved by the architect and civil engineer in charge. The wetting shall
last for a period sufficient to produce the swelling of the layer of dirt, shall be used in
combination with small brushes to cut down the saturation period and shall be attached to a
length of pipe connected to the approved water supply. Chlorinated mains water and water
having a conductivity of more than 60uS/cm will not be allowed.

C.40.18.2 The spray shall be atomised from fine nozzles situated at least 300mm away from the
masonry. Enough water pressure and small enough orifices shall be required to atomise the
water.

C.40.18.3 The equipment shall be of a type which allows the position and direction of nozzles to be
readily adjusted relative to existent surfaces and profiles.

C.40.18.4 For each surface, the nozzle positions and spraying cycles that enable deposits to be
removed/softened whilst keeping the water running off the surface to a minimum shall be
established.

C.40.18.5 The flows will be directed from the top downwards so that the trickling of water softens the
lower areas of the dirt build up.

C.40.18.6  Regular monitoring and adjustment of the washing cycle and nozzle positions shall be ensured
by the contractor as work proceeds. In addition, the water spray/mist shall be controlled by
adequate sheeting which shall reduce the effect of draughts of air blowing away the water
from the building, since the effectiveness depends on how successfully the mist can be
contained.

C.40.18.7 The heaviest deposits shall be removed first. Softened deposits shall be removed with
suitable nylon brushes that do not abrade the surfaces. Any debris shall be thoroughly rinsed.

C.40.18.8 The water spray technique shall not be allowed in severely damaged areas.

C.40.19 Methodology: Use of Mora Pack

C.40.19.1  The principle behind poultice treatment is that once soiling is dissolved, dirt is held in

contact with the pack, rather than dissolved and permitted to fill the pores. The intimate
and extended contact of the cleaning materials means that smaller quantities and lower
concentrations of chemicals need be used.
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C.40.19.2

C.40.19.3

C.40.19.4

Unless otherwise instructed by the architect and civil engineer in charge, ammonia shall be
used in the poultice to soften the crust.

The AB57 (Mora Pack) with paper pulp/cellulose and/or sepiolite clay is to be used only where
specifically requested.

The Mora Pack is a mild chemical pack containing agents which facilitate the dissolution of
calcium salts. The poultice shall be prepared by mixing into a consistent sticky paste the
following:

o 60g sodium bicarbonate;

. 60g ammonium bicarbonate;

. 25g ethylene diamine tetra acetic acid (EDTA);

. 10g surfactant disinfectant (neutral);

. 60g sepiolite clay/ paper pulp/carboxymethylcellulose (CMC);

o De-ionised/distilled water as required (tap water or water containing salts will not be permitted);

C.40.19.5

C.40.19.6

C.40.19.7

C.40.20
C.40.20.1

o0
NN
oo
NN
eo
w N

C.40.20.4

C.40.21

C.40.21.1

C.40.21.2

C.40.21.3

C.40.21.4

C.40.21.5

C.40.22.2

The above-mentioned ratios may be revised/adapted by the architect and civil engineer in
charge as so deemed necessary. In such eventuality, the contractor may not demand any
adjustment to the rates submitted for this tender document.

The mix is then suitably ironed to a thickness of 4 to 5mm on the pre-wetted soiled surface,
and covered with a polyethylene film to prevent the poultice from drying up. The poultice is
left in place for a contact period as considered necessary by the Contracting Authority’s
architect and civil engineer in charge, after which it is gently removed and the treated area
rinsed with de-ionised water and brushed with a suitable nylon brush.

Given the nature of the crust, this process shall be repeated for as many times as so deemed
necessary, until the black crust formation has been removed and a satisfactory level of
cleaning is obtained. For payment reasons, this exercise will be considered as an intrinsic part
of the poulticing exercise, and in no case will the contractor be allowed to make claims for
extra costs in relation to workmanship and/ or material.

Methodology: Chemical cleaning for the removal of iron stains

the clay pack for iron stains shall consist of sepiolite clay and/or paper pulp added to a
solution of glycerine, generally sodium citrate. The paste shall then be applied to the stain
surface and left to dry.

The paste shall then be removed with wooden or other non-metallic spatula.

Several coatings might be necessary to lighten the stain. For stubborn stains, the surfaces
shall be wetted. When lifted off, the surface is washed with copious amounts of water.

Given the nature of the stain, this process shall be repeated for as many times as so deemed
necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained.
For payment reasons, this exercise will be considered as an intrinsic part of the poulticing
exercise, and in no case will the contractor be allowed to make claims.

Methodology: Chemical cleaning for the removal of cuprous stains

The removal of cuprous stains shall be carried out by mixing one part of ammonium chloride
with four parts powdered talc or sepiolite clay or paper pulp. A 10% solution of ammonia
water shall be added to the mix.

The surfaces shall be wetted with clean water prior to the application of the paste and then
be left to dry.

The paste shall then be removed with a wooden or other non-metallic spatula and shall then
be rinsed thoroughly with clean water.

It may be necessary to reapply, remove and rinse off the paste to lift or satisfactorily lighten
the stain, as instructed by the Contracting Authority’s architect and civil engineer in charge.
Given the nature of the stain, this process shall be repeated for as many times as so deemed
necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained.
For payment reasons, this exercise will be considered as an intrinsic part of the poulticing
exercise, and in no case will the contractor be allowed to make claims.

Methodology: Chemical cleaning for the removal of graffiti/aerosol paint stains

A pasteous, solvent-free remover for mineral surfaces shall be applied in a thick layer left in
contact with the paint for long enough to cause softening and to enable scraping and brushing
to take place successfully. The layer shall be covered by a thin layer of plastic (as per
manufacturer’s recommended procedure).

Following this application, the surface shall then be washed thoroughly with warm water and
neutral pH soap.
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C.40.23.3

C.40.23
C.40.23.1

C.40.23.2

C.40.23.3
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C.40.24
C.40.24.1

C.40.24.2

C.40.24.3
C.40.24.4

C.40.24.5
C.40.25
C.40.25.1

C.40.25.2

C.40.26
C.40.26.1

C.40.26.2
C.40.26.3
C.40.26.4

C.40.26.5

C.40.26.6
C.40.26.7
C.40.26.8

C.40.26.9

Given the nature of the stains, this process shall be repeated for as many times as so deemed
necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained.
For payment reasons, this exercise will be considered as an intrinsic part of the poulticing
exercise, and in no case will the contractor be allowed to make claims.

Methodology: Chemical cleaning using soap/detergents

The contractor shall apply a non-foaming pH neutral soap blend for water rinsing and
completion of the cleaning.

The lowest possible concentration of agent and the shortest dwell times shall be established
for all areas and surfaces.

The contractor shall keep written records of concentrations, dwell times, thickness and
number of applications.

Powdered detergents shall not be used.

Given the nature of the stain, this process shall be repeated for as many times as so deemed
necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained.
For payment reasons, this exercise will be considered an intrinsic part of the poulticing
exercise, and in no case will the contractor be allowed to make claims.

Methodology: Chemical Cleaning by liquid gels

For each area/surface, the lowest possible concentration of agent/s and the shortest dwell
times are established. The contractor is to keep written records of concentrations, dwell
times, number of applications, ambient temperatures and rinsing water temperatures.

The contractor shall ensure that the chemical agents and rinsing water/sprays are contained
within each treatment area and agents or rinsing water/sprays do not come in contact with
surfaces that are either excluded from the cleaning or that have already been cleaned. It is
important to prevent wind drift.

Before each application of agent, the surface and adjacent areas are wetted using clean
water applied by a low-pressure spray. The wet surface is also tested for pH. The cleaning
agent is then applied evenly over the surface and is not allowed to dry out.

The treated surfaces are then rinsed thoroughly and evenly with clean water working from
the top of each area downwards. Water spray pressures that will drive the cleaning agent
into, or cause disruption of the surface material and joints will not be used.

pH testing and neutralisation procedures will then follow.

Methodology: Use of surgical knives

Prior to commencing any cleaning method, the contractor shall remove loosely adhered
deposits and growths using suitable corrosion resistant brushes and then use surgical knives
should any dirt remain.

Surgical knives are to be such and are to be used in a way as not to cause scratches or
damage the stone surface. They are to be used where indicated by the Contracting
Authority’s architect and civil engineer in charge.

Methodology: Micro-blasting

Low pressure micro blasting cleaning is to be used where explicitly indicated by the
Contracting Authority’s architect and civil engineer in charge with pressures not exceeding 3
bar. Any water used shall be free of salts and having a conductivity not exceeding 60uS/cm.
High pressure blasting or washing using pressures in excess of 3 Bar will not be allowed.

The contractor shall ensure that any water resulting from this cleaning process is not allowed
to flow in the streets.

The contractor shall take all the masonry measures to ensure that any cleaning agent or
residues are not allowed to stray onto adjacent or protected surfaces.

The contractor shall ensure that the grit used in the cleaning process is weaker than the stone
being cleaning. No cleaning shall commence prior to the approval of the Contracting
Authority’s architect and civil engineer in charge.

The contractor shall clean, collect and safely dispose of all debris from scaffolding, ledges,
etc at the end of each day.

The contractor shall prevent the marking of cleaned areas from dirt and debris splashing up
from scaffold boards.

All cleaning shall commence at the uppermost section of the structure to avoid washing dirt
onto previously cleaned surfaces.

Approved cleaning procedures or materials shall not be modified without the approval of the
Contracting Authority’s architect and civil engineer in charge.
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The contractor shall seek approval from the Contracting Authority’s architect and civil
engineer in charge should it be necessary to take additional measures for cleaning.

Methodology: Application of biocide

Surface soiling by organic growth shall be initially removed by simple dry bristle brushes,
surgical knife blades and spatulas, provided that the substrate is sound enough, without
damaging or abrading the surface and as approved by the Contracting Authority’s architect
and civil engineer in charge. If the surface below the growth is delicate or liable to be
marked or scoured in any way, this preparation will be limited/modified as approved by the
architect and civil engineer in charge.

The biocides shall be applied in strict accordance with the manufacturer’s recommendations
for the safety and protection of the workers and the environment.

The general removal of organic growth such as fungi, lichens and the like will be limited to
places where these are possibly causing harm and as indicated by the architect and civil
engineer in charge.

In an exceptionally dry period, and in areas where it is recommended to remove the organic
growth, dormant dry lichens shall be revived with light water spraying prior to the application
of the biocide. Application of biocidal treatments will not be undertaken during wet weather
or when windy conditions lead to the excessive drift of spray.

The contractor shall protect all surfaces that are excluded from chemical cleaning. All
chemical agents shall be contained within each treatment area.

Process shall be repeated until the growth has been removed or until instructed to stop by
the Contracting Authority’s architect and civil engineer in charge. For payment reasons,
repeated applications to achieve this will be considered an intrinsic part of the exercise, and
in no case will the contractor be allowed to make claims.

Methodology: Completion of works

No part of the scaffolding shall be dismantled prior to the approval of the Contracting
Authority’s architect and civil engineer in charge. The contractor shall give the Contracting
Authority’s architect and civil engineer in charge at least one week notice to allow for a final
inspection and the measurement of works.

The contractor shall be responsible for the cleaning of all apertures, glazing, ledges, window
sills etc from any material resulting from any of the processes outlined in this document.

The contractor shall ensure that all gutters, down pipes, gullies etc are clean and in a
condition to function effectively.
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C.41 Repairing/Renovating/Conserving Masonry
C.41.1 Extent of Works
C.41.11 Prior to the commencement of works, the building shall be inspected by the contractor
together with the Contracting Authority’s architect and civil engineer in charge to confirm
the extent of work and the restoration methodology to be employed.
C.41.2 Materials: Water
C.41.21 The water to be used shall have conductivity inferior to 60uS/cm. The use of chlorinated
water shall not be permitted. It shall comply with MSA EN 1008. It shall be pH neutral.
41.3 Materials: Consolidants
.41.3.1 Stone consolidants are applied to the stone fabric as liquids, depositing a solid material
within the pore structure of the material.
C.41.3.2 The main function of a stone consolidant should be that of restoring the cohesion, physical
properties and appearance of the deteriorated stone. It is thus important that the choice of
a suitable consolidant should be based on the following parameters:
a) Consolidating value, whereby the treated deteriorated stone recovers its original properties,

mainly strength, surface hardness and abrasion resistance;

b) Durability;
c) Depth of penetration, affected mainly by the viscosity and surface tension, rate of gel or

precipitation formation, method and conditions of application, and rate of evaporation;

d) Stone porosity. As the proportion of fine pores increases, the stone becomes more susceptible to

salt attack. The consolidant should, ideally not alter the pore size distribution of the original
material;

e) Moisture transfer;
f) Compatibility. Treated stone should have three-dimensional properties similar to that of the

original stone. Consolidants should not form by-products containing harmful salts that can
cause further damage to the stone;

g) Appearance of the consolidated stone.

C.41.3.3

C.41.3.4

41.4
C.41.4.1

C.41.4.2

C.41.5

Ethyl silicate consolidants to be used shall be non-toxic and of a one component system,
having a silicium organic compound base (70 to 80%). They shall be thin, and have a low
viscosity of 3.3c ST at 25°C or better, certified to penetrate deep into fine capillaries. They
shall not impair the breathability of the stone structure, be durable and resistant to local
weather. The consolidant used shall be colourless, have a density in the region of 0.96 to 0.98
g/cm3, or better, and cure without any salt formation and shall be catalysed by atmospheric
humidity.

Ammonium oxalate consolidants to be used shall be ammonium oxalate monohydrate
(NH4)2C,04.H,0 99% pure. It shall be mixed with deionised water in the ratio of 50g of
oxalate and 950ml of water. It shall be thin, and have a low viscosity, be certified to
penetrate deep into fine capillaries, shall not impair the breathability of the stone structure
and be durable and resistant to local weather. The consolidant used shall be colourless, cure
without any salt formation and shall be catalysed by atmospheric humidity.

Materials: Quicklime (airlime)

Unslaked Lime (quicklime - gir mhux imtaffi) shall be prepared from suitable, good quality
upper coralline limestone. The quicklime should preferably be prepared in a wood-fired kiln
in a temperature not exceeding 900°C. The stone matter should be suitably cooked to
prevent under burning, over burning, or sintering of the stone, keeping the contents of any
inert residue to the minimum as permitted by established International standards.

The quicklime shall be crushed to a fine powder, sieved, packed, and delivered to site in dry
conditions, and soon after baking. When testing samples of lime using hydrochloric acid, the
CO, content of lime supplied shall be in the region of 3%. All lime shall conform to the
statutory EN regulations and in particular MSA EN 459.

Materials: Slaked lime
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Quicklime (unslaked lime) shall be slaked soon after it has been produced.

The slaking shall be carried out in a container of suitable shape and material which will not
permit the material to overheat during the slaking process.

Soon after slaking, the lime shall be sieved through a 5mm gauge sieve to remove any un-
reactive material.

The slaked lime putty shall be allowed to mature under water for a minimum period of 4
weeks before being used.

The slaked putty shall then be mixed with the aggregate specified above in ratio of 1 part
lime to 3 parts sand or as indicated by the architect and civil engineer in charge.

Materials: Natural hydraulic lime

The natural hydraulic lime should be natural, free from any additions such as Portland
cement, etc. or any other material which contains any quantity of deleterious salts such as
sulphates, chlorides, nitrates, etc.

It is to conform to MSA EN 459 Part 1: 2010 Building Limes Definitions, Specifications and
Conformity Criteria.

Supplier is to submit technical literature as requested by the Contracting Authority’s
Supervisor indicating conformity with this standard.

Unless otherwise indicated, the hydraulic lime used shall have a stone colour, and shall be
certified to have been produced at a temperature inferior to 1100°C. The free water content
shall be less than 2% and it shall be ground to a fine powder such that more than 85% passes
through a 90um sieve and more than 98% passes a 200um sieve as indicated in Table 18 of MSA
EN 459 Part 1: 2010. Penetration shall be greater than 10mm but less than 50mm and the air
content 5% as indicated in Table 18 of MSA EN 459 Part 1: 2010.

If feebly hydraulic lime NHL 2 is specified, then the compressive strength at 28 days shall be
more than 2.0MPa but less than 7.0MPa as indicated in Table 17 of MSA EN 459 Part 1: 2010.
The composition shall be such that the proportion of Ca(OH), shall be greater than 35 while
the SO; less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 1:
2010).

If moderately hydraulic lime NHL 3.5 is specified, then the compressive strength at 28 days
shall be more than 3.5MPa but less than 10.0MPa as indicated in Table 17 of MSA EN 459 Part
1: 2010. The composition shall be such that the proportion of Ca(OH), shall be greater than 25
while the SOs less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part
1: 2010).

The initial setting time shall be more than 60 minutes. Final setting time is to be within 40
hours.

The composition shall be such that the proportion of CaO and MgO shall be over 45%, while
Si0,, AL,O3, and Fe,05 shall amount to approximately 12%-30%.

Unless otherwise indicated, the hydraulic lime used shall have a stone colour, and shall be
certified to have been produced at a temperature inferior to 1100°C. It shall be ground to a
fine powder such that more than 85% passes through a 90um sieve and more than 98% through
a 0.2mm sieve.

Materials: Sand for lime mortars

Fine aggregate (sand) for mortars shall be crushed Lower Coralline Limestone. It shall be
clean, sharp and gritted and free from loamy matter and other deleterious substance. The
sand is to be washed and screened when so directed by the architect and civil engineer in
charge at the expense of the contractor.

It is to comply with MSA EN 13139 Grade 0/2 or 0/4 (as specified) Category 1 (less than 3% to
pass the 0.063um sieve) for repair and grouting mortars and Grade 0/2 or 0/4 (as specified)
Category 2 (less than 5% to pass the 0.063um sieve) for plasters.

Fine aggregate (sand) is to be well graded and conforming to the methods of sampling and testing

and quality requirements of statutory EN regulations and in particular MSA EN 932 and MSA EN
933, unless specified otherwise.

Materials: Repair and pointing mortar

Portland cement mixes will not be permitted, unless otherwise instructed by the Contracting
Authority’s architect and civil engineer in charge.

All mixes shall be lime-based (the air or hydraulic lime being in conformity with these
specifications) and compatible with the stonework in colour, strength and permeability. They
will also be as close as possible in colour, composition and properties to the original mortars.
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C.41.10.1

Lime mortars shall be free from cement and produced in conformity to standards set out in
the statutory EN regulation and in particular MSA EN 998 and MSA EN 1015. Natural hydraulic
lime mortars shall be in conformity with the relative section of these specifications.

The density of the lime putty shall range between 1.3 and 1.4kg/l and shall not contain any
salts (nitrates, chlorides, sulphates, etc) which contribute towards the deterioration of the
stone.

Pozzolanic or similar additives shall be preferred alternatives to give strength and durability
to a lime-based mix, unless instructed otherwise. Any pozzolanic additive shall be added to
the mortar just before use.

The properties of the mix shall be improved if hydraulic lime is used instead of both hydrated
lime and pozzolana. In such cases, only aggregate shall be added. No cement or other
pozzolanic additives shall be necessary, although additives to match the colour may be
required as instructed by the architect and civil engineer in charge.

Unless otherwise instructed the mix shall be 1:3 binder aggregate by volume with water just
enough to achieve workability.

The use of pozzolanic additives (such as brick dust, pozzolana etc.) to enable air limes to set
hydraulically will be permitted. However care shall be taken to ensure that pozzolanic
additives (natural or artificial) added are not toxic and do not contribute towards the
deterioration of stone. The use of pozzolanic additives such as pulverised fuel ash or others
which contain salts detrimental to the stone will not be allowed.

The permeability of the mortar mix/es might be compared with that of the stone before their
approval for application on the monument. The permeability of the mortar will be compared
with that of the stone by placing samples in a dish with a few millimetres of water to
compare the rate of water uptake.

In all cases the minimum amount of water just enough to enable adequate workability shall
be used in the mixes.

Materials: Lime injection grouts

The premixed injection mortars used shall be suitably prepared from good quality and
chemically stable hydraulic lime, free from salts, pozzolana and other inert additives, mixed
into a consistent thixotropic, injectable putty.

The injection grout should be free from any additions such as Portland cement, etc. or any
other material which contains any quantity of deleterious salts such as sulphates, chlorides,
nitrates, etc.

Unless otherwise indicated, the injection grout used shall have a stone colour, and shall be
certified to have been produced at a temperature inferior to 1100°C.

Mortar shall be injectable into the crevices using suitably sized syringes. Unless otherwise
indicated, the hydraulic lime used shall have a stone colour, and shall be certified to have
been produced at a temperature inferior to 1100°C. The free water content shall be less
than 2% and it shall be ground to a fine powder such that more than 85% passes through a
90um sieve and more than 98% passes a 200um sieve as indicated in Table 18 of MSA EN 459
Part 1: 2010.

It is to conform to MSA EN 459 Part 1: 2010 Building Limes Definitions, Specifications and
Conformity Criteria.

The compressive strength at 28 days shall be more than 5MPa but less than 15.0MPa when
tested to MSA EN 1015 Part 11: 1999 Methods of test for mortar for masonry, Determination of
flexural and compressive strength of hardened mortar.

The composition shall be such that the proportion of Ca(OH), shall be greater than 15 while
the SO; less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 1:
2010).

The initial setting time shall be more than 60 minutes. Final setting time is to be within 15
hours.

Testing for their permeability might be carried out before their approval for application on
the monument. The permeability of the grout will be compared with that of the stone by
placing samples in a dish with a few millimetres of water to compare the rate of water
uptake.

Materials: Epoxy resin injection grouts

The epoxy resin used shall be a solvent-free resin-based product supplied in two packs (resin
and hardener), having a low viscosity, and certified by manufacturer to suitably fill cracks in
the region of 1Tmm.
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The resin shall be certified by manufacturer to have a suitable bonding to masonry, be
colourless (or have a stone colour), be resistant to chemicals, and have an effective adhesion
even on moist masonry surfaces.

The material shall be easily injected into the crack structure using proprietary methods and
tools, including suitably sized non-return injection valves. It shall have a compressive
strength greater than 60N/mm2 and a flexural tensile strength of more than 30N/mm2.

Materials: Filling mortar (grout) for large voids

Portland cement mixes will not be permitted, unless otherwise instructed by the Contracting
Authority’s architect and civil engineer in charge.

All mixes shall be lime-based (the air or hydraulic lime being in conformity with these
specifications) and compatible with the stonework in colour, strength and permeability. They
will also be as close as possible in colour, composition and properties to the original mortars.
Lime mortars shall be free from cement and produced in conformity to standards set out in
the statutory EN regulation and in particular EN 998 and EN 1015. Natural hydraulic lime
mortars shall be in conformity with the relative section of these specifications.

The density of the lime putty shall range between 1.3 and 1.4kg/l and shall not contain any
salts (nitrates, chlorides, sulphates, etc) which contribute towards the deterioration of the
stone.

Pozzolanic or similar additives shall be preferred alternatives to give strength and durability
to a lime-based mix, unless instructed otherwise.

The properties of the mix shall be improved if hydraulic lime is used instead of both hydrated
lime and pozzolana. In such cases, only aggregate shall be added. No cement or other
pozzolanic additives shall be necessary.

Unless otherwise instructed the mix shall be 1:3 binder to aggregate by volume with water
just enough to achieve workability.

Unless otherwise indicated by the Contracting Authority’s architect and civil engineer in
charge, the use of larger size stone spalls is acceptable in voids in which the smallest
dimension exceeds 150mm. The proposed mix is to remain be approved by the architect and
civil engineer in charge.

The use of pozzolanic additives (such as brick dust, pozzolana etc.) to enable air limes to set
hydraulically will be permitted. However care shall be taken to ensure that pozzolanic
additives (natural or artificial) added are not toxic and do not contribute towards the
deterioration of stone. The use of pozzolanic additives such as pulverised fuel ash or others
which contain salts detrimental to the stone will not be allowed.

Any pozzolanic additive shall be added to the mortar just before use.

Materials: Globigerina Limestone

Unless otherwise specified by the Contracting Authority’s architect and civil engineer in
charge, limestone used in the works shall be of the globigerina limestone (franka) type
supplied from an approved source. The Contractor shall submit the name, location and
licence number of the supply quarry from where the stone is being cut. The quarry shall be
approved by the architect and civil engineer in charge and cannot be changed without prior
approval.

Unless otherwise indicated stone to match the existing will be requested. The new stone
work shall be worked carefully, and true to shape (ikkartabunat).

All stone blocks (unless otherwise requested) shall be cut as smooth as possible before
delivery to site. All arises shall be true and all surfaces plane and truly perpendicular to each
other sand to a finished uniform height. The stone blocks shall be delivered to site on pallets,
clearly marked as to the type. All stone blocks shall be unloaded carefully to prevent damage
and wastage.

Only best quality "franka" stone from approved sources, free from all defects, shall be used.
The stone shall have good and consistent aesthetic qualities, good durability and uniformity in
appearance. It shall not have excessive quantities of red stains or hard shell fragments, but
shall be fine-grained and free from spits and clay material. Any stone showing ‘soll’ traces or
blue markings (swaba) and/or any other defects on the exposed face, or whose edges or
corners have been chipped, shall be rejected.

Should any such stones be used, the Contracting Authority’s architect and civil engineer in
charge shall have the power to remove and replace such work at the contractor's expense.
The Contractor shall also be bound to replace any defective materials in all or parts of the
existing works by proper materials and/or workmanship as directed by the architect and civil
engineer in charge.
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The limestone blocks shall be faced and trimmed in a way that no chipped edges are visible,
unless the Contracting Authority’s architect and civil engineer in charge has requested the
use of recycled masonry originating from the original construction itself.

The blocks shall be transported to site on pallets and handled in such a way as to minimise
damage and waste.

Materials: Lower Coralline Limestone

Unless otherwise specified by the architect and civil engineer in charge, any Lower Coralline
limestone used shall be of first quality material without any blemishes and faults.

The colour of the limestone shall be uniform and shall be as free as possible from defects.
The limestone is to be of a compact nature and shall be free from defects and large pores
throughout. The properties of the material shall be as follows depending on the type
requested:

Mara Member Xlendi Member Attard Member

Colour Pale cream Pale cream to light White
rown

Water absorption at
atmospheric Max 6% Max 6% Max 6%
pressure (Note 1)
(%):
Apparent  density ) ) )
(Note 2) (Ka/m3): 2200 -2500 2200-2500 2200-2500
Total porosity 0 0 0
(Note 2) (%): Max 30% Max 20% Max 20%
Uni-axial
compressive
Strength (Note 3) Min 20 Min 25 Min 25
(MPa):

Note 1: Testing in accordance with MSA EN 13755.
Note 2: Testing in accordance with MSA EN 1936.
Note 3: Testing in accordance with MSA EN 1926.

Materials: Fibre strands

Fibre strands used to reinforce mortars shall be polymer-based, certified by the manufacturer
as suitable for the nature of the works described. They shall be such as to prevent shrinkage
crack formation, withstand corrosion and be resistant to alkalis and acids.

Fibre diameter shall be in the range of 17 to 20 microns, and having a specific density ranging
between 870 and 930kg/cu.m.

They shall have a tensile strength in the region of 390 to 500Mpa.

Max elongation at break point shall not exceed 14%.

When specified, a minimum of 0.85kg of these fibre strands or as recommended by
manufacturer shall be mixed with one cu.m. of mortar mixed.

Materials: Stainless steel

All stainless steel used for this project shall, unless otherwise instructed by the architect and
civil engineer in charge, be Grade 316 or better certified for use in marine environments as
specified in EN 10088-1:2005 or its updated version.

Materials: Brick dust

Brick dust used shall be prepared from good quality red (terracotta) clay baked to a
temperature between 850°C and 900°C. Clay baked at higher or lower temperatures shall not
be used for the production of brick dust.

The brick dust used shall be clean and free from deleterious substances etc. The baked clay
shall be crushed and adequately graded for use as specified in this document.

The use of glazed ware for the production of brick dust will not be permitted.

Materials: Anti-roosting bird spikes
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Pigeon repelling systems adopted should be such as not to necessitate any irreversible
intervention on the fabric of the building.

The dimensions of the system shall be suitable for the specific architectural elements, shall
have an ultra-violet resistant polycarbonate base, and spikes fashioned from good quality
stainless steel.

The system shall be resistant to UV (Ultra Violet) rays, salts, and the acidic nature of the
pigeon droppings.

System shall preferably be fixed with a neutral silicone having suitable bonding properties.
Mechanical fixing shall be with suitably sized stainless steel screws and shall only be used to
the approval of the architect and civil engineer in charge.

Materials: Liquid membrane

The liquid membrane shall consist of a thyrotrophic polymer based high resistance liquid,
resistant to UV rays, to take foot traffic and with excellent adhesion to concrete and masonry
surfaces.

The liquid membrane used shall be stone colour unless otherwise requested by the architect
and civil engineer in charge.

Application shall comply strictly with manufacturer’s instructions.

Methodology: General

The contractor is to ensure that all the necessary measures are taken to ensure that masonry
elements are not damaged, chipped, soiled stained or contaminated by salts and/or other
deleterious substances during the works.

The contractor shall ensure that the stability of all of the structure is maintained throughout
work. Any defects, including signs of movement that develop or become apparent during the
course of works shall be immediately reported to the architect and civil engineer in charge.
The contractor shall protect works against damage by rain.

Necessary precautions shall be taken by the contractor to prevent the masonry bedding from
drying out too rapidly in hot conditions and in drying winds.

All rejected work shall be removed and replaced using new materials at the contractor’s
expense. The contractor shall also be bound to replace any defective materials in all or parts
of the existing works by proper materials and/or workmanship as directed by the architect
and civil engineer in charge.

Methodology: Opening of joints

The existing mortar shall be carefully removed without damaging the adjacent masonry or
widening the joints using a bent spike or small hand-held chisels to a depth twice the width of
the joint. Joints are to be opened to a minimum depth of 25mm and never to a depth less
than their width.

Impact tools shall not be used. Power tools such as rotary discs (chasers) will not be allowed.
No chipping hammers shall be used.

Care is to be taken to avoid damages to the adjacent stone surfaces. If the jointing material
proves to be very hard to remove, then the contractor is to seek instructions from the
Contracting Authority’s  architect and civil engineer in charge. Any change in the
methodology employed shall be approved by the architect and civil engineer in charge.

If mortar has failed to such an extent that the joints are largely empty, then the joints will be
deep tamped and, if necessary, hand grouted to fill the voids up to the distance required for
pointing.

Power tools may not be used for the removal of renders, mortars and opening of joints unless
explicitly requested by the Contracting Authority’s architect and civil engineer in charge.

No filling/grouting/pointing shall be carried out before inspected by the Contracting
Authority’s architect and civil engineer in charge.

Methodology: Removal of plasters and cement renders

Where identified by the Contracting Authority’s architect and civil engineer in charge,
concrete/cement renders shall be carefully removed by hand tools using manual methods so
as to contain damages to the underlying masonry work. Cement pointing and facing shall be
removed manually taking care not damage the surrounding weakened stone. Chipping
hammers shall not be used unless explicitly permitted by the Contracting Authority’s
architect and civil engineer in charge.

Old plasters and similar coatings should be removed by hand tools using manual methods and
constant supervision so as not to damage the stone surface.
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Electrical tools as well as tipped metallic instruments with sharp edges or corners, power
tools (such as rotating disk cleaners) and sand blasting (dry or wet) shall not be permitted,
unless instructed otherwise by the Contracting Authority’s architect and civil engineer in
charge.

Methodology: Removal of paints

Oil-based paints may be removed by a neutral paint-remover certified to contain no salts or
any other deleterious agent. Repeated applications in paste form may be necessary to
remove persistent stains.

Mechanical means, especially involving the use of power tools (such as rotating-disc cleaners
and dry or wet sand-blasters) or tipped metallic tools will not be permitted unless instructed
otherwise by the Contracting Authority’s architect and civil engineer in charge.

Methodology: Preservation of original masonry

The contractor shall ensure that original masonry work that shall be retained will be
protected and left undisturbed during the course of works.

The contractor shall seek the approval of the architect and civil engineer in charge whenever
existing masonry to be preserved will need to be cut or modified to accommodate new or re-
used units.

The contractor shall ensure that structure to be retained is adequately propped to prevent
damage caused by movement or any other means as a result of the works.

The contractor shall ensure that retained masonry in the vicinity of repair works is disturbed
as little as possible.

Methodology: Dismantling Work

Any dismantled masonry units shall be stored clear of the ground, separated by suitable
spacers and in a way such as to protect edges and surfaces. All masonry units shall be
cleaned from old mortar, soil etc and stored in a manner such as not to cause any damage.
The units shall be protected from adverse weather and stored in dry conditions.

The contractor shall ensure that the stability of the masonry structure is maintained
throughout work.

Any defects, including signs of movement that develop or become apparent during the course
of works, shall be immediately reported to the Contracting Authority’s architect and civil
engineer in charge.

All dismantling of masonry sections for subsequent reconstruction shall be carried out
carefully by experienced personnel. Care shall be taken to ensure that during the dismantling
procedure each stone block is numbered and referenced to a drawing, specified image,
photograph etc. as directed by the Contracting Authority’s architect and civil engineer in
charge.

The masonry blocks/sections shall be removed in their entirety. Each unit shall be identified
clearly and indelibly on concealed faces. The methodology to be employed shall be discussed
with and approved by the Contracting Authority’s architect and civil engineer in charge prior
to the commencement of works.

Methodology: Reconstruction of previously dismantled structures

The Contracting Authority’s architect and civil engineer in charge shall indicate and approve
which of the original masonry units shall be replaced.

Reconstruction shall be carried out by experienced personnel who shall ensure that the
original face and joint lines, joint widths etc. are respected to ensure that the final work
matches the original in all respects. Care shall be taken to ensure adequate bonding at
junctions with the retained original structure.

The stone shall be cut and dressed so that the natural bed is horizontal in plain walling,
vertical at right angles to wall face in projecting stones and copings, and at right angles to
line of thrust in arches.

The bedding surfaces of the masonry blocks shall be dampened with de-ionised water having
conductivity inferior to 60uS to control suction. The masonry blocks shall be laid on an evenly
buttered bed of mortar prepared from a mixture of suitably slaked air line or hydraulic lime
and stone dust. Care shall be taken to ensure that the exposed surfaces of the masonry
blocks are kept clean.

Methodology: Determination of Salt Levels
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Salt levels, as well as the types of salts shall be determined before, during and after
treatment.

Samples shall be taken at depths of 0-25mm, 50-75mm and 75-100mm within the deteriorated
zone as established by the architect and civil engineer in charge.

Surface salt levels shall be determined using stone dust scraped off the surface to determine
its conductivity.

Methodology: Desalination by poulticing

Where salt desalinisation is considered necessary, paper pulp and/or sepiolite clay packs will
need to be adopted.

Both clay and paper pulps should be free from soluble salts and any staining additive.

The poultice shall be worked with de-ionised/distilled water into a thick, sticky cream, and
carefully ironed onto the surface with suitable spatulas, and permitted to dry slowly,
attracting salts away from the stone fabric. Chlorinated mains water and water having a
conductivity of more than 60uS/cm will not be allowed.

The dried material is to be disposed of away from the structure being restored and shall not
be reused.

This process may have to be repeated for as many times as so deemed necessary, until the
level of salts within the stone fabric has been brought down to an acceptable level. For
payment reasons, this exercise will be considered as an intrinsic part of the poulticing
exercise, and in no case will the contractor be allowed to make claims for extra costs in
relation to workmanship and/or material.

Methodology: Consolidation using ethyl silicates

The consolidant shall be applied to the specifications detailed by the manufacturer. It shall
not be applied to stone subjected to high moisture content or characterised by an elevated
salt content. The surface to be consolidated is to be cleaned from loose dirt and dust by dry
brushing. Ideally, the stone is to be consolidated by flooding either by a coarse-droplet, or
preferably by a long-bristled brush.

The consolidant shall be applied generously and uniformly to the stone surface until the stone
surface is saturated. If so considered necessary, the architect and civil engineer in charge
may request that this exercise be repeated for as many times as deemed necessary. For
payment reasons, this exercise will be considered as an intrinsic part of the consolidation
exercise, and in no case will the contractor be allowed to make claims for extra costs in
relation to workmanship and/ or material.

The consolidant shall not be applied in windy or elevated climatic temperature conditions
which would impair the penetration of the same material. Consolidated areas should be
protected from water, wind, and other natural/ man-invoked adverse conditions for a
minimum of 30 days, or more if so specified by manufacturer.

Methodology: Consolidation using ammonium oxalates

The consolidant shall be applied to specifications detailed by the manufacturer, as well as
adopting all the necessary safety provisions. The surface to be consolidated is to be cleaned
from loose dirt and dust by dry brushing. It shall not be applied to stone subjected to high
moisture content and shall be applied using a poultice. It is to be covered with cellophane for
at least 24 hours.

The consolidant shall be applied generously and uniformly to the stone surface, until the
stone surface is saturated. If so considered necessary, the architect and civil engineer in
charge may request that this exercise be repeated for as many times as deemed necessary.
For payment reasons, this exercise will be considered as an intrinsic part of the consolidation
exercise, and in no case will the contractor be allowed to make claims for extra costs in
relation to workmanship and/ or material.

The consolidant shall not be applied in windy or elevated climatic temperature conditions
which would impair the penetration of the same material. Consolidated areas should be
protected from water, wind, and other natural/ man-invoked adverse conditions for a
minimum of period specified by manufacturer.

Methodology: Lime injection
Mortar injection of cracks shall be carried out with proprietary fluid lime based mortar as
specified in this document.
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Prior to injection, all stone surfaces should be desalinated, adequately consolidated, cleaned
from any accumulated dirt/dust and suitably wetted with de-ionised water. Cracks shall be
first flushed using alcohol.

Mortar shall be injected into the crevices using suitably sized syringes. Application should not
be permitted in ambient temperatures exceeding 300C.

When injecting, care shall be taken to ensure pressure exerted on delaminated stone sections
does not cause the shearing of the same material.

In cases where the detached material is of considerate dimension, pins bridging the weaker
layers with the stronger fabric, and grouted with the same fluid lime-based mortar shall be
introduced. The stainless steel/carbon fibre/GRP rods shall be inserted such as to be least
obtrusive. The inner ends of the rods shall be fixed using either a lime based or an epoxy
resin based mortar, as indicated by the architect and civil engineer in charge.

Methodology: Epoxy resin injection

Epoxy resins as specified in this document, having suitable characteristics and viscosity, shall
be used for the injection, under pressure, of cracked masonry sections previously
consolidated.

Epoxy injection will be resorted to only for areas where injected fluid lime mortar would be
inadequate.

All masonry surfaces to be treated with epoxy resins shall be clean, free from any loose
material, greasy substances, etc. Cracks should be superficially sealed and proprietary
injection nozzles fixed.

Prior to injection, all stone surfaces should be desalinated, adequately consolidated, cleaned
from any accumulated dirt/dust and suitably wetted with de-ionised water. Cracks shall be
first flushed using alcohol.

No resin is to stain the adjacent stonework.

Following the injection of the epoxy resin, and after allowing sufficient time to ensure that
the structural stability of the delaminated or otherwise masonry structure is restored, the
masonry is carefully cleaned from the superficial mortar applied previously to seal cracks.

Methodology: Pinning of masonry

The contractor shall carefully drill holes in the fabric of the stone surface sloping downwards.
The holes shall be thoroughly cleaned to remove all drilling dust and debris and kept dry. The
correct lengths of dowels shall be cut prior to the filling the holes with resin. The pins shall
be cut to size prior to the injection of the resin and shall not be closer than 6mm to the
surface for small diameters and 12mm for large diameters.

The holes shall be filled with sufficient resin so that, when the dowel is inserted, the resin is
dispersed to achieve an effective bonding.

The ends of the ties and the resin shall be kept back from the face of masonry and exposed
faces shall be kept clean and free from resin stains. Temporary plugging material and/or
isolating membranes shall be used as necessary.

Methodology: Pointing

The work shall commence at the top of the wall moving downwards.

If joints exhibit biological soiling, a biocide should be applied prior to flushing out. Any
vegetation shall be removed in accordance with these specifications.

The contractor shall clean the joints. Dust and loose debris shall be removed. The joints
shall then be dampened with clean de-ionised water as necessary to control suction.

Lime mixes shall be used for the pointing. Mixes shall approximate a 1:3 binder to aggregate
ratio, unless otherwise agreed with the Contracting Authority’s architect and civil engineer in
charge.

Ready-mixed lime mortar shall only be used if approved by the architect and civil engineer in
charge.

All pointing shall be carried out in moist, warm conditions. The contractor shall ensure that
all pointing is built up in layers not exceeding 10mm in thickness or as recommended by the
manufacturer in cases where the use of ready-mixed lime mortars is permitted.

If mortar has failed to such an extent that the joints are largely empty, then the joints will be
deep tamped and, if necessary, hand grouted to fill the voids up to the depth required for
pointing.

The mortar shall be built up and firmly applied in layers until the specified thickness is
reached. The contractor shall ensure good adhesion with no voids. A mechanical key shall be
formed to the undercoat/s by combing or scratching so as to produce evenly spaced lines.
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Each layer shall be allowed to achieve an initial set prior to the application of subsequent
coats. The fresh mortar shall be kept as humid as long as possible to slow down the setting
rate and hence avoid cracking.

After the initial set has taken place, the contractor shall stipple the joints with a stiff brush
to remove laitance/excess fines and achieve a coarse texture.

It shall be prevented from drying out too rapidly by dampening intermittently with clean
water and covered immediately with damp hessian and plastic sheeting.

The contractor shall provide adequate protection from adverse weather until the mortar
repairs have fully set.

The required finish shall be as per original surviving pointing and as approved by the
Contracting Authority’s architect and civil engineer in charge.

If the stones have retained their sharp edges, the joints shall be filled flush unless the original
joint face was profiled in some other way.

In the case of weathered edges, or where the stone has spalled off, the face of the new
mortar shall be kept back such that the apparent joint width does not increase. The mortar
face shall be kept as far back as required to achieve the original joint width.

Methodology: Removal of deteriorated stone

Every effort shall be made to retain as much as possible of the original masonry structure. To
this effect no stone shall be replaced without the prior approval of the architect and civil
engineer in charge.

Stone replacement will be limited to individual badly deteriorated stone blocks and the total
area of stone replaced shall be kept to the minimum possible.

The masonry areas earmarked for replacement shall be clearly marked with a mason’s pencil
for the prior approval of the architect and civil engineer in charge. Marking by spray or other
indelible markers prior to approval will not be permitted.

The contractor shall take measurements from existing masonry units, identified by the
architect and civil engineer in charge, to allow replacements to be matched accurately.
Profile gauges shall ideally be used to record existing profiles with site. Alternatively the
contractor may opt to record profiles on site by tracing the existing profile on cardboard or
any other suitable material. Where inserts are required to record profiles in-situ, but there
are no suitable joints, the contractor shall seek instructions from the architect on the method
to carry out such operation.

The contractor shall prepare accurate drawings and templates as necessary, clearly and
indelibly marked to identify their use and location.

The methodology employed for the cutting away of the deteriorated masonry sections may
vary depending on the particularities of every individual case. Nonetheless, care shall be
taken to ensure that only hand held tools and small power tools (jiggers) which do not cause
damage to the structure and/or immediate stone blocks will be used. The methodology
employed shall be discussed with and approved by the Contracting Authority’s architect and
civil engineer in charge prior to the commencement of works.

The cutting of perimeter joints may be carried out with a masonry saw. If the stone is to be
retained, the cut shall be made by a purpose-made fine saw blade or with a plugging chisel in
the case of a wide joint. Where the stone is to be replaced, the stone shall be chiselled away
starting from the centre and moving towards the edges.

Methodology: Preparation of replacement stone

Only new stonework, machine cut to a true shape (ikkartabunat) and hand finished shall be
used unless otherwise directed by the architect and civil engineer in charge.

All new stone work used shall be similar in material colour, size and configuration to the
original and shall match with the existing course height.

The architect and civil engineer in charge may request copies of templates produced by the
contractor.

The stone shall be cut and dressed so that the natural bed is horizontal in plain walling,
vertical at right angles to wall face in projecting stones and copings, and at right angles to
line of thrust in arches.

Care shall be taken to ensure that new stonework is not chipped or otherwise damaged.

Each block/dressing is to be clearly marked on a concealed face to indicate the natural bed
and its position in the finished work.

The contractor shall ensure to provide, erect and maintain for as long as necessary all struts,
timber planks etc, required for the support of all new and old masonry.
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The contractor shall be responsible to prepare all necessary formwork required for the
replacement (in section or in whole), or the reconstruction, of arched elements such as
arched windows, vaults, arches etc. The formwork shall be faithful to the original profile or
that specified by the Contracting Authority’s architect and civil engineer in charge.

All newly replaced stonework shall have a minimum bedding of 230mm unless otherwise
specified by the architect and civil engineer in charge. The contractor shall ensure that
suitable allowances are made for any final finishing carried out in-situ.

Methodology: Laying of replacement stone

Joint surfaces shall be dampened to control suction as necessary. When laying new
stonework, all vertical and horizontal joints shall be adequately buttered with mortar. The
units shall be laid on a full bed of mortar and all joints filled.

Care shall be taken to ensure that no mortar/grout encroaches upon the exposed faces.

The new stone shall be dampened to avoid risk of de-watering the mortar. Existing joint
widths are to be maintained. Care should be taken to ensure that sinkings for fixings and
joggles are accurately aligned and positioned in relation with the existing masonry.
Non-hydraulic mortar shall be used unless otherwise specified by the architect and civil
engineer in charge. The mortar bed shall not be less than 12mm thick.

All faces, angles and features shall be carefully aligned and set out to ensure satisfactory
joint widths and relative positioning with the existing masonry. The exposed faces of new
material shall be kept to the face lines as agreed with the architect and civil engineer in
charge.

Joints around replacement masonry units shall be thoroughly grouted wherever joints cannot
be fully filled with bedding mortar. Grout mix shall be based on lime, fine coralline and
globigerina limestone sand (xahx).

The grout shall be kept back from the exposed face to allow for the depth of pointing
specified; this shall be achieved using an approved temporary sealing material. The
contractor will ensure that the grout does not stain the exposed face.

The contractor shall not point replacement masonry until all the work has settled-in. The
pointing of the outer 25mm (as a minimum) shall be left until all bedding work has settled.
The pointing of the top joint is to be carried out using a stiff mortar mix, deep tamped and
cures so as to minimise shrinkage.

Methodology: Bonding dowels for replacement stone

Suitably sized holes shall be drilled in the background and rear of the replacement/insert to
receive dowels and adhesive. The contractor shall ensure that the holes are aligned to allow
accurate positioning of the replacement/insert and that enough depth is allowed for sound
anchorage.

The holes shall be cleaned, all dust removed and adequately flushed with water. Adequate
drying time shall be allowed. Smaller holes may also be cleaned by blowing out with a small
tube.

The dowels shall be secured into clean, dry holes with adhesive. No adhesive shall be used to
bond stones at joints unless agreed otherwise with Contracting Authority’s architect and civil
engineer.

The pins shall be cut to size prior to the injection of the resin and shall not be closer than
6mm to the surface for small diameters and 12mm for large diameters.

The resulting holes shall then be filled with matching mortar.

Methodology: Jointing of masonry works (piecing in)

Replacement stone shall be cut and shaped in such a manner as to ensure the minimum loss
of the original material yet provide a firm seating for the replacement.

The new stonework shall be left proud of the original to ensure adequate finishing on site.

All existing joint widths shall be respected and bridging of joints will not be permitted.

The pockets to receive inserts shall be accurately cut with small, sharp chisels and small saw
blades to a neat, square profile. The sides of the pockets shall be undercut, where necessary,
to provide space for specified bonding material.

Where so directed by the architect and civil engineer in charge, the contractor shall dove-tail
the new insert with the original to ensure adequate bonding.

New shoulders shall be formed to receive any replacement cramps.

The pocket shall be cleaned out thoroughly and the inserts installed accurately and securely.
The contractor shall ensure that no bonding material encroaches upon the exposed faces.
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Piecing-in may also be carried out in larger areas, in which a piece of stone is added to fill in
a missing area or replace a part of a deteriorated stone by the insertion of an appropriately
cut stone piece, attached using structural adhesives (e.g. epoxy or polyester adhesives), as
approved by the architect and civil engineer in charge.

Methodology: Grouting

The Contracting Authority’s architect and civil engineer in charge may request grouting of
voids resulting between new and old masonry, displaced masonry, etc with an inorganic
material such as hydrated or hydraulic lime. The lime grout shall be prepared with or without
filler depending on the size of the gap.

Glass reinforced polyester, epoxy or stainless-steel ties shall be used as and where directed
by the Contracting Authority’s architect and civil engineer in charge.

Grouting holes shall be formed in joints at suitable horizontal and vertical centres to suit
coursing and achieve an effective distribution of grout and fill all voids as per Contracting
Authority’s architect and civil engineer in charge’s approval.

The maximum length of each lift between pours shall be established to prevent any
disturbance of the masonry.

Unless re-pointing precedes grouting, the joint shall be sealed as necessary on either side of
the grouting holes with an approved temporary material to prevent leaking of grout. The
temporary seal shall be kept back from the face work to allow for specified re-pointing.
Before grouting, the delivery holes shall be thoroughly flushed with clean water.

Site trials, in all areas indicated by the architect and civil engineer in charge, shall be carried
out for the different methods of grouting so as to establish the parameters required to
achieve uniform grouting.

If done by hand, the grout material shall be poured under gravity into the interstices formed
by the masonry structure.

If done by pumped gravity injection, then the delivery pressure shall be established after site
trials

If done by gravity injection, then:

the approved equipment shall include a control of grout flow at the head of the hose (plug) and at

the delivery nozzle (stop valve).

the height of the pan above delivery nozzle (subject to site trials) shall be sufficient to ensure an

41.40
.40.1

1.41
411
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.41.6
41.7

.41.8

adequate flow, usually around 4.50m.

Inspection of masonry units
All completed units shall be carefully inspected and checked by the manufacturer/supplier
against the approved sample/s and compliance with drawings and the specification before
dispatching to site. The contractor shall inform the Contracting Authority’s architect and civil
engineer in charge at appropriate stages during production to allow inspection of masonry
units prior to delivery on site.

Methodology: Plastic repairs

Plastic repairs as specified in this document shall be used in areas indicated by the architect
and civil engineer in charge.

The work shall commence at the top of the wall moving downwards.

If the surfaces exhibit biological soiling, a biocide should be applied prior to flushing out. Any
vegetation shall be removed in accordance with these specifications.

Any deteriorated, flaking, powdering etc masonry shall be carefully removed to expose a
sound background. In the process care shall be taken not to weaken the structure or damage
the adjacent masonry.

The top and vertical edges of the repair area shall be undercut to provide sufficient bonding
and reduce the formation of visible shrinkage joints.

All mortar repairs shall be varied out in moist, warm conditions. The contractor shall ensure
that all repairs are built up in layers not exceeding 10mm in thickness or as recommended in
cases where the use of ready-mixed lime mortars is permitted.

Suitable non-ferrous reinforcement approved by the architect and civil engineer in charge
shall be used for all plastic repair interventions which have a projection of more than 40mm
from the stone surface or an area which exceeds 50mm by 50mm.

Pre-fabricated glass reinforced polyester or epoxy rods having a diameter of not less than
6mm shall be used. Holes shall be drilled with the background to form a grid of dowels fixed
not more than 40mm apart. Dowels shall have a minimum anchorage in the stone of 60mm,
and the architect and civil engineer in charge may request that this bedding depth be
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increased. All dowels shall be adequately bonded to the masonry fabric with an approved
epoxy resin.

Adequately gauged stainless steel or nylon wire shall be used to form a mesh between the
dowels. This mesh shall be secured to the resin dowels. This mesh shall be secured to the
resin dowels by an approved epoxy resin.

When preparing the reinforcement, allowances shall be made to ensure a minimum cover of
20mm.

The plastic repair mortar shall be based on a lime binder with the addition of approved
admixtures and micro fibre strands as specified in this document to enhance bonding and
limit cracking.

Aggregates used shall vary from coralline sand, to marble and globigerina limestone sand
(xahx) and to pozzolanic additives, as agreed with the architect and civil engineer in charge.
The mixes shall approximate a 1:3 binder to aggregate ratio, unless otherwise agreed with the
architect and civil engineer in charge.

The contractor shall ensure that repair mortar is not stronger than the adjacent fabric.

In the mortar preparation, the contractor shall ensure that the grains of sand and stone dust
are adequately coated with the binder paste.

Slaked lime may be used as a binder, with the putty mixed wet with the aggregate and stored
in an airtight container as far in advance as possible.

In demanding exposure conditions, hydraulic additives (such as hydraulic lime, terracotta
dust) may be added to the coarse stuff immediately before use.

Hydraulic lime may be used to substitute completely the slaked lime, as per architect’s
instructions.

Cement gauged mixes shall only be used if directed by the architect and civil engineer in
charge.

The mortar shall be built up in layers where necessary, each layer not exceeding 12mm.

The contractor shall ensure good adhesion with no voids. A mechanical key shall be formed to
the undercoat/s by combing or scratching so as to produce evenly spaced lines.

Each layer shall be allowed to achieve an initial set prior to the application of subsequent
coats. The fresh mortar shall be kept as humid as long as possible to slow down the setting
rate and hence avoid cracking.

After the initial set has taken place, the contractor shall stipple the joints with a stiff brush
to remove laitance/excess fines and achieve a coarse texture.

It shall be prevented from drying out too rapidly by dampening intermittently with clean
water and covering immediately with damp hessian and plastic sheeting.

The contractor shall provide adequate protection from adverse weather until the mortar
repairs have fully set.

The required finish shall match the stone surface (in colour, texture, profile etc.) and as
approved by the architect and civil engineer in charge.

Methodology: Repairs of concrete/cement renders

A modified polymer mortar shall be used to grout cracks and damages in concrete surfaces
which shall be retained. The contractor is to submit proposed mortars for such repair works
for approval by the architect and civil engineer in charge.

Methodology: Finishing (lime wash)

Prior to the application of the lime wash, the contractor shall wash the background to remove
dust and grime, and then allow it to dry to a damp state. Any organic growth shall be treated
with a suitable biocide as directed by Contracting Authority’s architect and civil engineer in
charge and dead material brushed off before applying lime wash.

Lime wash shall be produced from mature lime putty mixed with water to a suitable
consistency. The contractor shall sieve the mix into a bucket, working through any lumps,
but leaving any grit in the sieve. Colour is added as directed by the architect and civil
engineer in charge, mixed in well and sieved again prior to use. As it is difficult to match lime
colour batches, it is thus ideal that all lime wash provision required be prepared in one batch.
The contractor shall apply the lime wash to the substrate with long-haired bristle brushes,
using horizontal, vertical, and diagonal strokes, ensuring the lime wash is applied as thinly
and evenly as possible and is burnished into the surface. Overly heavy coats will craze and
crack when they harden and dry. If this occurs, the contractor is to wash off with hot water
and a stiff bristle brush and ensure that the new covering is properly applied.
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C.41.43.4

C.41.44.2

C.41.44.3

The contractor is to ensure even distribution of lime and pigment by constantly stirring the
containers of lime wash during application. He is to allow the first to dry fully before
applying the second coat, and so on, lightly dampening the background before applying the
next coat. Damping shall ideally be carried out by spraying water on an area of
approximately 2sq.m. at a time. Protection from strong winds and direct sunlight during the
drying out period shall be required.

Methodology: Completion of works

No part of the scaffolding shall be dismantled prior to the approval of the Contracting
Authority’s architect and civil engineer in charge. The contractor shall give the Contracting
Authority’s architect and civil engineer in charge at least one week notice to allow for a final
inspection and the measurement of works.

The contractor shall be responsible for the cleaning of all apertures, glazing, ledges, window
sills etc from any material resulting from any of the processes outlined in this document.

The contractor shall ensure that all gutters, down pipes, gullies etc are clean and in a
condition to function effectively.
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C.51 Repairing/Renovating/Conserving Timber

C.51.1
C.51.1.1

C.51.1.2
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C.51.3.2

General

The main aim of this intervention shall be to preserve as much as possible of the existing
joinery and, where these are extensively damaged, to handcraft replacements which reflect
the original design and workmanship of the existing joinery.

All work shall be carried out according to the best workmanship practices and in accordance
with the latest local and EU-approved codes of practice.

Preliminary inspection for existing services

The contractor, subject to any instructions or contrary directions in accordance with the
contract, shall inspect the site, take all actions necessary to establish and/or verify the
presence or absence of existing services, pipes, drains, cabling and supplies and precisely
identify and document such findings on detailed plans and cross-sectional drawings. These
shall be presented to the architect and civil engineer in charge for review.

Assessment of existing joinery

The assessment of the actual state of the joinery is a complex undertaking based on both
subjective and objective decisions. The main aim of this assessment shall primarily be that of
enabling the contractor, in agreement with the architect and civil engineer in charge to
determine the best methodology to be employed to repair, wherever possible, and replace, in
kind, where deterioration is such that maintenance as described in this document is not
possible.

Assessment shall be carried out aperture by aperture and the contractor may be required to
fill in a schedule for the approval of the architect and civil engineer in charge.

Inspection of paintwork

The paintwork shall be inspected to determine signs of deterioration in the form of cracking,
peeling, blistering, etc. The inspection shall also determine the presence of any excessive
build-up of paint layers and shall help the contractor, in agreement with the architect and
civil engineer in charge to decide on the action to be followed.

Inspection of timber apertures

The timber apertures shall be inspected to determine operational soundness, dimensional
changes due to seasonal temperature changes and water penetration, condition of joints,
condition of ironmongery, soundness of timber, condition of glazing, and beading, etc. to
help the contractor, in agreement with the architect and civil engineer in charge determine
the course of action to be followed.

Other considerations

During the inspection procedure, the contractor shall examine the opening and ensure that
the detailing of the masonry is such as to allow proper water runoff and no water is allowed
to accumulate in contact with the timber apertures. Any poor design is to be brought to the
attention of the architect and civil engineer in charge.

Paint removal - Health hazards

Old paints may contain lead or other harmful elements. To this effect care shall be taken to
ensure that all personnel engaged in the cleaning of paint will wear the appropriate
protective wear.

Paint removal - General

The contractor shall take all necessary precautions to ensure that the gentlest possible
methodology for the removal of paint is employed. Particular care shall be taken to ensure
that in the process no damage is caused to the timber fabric. Where technically possible care
shall be taken to preserve as much as possible of the original paint layers.

Paint removal - Mechanical methods
Mechanical methods entailing the scraping or hand sanding of old paint layers shall be
employed as specified and approved by the architect and civil engineer in charge.
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C.51.9.2  All precautions shall be taken to ensure that no wood sections and/or surfaces are damaged
in the process. All sanding shall be performed along the grain of the timber to avoid damage
by going of the wood surface.

C.51.9.3 The timber surface may be prepared by sanding using sand paper of a suitable gauge. The
sandpaper should be mounted on a off support such as timber be rubber blocks, to avoid
formation of depressions of the wood surface.

C.51.9.4  Mechanical means other than rotary sanding equipment may be used for the cleaning of flat
surfaces so approved by the architect and civil engineer in charge.

C.51.10 Paint removal - Pressurised jet

C.51.10.1 Cleaning systems employing the use of high-pressure water blasting will not be permitted.

C.51.11 Paint removal - Thermal methods

C.51.11.1 Thermal methods may be employed where complete paint removal is required provided:

a) Adequate care is taken to ensure that the timber fabric is not charred or burnt.

b) Adequate care is taken to ensure that any glazing is not damaged.

C.51.12
C.51.12.1

C.51.13

C.51.13.1

C.51.14
C.51.14.1

C.51.15
C.51.15.1

C.51.15.2

C.51.16
C.51.16.1

C.51.17
C.51.17.1

C.51.18
C.51.18.1

Paint removal - Paint remover methods

The use of paint removers will be permitted for the softening of the paint provided that the
paint stripper used does not damage the timber or alter the surface pose structures of the
wood.

Paint removal -Sand blasting
Cleaning / removal of paint using wet and / or dry sand blasting techniques will not be
permitted.

Preparations of timber elements
Care shall be taken to ensure that all timber elements are adequately dry and free from
fungus or other parasites which contribute towards the deterioration of the timber elements.

Joinery repairs
All effort shall be made to preserve as much as is technically possible of the original joinery
work. Nonetheless extensively deteriorated timber sections shall be replaced. The
replacements or new additions must retain character of the original joinery item.
When carrying out a replica of the original joinery replacement, the following criteria should
be respected:

a) The size and characteristics of the opening leaves.

b) Proportions of the timber members used for the frame and leaf.

c)Configuration of the timber assembly.

d) Wood species.

e) Detailing and decorative features of the original joinery item.

f)Paint colour.

g)lronmongery.

Surface finish

All timber work will be painted with an oil-based paint system as directed and approved by
the architect and civil engineer in charge. Cleaned timber shall be primed with an
aluminium-based paint. The paint system shall also include the application of oil-based
undercoat/s and topcoat/s.

Nails and screws

The appearance of the nails and screws used in the repair of the joinery items is of great
importance. To this effect where applicable all visible nails, screws etc used shall be hand-
forged to match the originals in all respects.

Ironmongery

The contractor shall ensure that all effort is taken to preserve the original wrought
ironmongery. The restoration of existing ironmongery shall be carried out as outlined in E.02
clauses 6, 9 and 16 of this document.
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Y.10.1
Y.10.1.1

Y.10.1.2

Y.10.1.3

Y.10.1.4
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Y.10.2.3

Y.10.2.4

Y.10.2.5

Documentation

Methodology: Documentation (drawings)

The contractor shall, on completion of works on each section, and prior to the certification of
works, submit to the architect and civil engineer in charge a drawing accurately indicating all
interventions carried out. This documentation shall form part of the building file to be
submitted to the architect and civil engineer in charge on completion of works.

A digital copy of the photogrammetric survey as per tender drawings will be provided by the
architect and civil engineer in charge in AUTOCAD 2008 compatible versions as indicated in
the bill of quantities.

The contractor shall be responsible to map every intervention carried out so as to provide a
detailed record of works for posterity. Distinct interventions (stone replacement,
consolidation, desalination, etc) shall be mapped on a separate layer allowing the user to
view each intervention separately. The mapping shall be carried on a stone-by-stone basis
and the exact demarcation of each intervention shall be denoted by a closed polygon and
hatched as detailed by the architect and civil engineer in charge.

Prior to the certification of works the contractor shall submit to the Contracting Authority’s
architect civil engineer in charge two printed copies (in colour) in scale 1:100 or as requested
by the architect and civil engineer in charge and a digital copy (AUTOCAD 2017 compatible).
The drawings and mapping indicated shall be certified by a warranted architect and civil
engineer as exactly representing the works (type and extent) carried out.

Methodology: Documentation (photographic record)

The contractor shall, on completion of works on each section, and prior to certification of
works, submit to the architect and civil engineer in charge a set of photographs indicating all
interventions carried out. This documentation shall form part of the building file to be
submitted to the Contracting Authority’s architect and civil engineer in charge on completion
of works.

The photographs shall clearly illustrate the interventions carried out as well as the state of
the structures to be restored through this tender prior to the commencement of works. Any
archaeological, historical or similar evidence such as masons marks, particular construction
details, etc discovered on site during the progress of works shall also be documented.

The photographs shall be submitted to the Contracting Authority’s architect and civil
engineer in charge prior to the certification of works. The photographs shall be submitted in
digital format saved on a CD (Compact Disk) or DVD as directed and approved by the architect
and civil engineer in charge.

The photographs shall be taken with a high-resolution colour digital camera, saved in .jpg
format and not less than 3.2Mb in size.

All photographs shall be taken with adequate lighting (flashlight should as far as practicable
be avoided) and should be of a good quality free from blurs and colour bleeding.
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Timber Works

Extent of Works

Prior to the commencement of works, the building shall be inspected by the contractor
together with the Contracting Authority’s architect and civil engineer in charge to confirm
the extent of work and the methodology to be employed.

Materials: Timber Generally

Timber is to be straight, sound, bright, of matured growth, well conditioned, properly
seasoned, clean sawn, square edged, free from rot, dote and incipient decay. Shakes,
splits, warp, wanes, large, loose or dead knots, soft spots, stained or bright sapwood
and other defects and blemishes will not be allowed.

Materials: Sizes and Allowances

For joinery, other than that provided by the relevant standard, an allowance from the
sizes indicated not exceeding 3mm for softwood and hardwood will be permitted for each
wrought surface, unless the dimensions are indicated as " finished sizes'.

Any spacing, overall dimensions, etc. specified on the Bill of Quantities are only indicative
and the Contractor is responsible for taking physical measurements on site prior to the
start of manufacture of the doors or windows.

The Contractor is responsible for taking all physical measurements to ensure that the work is
carried out in the most workmanlike manner.

Materials: Softwoods

Softwood is to be the best quality available with due regard to the particular purpose for
which it is required. It is to be cut square and free from large loose or dead knots, shakes, or
other defects, and is to be approved for use by the architect and civil engineer in charge.
Softwood for joinery unless otherwise indicated is to be of the quality known locally as White
or Red Deal.

Materials: Hardwoods

Hardwood is to be of the best quality available with due regard to the particular purpose for
which it is required, free from all defects and is to be approved for use by the Contracting
Authority’s Engineer. All exposed surfaces are to be wrought and finished off by hand with
glass paper.

Unless a particular hardwood is otherwise indicated any of those listed hereafter may be used
according to the purpose for which it is required. The standard names quoted are those
contained in MSA EN 13556.

NOTE:- Timbers marked * are for internal use only.

Purpose Standard name

Handrails, balusters, European oak Sapele*

and newels Japanese oak Red and white Seroya*
African mahogany Agba*
Iroko Keruing*
Thitka European beech*

European birch*

NOTE:- Timbers marked * are for internal use only.

Exterior joinery European oak Gurjun
Keruing Teak
Iroko

Interior joinery European oak Red Meranti
Japanese oak Agba
Teak European beech
African mahogany Idigbo

Thitka
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72.10.9.5

72.10.9.6

72.10.9.7

Other suitable hardwoods, may be offered by the Contractor; in which case details must be
submitted with the tender. In addition to choosing the species of timber, the actual timber
used is to be specially selected for grain, figure or other properties required.

Methodology: Workmanship

All work is to be executed in accordance with the schedules indicated in this tender
document or any other details or schedules which may from time to time be given to the
contractor. Joinery may be inspected in the Contractor's shops during preparation, and again
before being primed if so required by the Contracting Authority’s Engineer.

All framed work is to be put together immediately as the general work is commenced, but not
glued or wedged up until the joinery is prepared for fixing. All framing is to be put together
with well fitted mortice and tenon joints.

Running glued joints are to be cross-tongued and where the face of the joint is over 38mm
thick they are to be double cross-tongued.

All work is to be framed and jointed with an approved type of synthetic resin glue.

All exposed surfaces are to be wrought machine sandpapered at works and the arrises blunted
and all joinery not required to be painted, polished, or otherwise decorated is to be left
clean on completion.

All work delivered to site is to be stored immediately after delivery and protected from the
weather.

Where laminate is specified this shall mean the rigid sheet type. Thin factory applied type of
finish will not be acceptable.

Methodology: Defects

Should any work shrink, warp, wind, expand or show other defects before the end of the
maintenance period, the work is to be taken down and new work fixed in its place, together
with any other work which may be affected. This is to be carried out at the Contractor's sole
expense.

Methodology: Fixing

All work, so far as practicable, is to be securely fixed. Where the joiner's work is to be
plugged, the plugs are to be hardwood cut on twist or approved proprietary brand plugs.
When gluing, the adhesive is to be applied evenly over the entire surface of the facing boards
and not on the core alone.

Methodology: Stain/varnish/paint to woodwork

Samples of stain/varnish/paint for testing may be taken by the Engineer from the sealed
containers, spray gun containers or from the workmen's kettles on the works. Any work
coated with unsatisfactory materials is to be cleaned off and re-executed. Likewise any work
on which the stain/varnish/paint is found to be unduly thin is to be prepared again and re-
applied all to the satisfaction of the architect and civil engineer in charge.

Stains/paints are to be to the colours directed by the Contracting Authority’s architect and
civil engineer in charge. Where more than one coat is specified, each coat shall be in a
different shade.

All stain/varnish/paint paints are to be thoroughly mixed and stirred before use.

The priming coat, undercoats and finishing coat of paint in any one paint system are all to be
obtained from the same manufacturer. No paint is to be used beyond a period of 18 months
from the date of manufacture or date of certificate of re-test. Woodwork shall be cleaned to
remove dirt, grease, etc., before the primer is applied. Before applying the paint, all cracks,
nail holes, open joints and other imperfections shall be made good with suitable filler, and
knotting shall be applied to any knots. The primer shall be inspected to ascertain that it is of
suitable type, firmly adhering, and in good condition before the appropriate finish is applied.
If the primer is not satisfactory, the surfaces shall be completely stripped and treated again.
Thinning of the paint will not be allowed without the permission of the architect and civil
engineer in charge. If found necessary, this shall be carried out with the type of thinner and
proportions recommended by the manufacturer of the paint.

All woodwork shall be primed with a reputable brand of wood primer formulated to present
an effective barrier to moisture penetration and a sound foundation for subsequent coats.
Priming coats are to be adequate and uniform and are to be worked into the surface and into
joints, angles and other places where moisture is likely to collect. The surfaces of all priming
coats and undercoats are to be to properly rubbed down and dusted off between coats as
required to provide a smooth matt opaque film to which the next coat will firmly adhere.
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Undercoats and finishing coats are to be applied to the surface so that every part, including
joints, angles, etc., is adequately covered, but care is to be taken to avoid excessive or
uneven thickness of paint film, particularly at edges and in angles etc.

Z2.10.9.8 Paint is to be applied so that the surface of the finishing coat is free from brush marks
including brush marks showing through from preceding coats

72.10.9.9 One or more coats of undercoat are to be applied after priming and before the finishing coat
to produce a smooth surface of even finish and similar colour to the finishing coat.

Z2.10.9.10 Finish coat may have a matt, eggshell, semi or full gloss finish of selected colour as indicated
by the architect and civil engineer in charge. Alkyd resin paints are to be used.

Z2.10.9.11  Cellulose finishes, where indicated, shall be used with the correct primers, fillers and where
appropriate the correct wood stain for the specific surface using an application procedure as
laid down by the manufacturer.

Z2.10.9.12 AUl woodwork shall be cleaned from dirt, grease, etc and sand-papered lightly before each
coat.

Z.10.9.13  All stains and varnishes in any one system are all to be obtained from the same manufacturer.
No product is to be used beyond a period of 18 months from the date of manufacture or date
of certificate of re-test. Before applying each layer, all cracks, nail holes, open joints and
other imperfections shall be made good with suitable filler, and knotting shall be applied to
any knots. Each application shall be inspected to ascertain that it is of suitable type, firmly
adhering, and in good condition before the appropriate finish is applied. If it is not
satisfactory, the surfaces shall be completely stripped and treated again.

Z2.10.9.14 The contractor shall take adequate precautions to prevent any defects arising out of the
misapplication of the material used. This includes the supply and use of suitable brushes.

Z2.10.9.15 All brushes, spraying equipment etc. used in carrying out the work are to be clean and free
from foreign matter and are to be thoroughly cleaned out before being used for a different
type or class of material. All products are to be prepared and applied strictly in accordance
with the manufacturer's printed directions.

Z2.10.9.16  All surfaces are to be thoroughly dry before the next coat is applied. No stain/varnish/paint is
to be applied externally during inclement weather.

Z2.10.9.17 Spray painting will be allowed with approved machines except where soiling of adjacent
surfaces is likely to occur and in the case of paints containing lead. The compressor is to be
of adequate capacity for the number of guns in use. The pressure at containers and nozzles,
the size and type of nozzles and the adjustment and operation of the guns are to be such that
the resultant coating is even, adequate (but not excessive) and of the correct composition
throughout. Surfaces adjoining those being sprayed are to be carefully and closely masked
and care is to be taken to avoid uneven or indeterminate boundaries through paint being
forced under the masks. The finished surface is to be free from orange peel appearance,
runs, sags, curtaining and other defects.

2.10.10 Paints from one manufacturer

Z2.10.10.1 The priming coat, undercoats and finishing coat of paint in any one system are all to be
obtained from the same manufacturer. No paint is to be used beyond a period of eighteen
(18) months from the date of manufacture or date of certificate of re-test.

Z2.10.10.2 Bidders must declare that the following materials/substances will not be used in the

building:
a) Products which contain sulphur hexafluoride (SF6)
b) Indoor paints and varnishes with a content of solvents (volatile organic compounds (VOCs) with a

boiling point of 250°C maximum) higher than:

e For wall paints (according to EN13300): 30g/l (minus water)

e For other paints with a spreading rate of at least 15m2/l at a hiding power of 98% opacity:
250g/l (minus water).

e For all other products (including paints that are not wall paints and that have a spreading
rate of less than 15m2/l, varnishes, wood stains, floor coatings and floor paints and
related products): 180g/l (minus water).

NB: Bidders must declare that these products/substances will not be used in the building.

Z.10.11 Methodology: Handling and Storage
Z.10.11.1  All units shall be individually wrapped or crated to avoid contact during transportation. All
units shall be stored above ground in a dry area.
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2.10.12 Methodology: Installation

Z2.10.12.1  Set units plumb, level and true to line, without wrap or rack of frame. Anchor frames solidly
to surrounding construction to prevent distortion or misalignment. Apply protective coating
on concealed surfaces in contact with a different type of material.
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3.4

3.5

Metal Works

Extent of works

Prior to the commencement of works, the building shall be inspected by the contractor
together with the architect and civil engineer in charge to confirm the extent of work and the
methodology to be employed.

Materials: General

Unless otherwise indicated, the metal to be used shall be grade 43 steel.

All materials shall be the best of their respective kinds, free from defects, and to be obtained
from approved manufacturers.

All work shall be carried out in a workmanlike manner and strictly as directed by the
architect and civil engineer.

The materials, in all stages of transportation, handling and storage, shall be kept clean, free
from injury and breaking, bending and distortion.

All smiths’ work is to be forged clean, all screwed work is to have full internal and external
threads.

Frames, etc., are to be well framed together, rigidly fixed, and all connections properly
fitted, shouldered, drilled tapped and screwed together with set screws countersunk flush
with the surface where indicated.

Welded joints are to be neatly made, filed smooth and left clean and adequate means shall
be employed for temporarily fastening the parts to be welded together until the joints are
welded.

When requested by the Contracting Authority’s architect and civil engineer, shop drawings
are to be provided by the Contractor for approval prior to manufacture.

Protective treatment

Steel shall be protected against corrosion by hot dip galvanising complying with MSA EN ISO
1461 or as directed by the Contracting Authority’s architect and civil engineer.

All rust, loose scale, oil and dirt shall be removed from all surfaces before treatment.

Small areas of hot dip galvanised coating damaged by welding, cutting or by excessive rough
treatment during transit and erection shall be renovated either by the use of low melting
point zinc alloy repair rods or powders made specifically for this purpose, or by the use of at
least two coats of good quality zinc-rich paint to BS 4652. Sufficient material shall be applied
to provide a zinc coating at least equal in thickness to the original layer.

On all galvanised metal works, painting is to consist of one coat red oxide or calcium
plumbate on hot dip galvanising and one undercoat and one enamel finishing coat. A
sufficient period is to be allowed for the galvanising coat to set/dry out prior to the
application of the finishing coat.

Painting is to be in the colour directed by the architect and civil engineer in charge.

Bidders must declare that the following materials/substances will not be used in the
building:

Products which contain sulphur hexafluoride (SF6)
Indoor paints and varnishes with a content of solvents (volatile organic compounds (VOCs) with a

boiling point of 250°C maximum) higher than:

e For wall paints (according to EN13300): 30g/l (minus water)

e For other paints with a spreading rate of at least 15m2/l at a hiding power of 98% opacity:
250g/l (minus water).

e For all other products (including paints that are not wall paints and that have a spreading
rate of less than 15m2/l, varnishes, wood stains, floor coatings and floor paints and
related products): 180g/l (minus water).

Bidders must declare that these products/substances will not be used in the building.
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Architectural Lighting Specifications

Preamble

The work comprises the supply, delivery to site, installation, testing and
commissioning of the lighting system at St Philip’s Church , Zebbug Malta.

The electrical LV shall supply the lighting to the areas forming part of this project
and shall include all necessary switchgear, enclosures, wiring, cable management
systems, luminaires, accessories and all necessary equipment and labour to make a
complete and functional system.

The successful bidder shall be responsible for the supply, delivery to site and
installation of luminaries for exterior use.

The specifications shall be read in conjunction with the instructions to tenderers,
contract conditions, the drawings and the bill of quantities, which together form the
tender document.

All equipment quoted for in this tender shall be new and shall conform to the
relevant MSA EN or BS, EN or IEC standards. Equipment to other standards may be
considered subject to these being of equivalent or superior standard to the ones
mentioned. The Tenderer must provide documentation to back such a claim to the
satisfaction of the Engineer. Where reference to British Standards is made in these
technical specifications, the equivalent standard applicable in the EU shall be
acceptable.

All components, equipment and material falling under legal notices issued relative
to the Quality Control Act (Cap.225) must be CE marked.

All equipment and installation shall be guaranteed for a minimum period of 24
months against faulty workmanship and materials. If during this period any parts or
equipment have to be changed, the guarantee on that part shall be renewed for
another year from date of replacement.

The following drawings are included in this tender document:

= 8480/01 — DB Schedule / Luminaire Placement
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SPECIFICATIONS FOR ELECTRICAL LV AND ELV SERVICES

Preamble
1. Workmanship

Except where otherwise stated, workmanship is to the relevant MSA EN or BS, EN or
IEC standards. Workmanship shall be of a high standard throughout. The contractor
shall ensure that the standard of finish demanded by this contract is achieved.
Branded materials shall be assembled, constructed and joined in accordance with
the manufacturer's instructions and recommendations.

2. Fixing to the Building Structure

Light fixings to brick, concrete or other masonry materials shall be by means of
correctly sized screws fitted into plastic or metal expanding plugs located in
correctly sized holes drilled in the structure. Light fittings to cavity constructions
shall be by gravity or spring toggles, or expanding rubber sleeve fitted on to screws.

Slow speed rotary drills as recommended by the manufacturer of fixing device shall
be used to carefully drill all holes. The Engineer shall not use percussion type boring
devices and shot fired fixings without approval in writing.

In all cases the particular type and size of fixing device used shall be in accordance
with the manufacturer’s recommendations having regard to the application and the
load to be carried by the fixing device.

3. Testing and commissioning

All the works provided as part of the contract shall be inspected and commissioned
in accordance with the relevant MSA EN or BS, EN or |IEC standards to the
satisfaction of the Engineer. All installations shall be inspected and tested in
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sections as the work proceeds and on completion as complete systems and it shall
be noted that the Engineer may require inspecting or testing any equipment during
erection.

All tests shall be arranged in co-operation with the Engineer and he shall be given
prior notice of the time, location and nature of the test. No test shall be considered
valid unless the Engineer is present. All necessary skilled and unskilled labour shall
be provided for attendance duties before, during and after the test.

Defects occurring at any time during the test shall be made good and a complete re-
test shall be carried out, all at no extra cost. Where failure during a test, inspection
or commissioning process results in damage to the building fabric and/or services
not provided as part of this contract, or requires subsequent builders' work then
these items shall be made good at no extra cost.

No section of the works shall be in any way concealed prior to testing and inspection
and subsequent concealment where applicable shall only take place following
written authority from the Engineer.

All necessary facilities, measuring and recording instruments for inspection/testing
and commissioning are to be calibrated as necessary before use. The Engineer
reserves the right to call for a demonstration of the accuracy of any instrument
used.

All systems shall be commissioned only after inspection and testing procedures have
demonstrated the integrity of the system.
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4. Instruction of Employers Staff

The employer's staff will be instructed in the operation and maintenance of the installations by
qualified personnel, who shall be fully conversant with the operations and maintenance
procedures required for all systems, and where necessary specialist sub-contractor staff shall be
made available to enable complete instructions to be given.

All installations shall be demonstrated in full working order together with the procedures to be
adopted in the event of system malfunction and the manner in which plant outputs or control
settings can be adjusted.

5. Maintenance and Record Drawings

The contractor shall provide a thorough and easily understandable operation and maintenance
manual which should enable non-technical staff top operate the system on a day to day basis and
the management staff to plan for and execute routine maintenance.

The contractor shall provide drawings to the scales not less than those used for tendering
purposes. These drawings shall show plans and schematics as the engineer may consider
necessary to show all required information clearly.

The contractor shall prepare and submit As Fitted Drawings consisting of three sets of prints and
one digital copy.
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1.0 Technical Specifications for Electrical Installation
1.1 Submittals

Prior to acceptance of the proposed system and equipment, the Contractor shall submit
together with his quotation a description of the equipment and its components as offered
together with all relevant manufacturer's catalogues, illustrations and diagrams. All relevant
technical and descriptive literature shall be in English. Literature shall be supplied for the
following:

e Cables

e Distribution board

e Switchgear

e Earth electrode and inspection pit

e Pull boxes

e Cable management

e Decorative luminaires and light fittings

1.2 Scope of works

The work comprises the the supply, delivery to site, installation, testing and commissioning of the
lighting system at St Philip’s Church in Zebbug, Malta.

The electrical low voltage installation shall supply power and lighting services to the relevant
locations forming part of this project and shall include all necessary switchgear, enclosures, wiring,
cable management systems, luminaires, accessories and all necessary equipment and labour to
make a complete and functional system.

Any ground trenching works shall also be carried out by contractor.

1.3 Regulations and standards
The installation shall conform to the following regulations and standards:
e Electricity Supply Regulations issued by Enemalta Corporation including amendments.
e |ET Wiring Regulations “Requirements for Electrical Installations" — 18" Edition

including amendments.
e BSI Standards as specified or their equivalent.

1.4 Electrical supply
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The electrical supply shall be 230V (¥10%), 50 Hz, single phase, street lighting supply system.

1.5 Wiring system

Wiring from the DB to the luminaires installed on the facade shall be carried out in 3c x 1.5sgmm
HO7RN-F cable in PE conduit or surface clipped.

Cable sizing shall be as indicated in distribution board and consumer unit schedules.

Cables with single strand conductors or with an overall conductor c.s.a. of less than 1.5sgmm shall
NOT be used.

Loop connections shall only be made in accessible boxes or accessories.
Continuous cable runs only shall be used. Jointing of cables is not allowed.
Rates quoted shall include terminations, glands and bushes etc. as required.
Wiring insulation shall have the following colour coding:

Single phase circuits:

e Phase: brown

e Neutral: blue

e Protective conductor: green and yellow
1.6 Cables

1.06.1 Single core cables

Single core cables shall conform to BS 7919 and shall have plain annealed and stranded copper
conductor and PVC insulation, 300/500V grade.

1.06.2 Multicore HO7RN-F cable

Multicore HO7RN-F cable shall comply with BS EN 50525-2-21. The cable shall be designed to
provide high flexibility and have the capacity to withstand weather and harsh environments.
Appropriate adaptors shall be used wherever the cable enters or exits a metal or plastic enclosure.
The cable shall have the following features:

e Conductor: Class 5 flexible copper conductor conforming to BE EN 60228
e Insulation: EPR Type El4 conforming to BS EN 50363
e Sheath: PCP Type EM2 conforming to BE EN 50363

e Voltage Rating: 450V / 750V

e Operating Temp.: -15°C to +60°C (when flexed)
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1.7 Cable Management.

1.07.01 General

For conduit installations, adequate draw in boxes shall be installed to ensure that cables can be
replaced with ease. The price of such boxes shall be deemed to have been included in the price of
the relevant power or lighting points.

Any off-sets, bends, routing around beams, etc of the cable management systems shall be deemed
to have been included in the tendered rate and no claims for extra cost to this effect will be
accepted.

Special attention shall be given by the Contractor to the number of cables installed in conduit or
trunking in order ensure that conduit and trunking space factors shall not be exceeded. In any case
conduit with a diameter less than 20mm shall NOT be used.

Cables for LV and ELV installations shall be kept separate and under no circumstances shall they be
drawn through the same conduit.

During the course of the works, the Contractor shall blank off all the installed recessed boxes and
conduit ends in order to minimize the ingress of debris and dirt.

1.07.02 Galvanised steel conduit and fittings

Galvanised steel conduit and fittings shall conform to BS 4607 and shall be of medium gauge.
Conduit will be jointed and terminated using appropriate components as supplied by the conduit
manufacturer. Saddle supports are to be at 1.5m intervals and outdoor installations shall be
rendered watertight. Conduit lengths shall be electrically continuous and bonded to the main
earth terminal. However, conduit cannot serve as a means of earthing for any circuit.

1.07.03 PVC conduit and fittings

PVC conduit and fittings shall conform to BS 4607 and shall be of medium gauge. Conduit shall be
jointed and terminated utilising the appropriate components as supplied by the conduit
manufacturer. No contractor manufactured fittings or joints shall be utilised. Surface run conduit
shall be adequately supported with allowance for expansion and contraction under normal
working temperature variations. Saddle supports (where required) are to be at 1 metre intervals.

PVC conduit which shall run under floor paving shall be connected to pull boxes as shown on the
drawings.
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Each pipe length shall be jointed using appropriate sockets supplied by the manufacturer and
bonded using PVC cement. As soon as these pipes are laid, the contractor shall apply a covering

of cement mortar along the entire length of all pipes to ensure protection against accidental

damage. The cost of this covering shall be included in the rates quoted for the pipework.

1.07.04 Draw in boxes

Heavy, duty PVC draw in boxes complete with tight fitting cast iron cover shall be installed as
shown on the drawings. The contractor shall be responsible for setting out the work to ensure that
the surface of the box coincided with the finished paving level. After setting out, the contractor
shall secure each box in an appropriate manner in order to avoid accidental movement of the box
from the set position.

1.07.05 Builder’s work

The Tenderer is to include in his rates for chasing, holes in reinforced concrete or structural
members etc. required for the proper execution of the works. Holes in reinforced concrete or
structural members shall only be made after approval by the Engineer or Architect in charge.

All holes shall be made good with appropriate material in order to ensure that the integrity of the
fire barrier is maintained. Such making good shall be deemed to have been included in the
tendered rates.

1.8 Distribution boards

The distribution board shall consist of a robust plastic moulded enclosure with, DIN mounting rails
and shrouded earth and neutral busbars of sufficient capacity to accommodate each individual
circuit separately. Each distribution board shall have switchgear but shall have an outgoing
module capacity as indicated in drawings. Care should be taken to avoid warping of the enclosure
during installation. Unused ways shall be blanked off and cable entry shall be made using
appropriate glands. The enclosure shall be housed in a heavy duty GRP enclosure with a hinged
and lockable door and rated at IP65 or better.

The distribution switchgear shall consist of an incoming main 2 pole MCB and outgoing RCBOs.
The main incoming MCB shall conform to BS3871 and shall be rated at 6kA minimum. Outgoing
RCBOs shall be fed via an insulated 16 sqmm comb type busbar or cables. The residual current
device (RCD), where applicable, shall conform to BS EN 61008. The street lighting distribution
board shall be supplied from the Enemalta Street Lighting supply.

1.9 Earthing and bonding

Ground earthing shall be by means of earth electrodes located as shown in the drawings and
connected by 16sgmm copper conductors and appropriate clamps. Crimping of the cables to the
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earth electrode are also accepted, however the space between the crimp, copper electrode and
copper cable shall be filled with solder. In this case the crimp shall be executed using proprietary
crimping tools complete with the adequate crimping die. Electrodes shall be made of solid copper,
at least 2.2m long and with a minimum diameter of 16mm. The head of the electrode shall be
housed in a precast or moulded inspection box with adequate cover installed flush at finished floor
level. Earth electrodes shall be installed at a minimum distance of 4m from each other in
undisturbed ground.

1.10 Luminaires and lamps

1.10.01 General

The lighting scheme shall comprise a number of light fittings and luminaires to be installed on the
St Philip’s Chruch in Zebbug, Malta.

The council invites Tenderers to quote for light fittings which should conform to the following
technical specifications.

Preference shall be given to systems which incorporate energy conservation and environment
friendly features namely, energy efficient lamps, protection against light pollution and glare
control.

The contractor shall supply all the luminaires and lamp posts for exterior use and shall be

responsible for their installation including the supply of sundries, cabling (to light point) and

connectors required to make a complete functional circuit.

All luminaires shall be fixed with stainless steel screws or bolts as applicable. Installation is to
include connection cables to light points if required.

Submissions
Tenderers shall submit the following information together with their offer:

e Technical literature of all components of the lighting equipment

Photometric data of luminaries / lamp combination

e Guarantee period

e Guarantee against corrosion

e Cost of replacement lamps, control gear, diffuser etc.

e Average lamp life
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LED luminaires — particular technical specifications

Luminaire Type A

Description

A tiltable surface mounted LED projector light to illuminate the
windows on the lantern and drum of the Church. The fitting
should be made of a corrosion resistant die-cast aluminium
body. The screws should be made of stainless steel and the
gasket in silicone rubber. The glass shall be clear and
tempered. The fitting shall have a grey or black finish. The
fitting shall come complete with the necessary control gear,
antiglare and mounting accessories.

Warranty / Guarantee

The light fitting shall come with a minimum 5 year warranty.

Dimensions Luminaire body length: 90mm-150mm
Luminaire body height: 140mm-150mm
Luminaire body width: 90mm-150mm

Control On/Off

LED Power / Supply 10W-12W

voltage

Luminous efficacy >106 Im/W

Insulation Class Class | or better

Colour temperature 3000K

Colour rendering index | =80

Mounting type

Surface mounted with fixing bracket

Ingress protection

P66 or better

Impact Protection

K10 or better

Optics

35°-38°

Polar Diagram

Typical Luminaire
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Luminaire Type B

Description A tiltable surface mounted linear light to illuminate the perimeter
of the drum of the Church. The fitting should be made of a
corrosion resistant aluminium body. The screws should be made of
stainless steel and the gasket in silicone rubber. The glass shall be
clear and tempered. The fitting shall have grey or black finish. The
fitting shall come complete with the necessary control gear,
antiglare and mounting accessories.

Warranty / The light fitting shall come with a minimum 5 year warranty.

Guarantee

Dimensions Luminaire body length: 400mm-500mm
Luminaire body height: 30mm-50mm
Luminaire body width: 60mm-80mm

Control On/Off

LED Power / Supply | 16W-18W

voltage

Luminous efficacy >99 Im/W

Insulation Class Class | or better

Colour temperature | 3000K

Colour rendering >80

index

Mounting type

Surface mounted with fixing brackets

Ingress protection

IP67 or better

Impact Protection

KO8 or better

Optics

21°x35°-23°x37°

Polar Diagram

Typical Luminaire
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Luminaire Type C

Description A tiltable/rotatable surface mounted wall washer type luminaire to
illuminate the dome of the Church. The fitting should be made of a
corrosion resistant cast aluminium body. The lense should be made
of optical polymer. The safety glass shall be non-reflective. The
fitting shall have a grey or black finish. The fitting shall come
complete with the necessary control gear, antiglare and mounting
accessories.

Warranty / The light fitting shall come with a minimum 5 year warranty.

Guarantee

Dimensions Luminaire body length: 180mm-200mm
Luminaire body height: 200mm-230mm
Luminaire body width: 180mm-200mm

Control On/Off

LED Power / Supply | 12W-15W

voltage

Luminous efficacy | 266 Im/W

Insulation Class Class Il or better

Colour 3000K

temperature

Colour rendering >80

index

Mounting type

Surface mounted with mounting plate

Ingress protection

IP65 or better

Lifetime

L90/B10 <50000h

Beam
Characteristics

Spherolit lens, wide flood

Polar Diagram

Typical Luminaire
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1.11 Labels and Charts
The Contractor shall provide a printed chart giving details of each circuit, in the distribution board.

The chart shall be enclosed in a transparent plastic envelope attached to the inside of the door of
the enclosure or distribution board.

Labels shall be made of white plastic, with 5mm high engraved letters and figures coloured red for
warning labels and black where informative. Labels are to be fixed by means of screws and not
adhesives.

1.12 Inspection and testing.

The Contractor shall be responsible for the testing of the electrical installation as recommended in
the IET Wiring Regulations “Requirements for Electrical Installations" — 18t Edition including
amendments. In this regard, the Contractor shall furnish test certificates to the Engineer, on
request.

The Contractor shall also be responsible for submitting the application to Enemalta for the
provision of the electricity supply service. The Contractor shall include for the provision of
drawings and schematics as well as the inspection and test Certificates for each individual service
as required by Enemalta.

1.13 Commissioning and testing

On completion of the works, the Contractor shall carry out full scale testing and commissioning of
all installations to demonstrate their performance to the satisfaction of the Engineer.

1.14 Operating and maintenance instructions

On completion of all works and prior to handing over, the Contractor shall provide a complete set

of operating and maintenance manual comprising of the following (where applicable):

e General description of the installation, indicating the manner of working of each system,
forming part of the works.

e Full instructions for starting up, operating and shutting down each individual assembly of
equipment.

e Instructions as to the frequency and full requirements of routine and regular preventive
maintenance necessary to maintain the equipment in a good working condition. This
information is to be supplemented by the Manufacturer’s Maintenance Instructions for all
equipment.

e A recommended spare parts list including current price of each part, the manufacturer’s
address and local stockist /agent.

e Wiring diagram of the system and equipment.

e Three sets of “as fitted” drawings and one digital copy.
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Key Experts

Key Expert 1 - A Warranted ‘Perit’ who will assume all the responsibility in terms of the legal obligations
as arising under Maltese law (Warrant Number to be declared).

Key Expert 2 - A Restoration Technician having at least an MQF level 4 qualifications or equivalent in
restoration works of a similar nature.

Key Expert 3 - A Licensed Mason with a valid building licence (Licence Number to be declared).
Key Expert 4 - A Warranted Conservator/Restorer (MQF level 6 or equivalent) in restoration works.

Key Expert 5 - A Resident Site Manager (MQF level 4 in related area of study) responsible for the works -
to oversee and co-ordinate the works with the architect in charge of the project. He or she shall act as a
single point contact for the duration of works.

Key Expert 6 - A Warranted Electrical Engineer.
Key Expert 7 - Electrician Holding Licence B.

Key Expert 8 - A Quantity Surveyor (MQF level 4 in Construction or Civil Engineering or Quantity
surveying) responsible for the measurement of the works.

Key Expert 9 - An Accredited Occupational Health and Safety Officer.
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SECTION 5 - SUPPLEMENTARY DOCUMENTATION

5.1 - Draft Contract Form

5.2 - Glossary

5.3 - Specimen Performance Guarantee

5.4 - Specimen Pre-financing Guarantee

5.5 - Specimen Retention Guarantee

5.6 - General Conditions of Contract

The full set of General Conditions for Works Contracts is included in the tender package.
It is hereby construed that the tenderers have availed themselves of these general
conditions, and have read and accepted in full and without reservation the conditions
outlined therein, and are therefore waiving any standard terms and conditions which

they may have.

These general conditions will form an integral part of the contract that will be signed
with the successful tenderer/s.



