General
Conditions
for Works
Contracts
V4.3

Department of
Contracts

July 2021



General Conditions for Works Contracts v4.3 July 2021

GLOSSARY

Administrative Order: Any instruction or order issued by the Project Manager/Leader/Engineer to
the Contractor in writing regarding the execution of the contract.

Beneficiary Country: The Maltese Islands.

Blacklisted Person: Any person, whether legal or natural, with whom a Contracting Authority and
anybody governed by public law shall be prohibited from carrying out any procurement whether directly

or as a sub-contractor or as a member of a consortium and, or joint venture.

Breakdown of the Overall Price: A heading-by-heading list of the rates and costs making up the
price for a lump-sum or global sum contract.

Budget Breakdown: In a fee-based contract, the schedule which breaks down the contract value,
stating out the fee rates and the provision for incidental expenses.

Cash Flow Forecast: The Contractor’s estimate of the cash flows arising directly from the execution
of a fee-based contract.

Central Government Authority: The Department of Contracts.

Commission: The European Commission.

Conflict of Interest: Any event influencing the capacity of a candidate, tenderer or supplier to give
an objective and impartial professional opinion, or preventing him, at any moment, from giving priority
to the interests of the Central Government Authority and the Contracting Authority. Any consideration
relating to possible contracts in the future or conflict with other commitments, past or present, of a
candidate, tenderer or supplier, or any conflict with his own interests. These restrictions also apply

to sub-contractors and employees of the candidate, tenderer or supplier.

Contract Value: The total value of the contract to be paid by the Contracting Authority in terms of
the agreed terms and conditions.

Contract: The signed agreement entered into by the parties for the performance of the
services/supplies/works, including all attachments thereto and all documents incorporated therein.

Contracting Authority: The final beneficiary of the contract.

Contractor: The successful tenderer, once all parties have signed the contract.

Day: Calendar day.

Day Works: Varied work inputs subject to payment on an hourly basis for the Contractor's employees
and plant.
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Defects Notification Period: The period stated in the contract immediately following the date of
provisional acceptance (in works contracts), during which the Contractor is required to complete the
works and to remedy defects or faults as instructed by the Engineer.

Drawings: Drawings provided by the Contracting Authority, and/or drawings provided by the
Contractor and approved by the Project Manager, for the carrying out of the services/works.

EC: The European Commission.

ESPD: The European Single Procurement Document. The ESPD allows economic operators to self-
declare that they:
e do not fall within a ground for exclusion or blacklisting (or, if they do, they can demonstrate that
they have taken self-cleansing measures);
¢ meet the relevant selection criteria; and
¢ (where applicable) fulfil the objective rules and criteria for reduction of candidates.

EU: The European Union.

Engineer's Representative: Any natural or legal person, designated by the Engineer as such under
the contract, and empowered to represent the Engineer in the performance of his functions, and in
exercising such rights and/or powers as have been delegated to him. In this case, references to the
Engineer will include his representative.

Equipment: Machinery, apparatus, components and any other articles intended for use in the works.

Evaluation Committee: A committee made up of an odd number of voting members (at least three)
appointed by the Central Government Authority/Contracting Authority as the case may be, and
possessing the technical, linguistic and administrative capacities necessary to give an informed
opinion on tenders.

Fee-Based Contract: A contract under which the services are provided on the basis of fixed fee
rates for each day/hour worked by experts/service provider.

Final Acceptance Certificate: Certificate(s) issued by the Engineer to the Contractor at the end of
the defects notification period stating that the Contractor has completed his obligations to construct,
complete, and maintain the works concerned.

Final Beneficiary: The Department/Entity or other government body on whose behalf the
Department of Contracts has issued this tender.

Framework Agreement: An agreement between one or more contracting authorities and one or
more economic operators, the purpose of which is to establish the terms governing contracts to be
awarded during a given period, in particular with regard to price and, where appropriate, the quantity
envisaged.

Foreign Currency: Any currency permissible under the applicable provisions and regulations other
than the Euro, which has been indicated in the tender.
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General Conditions: The general contractual provisions setting out the administrative, financial,
legal and technical clauses governing the execution of contracts.

General Damages: The sum not stated beforehand in the contract, which is awarded by a court or
an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party
for a breach of the contract by the other party.

Global Price Contract: A contract under which the services are performed for an all-inclusive fixed
price.

In Writing: This includes any hand-written, typed or printed communication, including fax
transmissions and electronic mail (e-mail).

Label: Any document, certificate or attestation confirming that the works, products, services,
processes or procedures in question meet certain requirements.

Liquidated Damages: The sum stated in the contract as compensation payable by the Contractor
to the Contracting Authority for failure to complete the contract or part thereof within the periods
under the contract, or as payable by either party to the other for any specific breach identified in the
contract.

Modification: An instruction given by the Project Manager/Leader/Engineer which modifies the
works/supplies/services.

Month: Calendar month.

National Currency: The currency of the country of the Contracting Authority, which is the Euro.

Period: A period begins the day after the act or event chosen as its starting point. Where the last
day of a period is not a working day, the period expires at the end of the next working day.

Plant: Appliances and other machinery, and, where applicable under the law and/or practice of the
state of the Contracting Authority, the temporary structures on the site required to carry out the works
but excluding equipment or other items required to form part of the permanent works.

Project Manager: The legal or natural person responsible for monitoring the execution of the
contract on behalf of the Contracting Authority, where the latter is not the Central Government
Authority.

Project: The project in relation to which the services are to be provided under the contract.
Provisional Sum: A sum included in the contract and so designated for the execution of works or
the supply of goods, materials, plant or services, or for contingencies, which sum may be used in

whole or in part, or not at all, as instructed by the Engineer.

Public Service: Government Ministries and Departments.
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Services: Activities to be performed by the Contractor under the contract such as technical
assistance, studies, training and designs.

Site: The places provided by the Contracting Authority where the works/services are to be carried
out or where the supplies are to be commissioned and other places stated in the contract as forming
part of the site.

Special Conditions: The Special Conditions laid down by the Contracting Authority are an integral
part of the tender document, amplifying and supplementing the general conditions. These clauses
are specific to the contract and the terms of reference (for a service contract) or technical
specifications (for a supply or works contract).

Supervisor/Engineer: The legal or natural person responsible for administering the contract on
behalf of the Contracting Authority.

Technical Specifications:

() in the case of public works contracts, the totality of the technical prescriptions contained in the
procurement documents, defining the characteristics required of a material, product or supply, so that
it fulfils the use for which it is intended by the Contracting Authority; those characteristics include levels
of environmental and climate performance, design for all requirements (including accessibility for
disabled persons) and conformity assessment, performance, safety or dimensions, including the
procedures concerning quality assurance, terminology, symbols, testing and test methods, packaging,
marking and labelling, user instructions and production processes and methods at any stage of the life
cycle of the works; those characteristics also include rules relating to design and costing, the test,
inspection and acceptance of conditions for works and methods or technigues of construction and all
other technical conditions which the Contracting Authority is in a position to prescribe, under general
or specific regulations, in relation to the finished works and to the materials or parts which they involve;

(b) in the case of supply contracts, the specification in a document defining the required characteristics
of a product or a service, such as quality levels, environmental and climate performance levels, design
for all requirements (including accessibility for disabled persons) and conformity assessment,
performance, use of the product, safety or dimensions, including requirements relevant to the product
as regards the name under which the product is sold, terminology, symbols, testing and test methods,
packaging, marking and labelling, user instructions, production processes and methods at any stage
of the life cycle of the supply and conformity assessment procedures.

Tender Document/s: The procurement documents compiled by the Contracting Authority and
containing all the documents needed to prepare and submit a tender.

Tender Price: The sum stated by the tenderer in his tender for carrying out the contract.

Terms of Reference: The document drawn up by the Contracting Authority giving the definition of
its requirements and/or the objectives in respect of the provision of services, specifying, where
relevant, the methods and resources to be used by the Contractor and/or the results to be achieved
by it.

Time Limits: Those periods in the contract which shall begin to run from the day following the act or
event which serves as the starting point for those periods. Should the last day of the period fall upon
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a non-working day, the period shall expire at the end of the first working day following the last day of
the period.

Works: Works of a permanent or temporary nature executed under the contract.

Written communications: Certificates, notices, orders and instructions issued in writing under the
contract.
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A. PRELIMINARY PROVISIONS

Article 1: Interpretation

11 The headings and titles in these General Conditions shall not be taken as part thereof or be
taken into consideration in the interpretation of the contract.

1.2 Where the context so permits, words in the singular shall be deemed to include the plural and
vice versa and words in the masculine shall be deemed to include the feminine and vice versa.

1.3 Words designating persons or parties shall include firms and companies and any organisation
having legal capacity.

14 The parties to the contract are to ensure that the implementation and the execution of this

contract is to be carried out in compliance with the FEICIREENENEINRENEICISIR0NG
(Subsidiary Legislation 601.03).

15 For the purposes of contracts subject to Regulation 9(1)(a) and/or Regulation 9(1)(c) of S.L.
601.03 and/or contracts administered by Contracting Authorities listed under Schedule 3, the
term ‘approval from the Central Government Authority’ shall be substituted by the term ‘approval
by the Permanent Secretary responsible for that Contracting Authority’.

Article 2: Law and Language of the Contract
2.1 This contract shall be governed by Maltese Law.

2.2 The contract and any addendums between the parties will be drafted in English.

Article 3: Order of Precedence of Contract Documents

3.1 Save where otherwise provided in the Special Conditions, the contract is made up of the following
documents in order of precedence:
a) the Contract
b) the Special Conditions
c) the General Conditions
d) the Contracting Authority’s Technical Specifications and Design Documentation
e) the Contractor’s Technical Offer, and the Design Documentation (drawings)
f)  the Bill of Quantities (after arithmetical corrections)/breakdown
g) the Tender Declarations in the Tender Response Format
h) any other documents forming part of the contract.

Addenda have the order of precedence of the document they are modifying.

3.2  The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they should be read in the order of precedence in which they
appear above.

Article 4: Communications

4.1 Communications between the Contracting Authority and/or the Supervisor on the one hand, and
the Contractor on the other, shall be exclusively in writing and in the English language. Unless
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4.2

4.3

Article 5:

51

52

53

5.4

55

otherwise specified in the Special Conditions, communications between the Contracting
Authority and/or the Supervisor on the one hand, and the Contractor on the other hand, shall be
sent by post, by e-mail or other electronic means or delivered by hand, to the addresses
designated by the parties for that purpose.

If the person sending a communication requires acknowledgment of receipt, he shall indicate
this in his communication. Whenever there is a deadline for the receipt of a written
communication, the sender should ask for an acknowledgement of receipt of his communication.
In any event, the sender shall take all necessary measures to ensure receipt of his
communication.

Wherever the contract provides for the giving or issuing of any notice, consent, approval,
certificate or decision, unless otherwise specified, such notice, consent, approval, certificate or
decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall be
construed accordingly. Any such consent, approval certificate or decision shall not unreasonably
be withheld or delayed.

Supervisor and Supervisor's Representative

The Supervisor shall carry out the duties specified in the contract. Except where expressly
stated in the contract, the Supervisor shall not have authority to relieve the Contractor of any of
his obligations.

The Supervisor may, from time to time, while retaining ultimate responsibility, delegate to the
Supervisor's representative any of the duties and authority vested in the Supervisor and he may
at any time revoke such delegation or replace the representative. Any such delegation,
revocation or replacement shall be in writing and shall not take effect until a copy thereof has
been delivered to the Contractor.

Any communication given by the Supervisor's representative to the Contractor in accordance
with the terms of such delegation shall have the same effect as if it had been given by the
Supervisor, save that:

a) a failure on the part of the Supervisor's representative to reject any work, materials or
plant shall not prejudice the authority of the Supervisor to reject such work, materials or
plant and to give the instructions necessary for the rectification thereof;

b) the Supervisor shall be at liberty to reverse or vary the contents of such communication.

Instructions and/or orders issued by the Supervisor shall take the form of administrative orders.
Such orders shall be dated, numbered and entered by the Supervisor in a register, and copies
thereof delivered by hand, where appropriate, to the Contractor's representative.

The Contractor shall ensure that the Supervisor has free access to the places in which the works
covered by the contract are carried out and shall provide the supervisor with any information he
might require. The Supervisor may arrange for the supervision and inspection of any item being
prepared and manufactured for supply under the contract. To this end, he may apply such tests
as he considers necessary from among those provided for in these General Conditions,
supplemented and amended where appropriate by the Special Conditions, in order to establish
whether the materials and objects are of the requisite quality and quantity. He may require the
replacement or repair, as the case may be, of items, which do not conform to the contract, even
after their installation. He may also propose a reduction in price, which, if accepted by the
Contractor, shall cover the latter for any imperfections, which have been found. The Contractor
may not rely on the fact that such supervision and inspection have been effected in order to
evade his responsibility in the event of the works being rejected by the Supervisor.
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5.6

5.7

Article 6:

6.1

6.2

6.3

6.4

6.5

6.6

Article 7:

7.1

7.2

7.3

7.4

The Contractor shall place at the disposal of the Supervisor, temporarily and free of charge, the
patterns and instruments specified in the Special Conditions which are considered necessary
for verifying and inspecting the works to be carried out and the items to be provided.

In the performance of his duties, the Supervisor shall not disclose information on the methods
of manufacture and operation of the undertakings which he has obtained by reason of his
supervision and inspection, except to those authorities that need to know it.

Assignment

An assignment shall be valid only if it is a written agreement by which the Contractor transfers
his contract or part thereof to a third party.

The Contractor may not, without the prior written consent of the Contracting Authority, assign
the contract or any part thereof, or any benefit or interest there under, except in the following
cases:
a) a charge, in favour of the Contractor's bankers, of any monies due or to become due
under the contract; or
b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief
against any other person liable in cases where the insurers have discharged the
Contractor's loss or liability.

For the purpose of Article 6.2, the approval of an assignment by the Contracting Authority shall
not relieve the Contractor of his obligations for the part of the contract already performed or the
part not assigned.

If the Contractor has assigned his contract without authorisation, the assignment shall be
deemed null and void and the Contracting Authority may, without giving formal notice thereof,
apply as of right the sanctions for breach of contract provided for in Articles 60 and 61.

Assignees must satisfy the eligibility criteria applicable for the award of the contract.

The Contracting Authority is to seek written approval from the Central Government Authority
before sanctioning any assignment as mentioned in this article.

Subcontracting

A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts
performance of a part of his contract to a third party.

The Contractor shall not subcontract without the prior written authorisation of the Contracting
Authority. The elements of the contract to be subcontracted and the identity of the
subcontractors shall be notified to the Contracting Authority. With due regard to the provisions
of Article 4.3, the Contracting Authority shall notify the Contractor in writing of its decision within
30 days of receiving the notification, stating its reasons if authorisation is withheld.

Subcontractors must satisfy the eligibility criteria applicable for the award of the contract.

The Contracting Authority shall not be bound to the subcontractors and the legal relationship
shall be solely with the contractor as provided in the Public Procurement Regulations.
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7.5

7.6

7.7

7.8

7.9

7.10

The Contractor shall be responsible for the acts, defaults and negligence of his subcontractors
and their agents or employees, as if they were the acts, defaults or negligence of the Contractor,
his agents or employees. The approval by the Contracting Authority of the subcontracting of any
part of the contract or of the subcontractor to perform any part of the works shall not relieve the
Contractor of any of his obligations under the contract.

Before granting the prior approval mentioned under Article 7.2, the Contracting Authority shall
ensure that the subcontractor does not fall under any of the exclusion criteria and is not

blacklisted in terms of thejjEiENEENENEIEEoNE

In the execution of this contract, a subcontractor must ensure that he complies with the
applicable obligations in the fields of environmental, social and labour law established by Union
law, national law, collective agreements or by the international environmental, social and labour

law provisions listed in RO RN

If a subcontractor has undertaken any continuing obligation extending for a period exceeding
that of the maintenance period under the contract towards the Contractor in respect of the work
executed or the goods, materials, plant or services supplied by the subcontractor, the Contractor
shall, at any time after the expiration of the maintenance period, transfer immediately to the
Contracting Authority, at the Contracting Authority's request and cost, the benefit of such
obligation for the unexpired duration thereof.

If the Contractor enters into a subcontract without approval, the Contracting Authority may,
without giving formal notice thereof, apply as of right the sanctions for breach of contract
provided for in Article 60.

The Contracting Authority is to seek written approval from the Central Government Authority
before sanctioning any subcontracting in terms of this article.
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B. OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 8:

8.1

8.2

8.3

8.4

Article 9:

9.1

9.2

9.3

9.4

Supply of Documents

Within 30 days of the signing of the contract, the Supervisor shall, on behalf of the Contracting
Authority, provide the Contractor, free of charge, with a copy of the drawings prepared for the
performance of the contract and a copy of the specifications and other contract documents. The
Contractor may purchase additional copies of these drawings, specifications and other
documents, in so far as they are available. Upon the issue of the maintenance certificate, or
upon final acceptance, the Contractor shall return to the Supervisor all drawings, specifications
and other contract documents. Such obligation shall not apply to design and build contracts.

Unless it is necessary for the purposes of the contract, the drawings, specifications and other
documents provided by the Contracting Authority shall not be used or communicated to a third
party by the Contractor without the prior consent of the Supervisor.

The Supervisor shall have authority to issue to the Contractor, on behalf of the Contracting
Authority, administrative orders incorporating such supplementary documents and instructions
as are necessary for the proper execution of the works and the remedying of any defects therein.

The Special Conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Supervisor to approve drawings and other documents provided by the
Contractor.

Access to the Site

The Contracting Authority shall, in due time and in conformity with the progress of the works,
place the site and access thereto at the disposal of the Contractor in accordance with the
programme of performance referred to in these General Conditions. The Contractor shall afford
other persons concerned, every reasonable opportunity to carry out their work, as set out in the
Special Conditions or as required by administrative orders.

Land procured for the Contractor by the Contracting Authority shall not be used by the
Contractor for purposes other than the performance of the contract.

The Contractor shall keep any premises placed at his disposal in good condition while he is in
occupation. He shall, if so required by the Contracting Authority or the Supervisor, restore them
to their original state on completion of the contract, taking into account normal wear and tear.

The Contractor shall not be entitled to any payment for improvements resulting from work carried
out on his own initiative.

Article 10: Assistance with Local Regulations

10.1

The Contractor may request the assistance of the Contracting Authority in obtaining copies of
laws, regulations and information on local customs, orders or bye-laws of the country where the
works are located which may affect the Contractor in the performance of his obligations under
the contract. The Contracting Authority may provide the assistance requested to the Contractor
at the Contractor's cost.
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10.2

10.3

10.4

10.5

If necessary, the Contractor shall duly notify the Contracting Authority of details of the works so
that the Contracting Authority can obtain the requisite permits or import licences.

If necessary, the Contracting Authority will undertake to obtain, in accordance with the Special
Conditions, the requisite permits or import licences within a reasonable period, taking account
of the performance dates for the contract.

Subject to the provisions of the laws and regulations on foreign labour of the states in which the
supplies are to be delivered, the Contracting Authority shall make every effort to help the
Contractor obtain all the visas and permits required for the personnel whose services the
Contractor and the Contracting Authority consider necessary and residence permits for their
families.

The Contracting Authority is reminded of the obligation to declare direct imports and exports
from the EU if applicable.
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C. OBLIGATIONS OF THE CONTRACTOR

Article 11: General Obligations

111

11.2

11.3

11.4

115

11.6

11.7

11.8

The Contractor shall, with due care and diligence, and in accordance with the provisions of the
contract, design the works to the extent stated in the contract, and execute, complete and
remedy any defects in the works. The Contractor shall provide all superintendence, personnel,
materials, plant, equipment and all other items, whether of a temporary or permanent nature,
required for the design, execution and completion of works, and for remedying any defects, in
so far as is specified in, or can be reasonably inferred from, the contract.

The staff and workmen employed by the Contractor must be sufficient in number, and each must
have the qualifications necessary to ensure due progress and satisfactory execution of the
works. The Contractor shall immediately replace all persons indicated by the Supervisor, in a
letter stating reasons, as hampering the proper execution of the works. The Contractor shall
make his own arrangements for the engagement of all staff and labour. He shall comply with all
the relevant labour laws applying to his employees, shall duly pay them and afford them all their
legal rights.

The Contractor shall not make changes in the personnel without notifying the Contracting
Authority, which may oppose such a change on the basis of the contract.

Where a member of staff, particularly key experts must be replaced, the Key Expert/s being
proposed shall be substituted without delay (within 2 working days from notification). The
alternative Key Expert proposed shall:

i.for CfTs carrying BPQR award criteria: fulfil or exceed the qualifications of the one proposed
at tender submission stage

ii. for CfTs carrying Price/Cost award criteria: fulfill or exceed the minimum qualifications
requested in the relevant Procurement Documents.

Where the Contractor is unable to provide a replacement with equivalent qualifications and/or
experience, the Contracting Authority may decide to terminate the contract, if the proper
performance of it is jeopardised.

Additional costs incurred by the replacement of staff are the responsibility of the Contractor.
Where the personnel including expert is not replaced immediately and it is some time before the
new personnel takes up its functions, the Contracting Authority may ask the Contractor to assign
to the project a temporary replacement pending the arrival of the new personnel, or to take other
measures to compensate for the temporary absence of the missing personnel. Whatever the
case may be, the Contracting Authority makes no payment for the period of the replacement’s
absence.

The equipment, which the Contractor has at the site, shall be deemed to be for the purpose of
carrying out the works. The Contractor shall not be entitled to remove it without the written
consent of the Supervisor unless he shows that the said equipment is no longer required for the
performance of the works.

The Contractor shall take full responsibility for the adequacy, stability and safety of all operations
and methods of construction under the contract.

Without prejudice to Article 35, the Contractor shall comply fully with any administrative orders
given to him. Where the Contractor considers that the requirements of an administrative order
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11.9

11.10

11.11

11.12

11.13

11.14

11.15

exceed the authority of the Supervisor or the scope of the contract, he shall, on pain of being
time-barred, notify the Supervisor of this fact within ten (10) days of receiving the administrative
order and inform the Contracting Authority. Execution of the administrative order shall be
suspended during this period.

The Contractor shall draw up and submit for the Supervisor's approval a programme of
performance of the contract, in accordance with the detailed rules laid down in the Special
Conditions.

Where appropriate and within a period not exceeding three (3) weeks, the Contractor must, in
response to a reasoned request from the Supervisor, be able to provide a detailed breakdown
of his prices.

The Special Conditions shall specify any detailed drawings to be drawn up by the Contractor
and submitted for the Supervisor's approval. The same shall apply to documents and items,
which are to be submitted to the Supervisor for endorsement or acceptance. These detailed
drawings, documents and items may not be reproduced or used for another purpose by the
Contracting Authority, nor communicated to third parties, except with the Contractor's
agreement and on payment of fair compensation.

The Contractor shall either give an address for service or give an address close to the works,
or appoint an agent residing at that address. He shall notify the Contracting Authority of the
address for service or other address. Should he fail to fulfil this obligation within two months of
being notified of the approval of the contract, all notifications concerning the contract shall be
valid when they are sent to the address given in the Special Conditions.

After final acceptance of the works, the Contractor shall be relieved of this obligation. Should he
fail to inform the Contracting Authority of a change of address before final acceptance of the
works, all notifications concerning the contract shall be valid when they are sent to the address
given in the Special Conditions.

The Contractor shall respect and abide by all laws and regulations in force in the state of the
Contracting Authority including but not limited to obligations in the fields of environmental, social
and labour law established by Union law, national law, collective agreements or by the
international environmental, social and labour law provisiongliSiEEIEEIEINEEEEEIRNEIE

BEEENENNREruSensEENd shall ensure that his personnel, their dependants, and his local
employees also respect and abide by all such laws and regulations. The Contractor shall

indemnify the Contracting Authority against any claims and proceedings arising from any
infringement by the Contractor, his employees and their dependants of such laws and
regulations.

Without prejudice to the above, the Contractor shall be bound to conform and comply with
Chapter 452 (Employment and Industrial Relations Act, 2002 — Act No. XXII of 2002) and
LN136/2019 - Building Regulation Act (amended by LN180/2019) together with all
regulations/legal notices that form part of this Act and to Subsidiary Legislation 552.09
(Environmental Management Construction Site Regulations) of The Laws of Malta.

The Contractor shall also ensure that in the execution of the contract, if the Contractor or any of
his subcontractors, agents or servants offer to give or agree to offer or to give or give to any
person, any bribe, gift, gratuity or commission as an inducement or reward for doing or
forbearing to do any act in relation to the contract or any other contract with the Central
Government Authority; or for showing favour or disfavour to any person in relation to the contract
or any other contract with the Central Government Authority, then the Contracting Authority may,
with the prior approval of the Central Government Authority, without prejudice to any accrued
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11.16

11.17

11.18

11.19

rights of the Contractor under the contract, terminate the contract in accordance with the
relevant provisions of these General Conditions.

The Contractor shall treat all documents and information received in connection with the contract
as private and confidential. He shall not, save in so far as may be necessary for the purposes
of the contract's execution, publish or disclose any particulars of the contract without the prior
consent in writing of the Contracting Authority or the Supervisor after consultation with the
Central Government Authority. If any disagreement arises as to the necessity for any publication
or disclosure for the purpose of the contract, the decision of the Central Government Authority
shall be final. For works contracts having a value which is equal to or exceeds ten million
(€10,000,000) Euros, the Contracting Authority can, with or without authorisation of the
Contractor, disclose any part of this contract subject to the applicable national rules on access
to documents and data protection.

The Special Conditions shall list the documents and items which may be placed at the disposal
of the Contractor, at the latter's request, to facilitate his work. The Special Conditions shall
specify the date and conditions for the return of these documents and items. The Contractor
may purchase, in so far as they are available, additional copies of these drawings, documents
and items. The Supervisor may not hand over these drawings, documents and items until the
Performance Guarantee is established.

If the Contractor is a Joint Venture or Consortium of two (2) or more persons, all such persons
shall be jointly and severally bound to fulfil the terms of the contract according to the law of the
state of the Contracting Authority and shall, at the request of the Contracting Authority,
designate one of such persons to act as leader with authority to bind the Joint Venture or
Consortium. The composition or constitution of the Joint Venture or Consortium shall not be
altered without the prior consent in writing of the Central Government Authority.

Save where the European Commission requests or agrees otherwise, the Contractor shall take
the necessary measures to ensure the visibility of the European Union financing or co-financing.
These measures must comply with the rules laid down and published by the Commission on the
visibility of external operations.

Article 12: Superintendence of the Works

12.1

12.2

12.3

12.4

The Contractor shall superintend the works himself or appoint a representative to do so. Such
appointments shall be submitted to the Supervisor for approval. The approval may be withdrawn
at any time. Should the Supervisor refuse to approve, or withdraw approval of the appointment,
he shall set out the grounds on which his decision is based, and the Contractor shall submit an
alternative appointment without delay. The address of the Contractor's representative shall be
deemed to be the address for service given by the Contractor.

If the Supervisor withdraws his approval of the Contractor's representative, the Contractor shall,
as soon as is practicable, after receiving notice of such withdrawal, remove the representative
from the works and replace him with another representative approved by the Supervisor.

The Contractor's representative shall have full authority to make any decision necessary for the
execution of the works, to receive and carry out administrative orders and to countersign the
work register forming part of this contract.

In any event, the Contractor shall be responsible for ensuring that the works are carried out
satisfactorily, as well as ensuring that the specifications and administrative orders are adhered
to by his own employees and by his subcontractors and their employees.
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Article 13: Performance Guarantees

131

13.2

13.3

13.4

13.5

13.6

13.7

The Contractor shall, within 15 calendar days of receipt of the contract, sign and date the
contract and return it together with a copy of the Performance Guarantee. The copy of the
Performance Guarantee forwarded to the Central Government Authority is to be endorsed by
the Contracting Authority prior to submission. The Contractor is therefore obliged to forward the
original Performance Guarantee to the Contracting Authority. The amount of the guarantee shall
be 4% where the amount of the total contract value is between €10,000 and €500,000 exclusive
of VAT, and 10% where the amount of the total contract value is €500,000 or above.

In the case that the value of the contract does not exceed €10,000, no Performance Guarantee
is required. Where the contract is a Framework Agreement Contract (Framework Agreement
signed between one (1) or more Contracting Authorities and one (1) Economic Operator)
spanning over more than one year, the Special Conditions may allow for the performance
guarantee to cover the yearly/annual total contract value.

Economic Operators have the possibility to provide the Contracting Authority with a Single Bond
covering the Performance Guarantees for all the contracts with the same Contracting Authority.
If an additional contract is awarded to a given Contractor, which results in an Economic
Operator’s current cumulative contracts value to go beyond the contract value range currently
covered by the Single Bond, the Contractor is to be requested to;

a) either submit a separate Performance Guarantee for the additional contract; or else

b) submit a new Single Bond to cover the new total contracts value or submit an

amendment to the original Single Bond specifying the new amount.

If an Economic Operator chooses to make use of the Single Bond, he must submit a letter from
the respective Contracting Authority specifying that the amount of the Single Bond covers the
new Contract, otherwise the new contract agreement would not be signed.

The Performance Guarantee shall be held against payment to the Contracting Authority for any
loss resulting from the Contractor's failure to perform his contractual obligations fully and

properly.

The Performance Guarantee shall be in the format given in the tender dossier and may be
provided in the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided
by an insurance company or an irrevocable letter of credit made out to the Contracting Authority.
If the Performance Guarantee is to be provided in the form of a bank guarantee, a banker's
draft, a certified cheque or a bond, it shall be issued by a bank or guarantee and/or insurance
company in accordance with the eligibility criteria applicable for the award of the contract.

The Performance Guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of the
guarantee. The guarantee shall continue to remain valid until the contract has been fully and
properly performed.

During the performance of the contract, if the natural or legal person providing the guarantee
is not able to abide by his commitments or fails to extend the guarantee within the timeframe
indicated by the Contracting Authority, the latter reserves the right to:

a) withdraw the whole amount of the guarantee until it is renewed;

b) Where the option established under paragraph (a) cannot be executed, the Contracting
Authority, may suspend the payments due to the Contractor till the guarantee is in place
or after obtaining the approval of the Central Government Authority terminate the
contract. Before so doing, the Contracting Authority shall send a registered letter with
acknowledgement of receipt, informing him of its intention.
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13.8

13.9

The Contracting Authority shall demand payment from the guarantee of all sums for which the
guarantor is liable under the guarantee due to the Contractor's default under the contract, in
accordance with the terms of the guarantee and up to the value thereof. The guarantor shall,
without delay, pay those sums upon demand from the Contracting Authority and may not raise
any objection for any reason whatsoever. Before making any claim under the Performance
Guarantee, the Contracting Authority shall notify the Contractor stating the nature of the default
in respect of which the claim is to be made.

Unless the Special Conditions provide otherwise, the Performance Guarantee shall be released
within 30 days of the signing of the provisional acceptance certificate. However, in view of the
special features of the contract, the Special Conditions may provide for half the guarantee to be
released or refunded on the date of provisional acceptance.

Article 14: Insurance

141

14.2

14.3

14.4

14.5

14.6

The Contractor shall take out insurance in both his own and the Contracting Authority's name
against any loss or damage for which he is liable under the contract. Such insurance shall cover:

a) the works together with materials and plant for incorporation therein, to the full replacement
cost against all loss or damage from whatever cause arising other than from force majeure
or risks attributable under the contract to the Contracting Authority;

b) an additional sum of 15% of such replacement cost or any other amount specified in the
Special Conditions, to cover all the additional direct or indirect costs of making good losses
or damage, including professional fees and the cost of demolishing and removing any part of
the works and of removing debris of whatever nature;

c) the Contractor's equipment and other things brought onto the site by the Contractor, for a
sum sufficient to provide their replacement at the site.

The Contractor may substitute the insurance provided for in Article 14.1 by a comprehensive
insurance policy that covers, inter alia, the elements of Article 14.1(a), (b) and (c). In that case,
the Contractor shall notify the insurer of the Contracting Authority's interest.

The Contractor shall take out insurance against industrial accidents and civil liabilities arising from
the execution of the works to any person employed by the Contractor on the works or to the
Contracting Authority and its employees.

The Contractor shall take out insurance covering liability with regard to risks and civil liability
resulting from an act or omission attributed to him, to his legal successors or agents. The
Contractor shall ensure that all his subcontractors have taken out similar insurance.

All the insurance referred to in this Article shall be taken out within 30 days of the notification of
the award of the contract, and shall be subject to approval by the Contracting Authority. Such
insurance shall take effect from the commencement of the works and remain in force until final
acceptance of the works. On being asked to do so by the Contracting Authority or the Supervisor,
the Contractor shall promptly present the Contracting Authority with the insurance policy and proof
that premiums have been duly paid.

If the Contractor fails to comply with his obligation under this article the Contracting Authority shall
be authorised to take out the policies itself at the expense of the Contractor. Any expense incurred
by the Contracting Authority may be set-off against any amounts due to the Contractor without
the need of a judicial authorisation.

Department of Contracts



General Conditions for Works Contracts v4.3 July 2021

14.7

14.8

Notwithstanding the Contractor's insurance obligations under this Article, the Contractor shall
bear sole liability for, and indemnify the Central Government Authority, the Contracting Authority
and the Supervisor, against any claims by third parties for damage to property or personal injuries
arising from the execution of the works by the Contractor, his subcontractors and employee.

Further to what is being stipulated in Articles 14.1 to 14.7 above, the onus of any insurance
requirements shall lie solely on the Contractor during implementation of the contract. Therefore,
it will be up to the contractor to undertake the necessary insurance policies (including his own
employees liabilities, third parties as well as those of the Contracting Authority) accordingly. If
and so far as the Contractor fails to effect and keep in force any of the insurance policies referred
to in the Special and General Conditions of the Contract, then the Contracting Authority may
effect and keep in force such insurance policies on his/her behalf and pay any premium as may
be necessary for that purpose. The expenses to cover such policies will be deducted from the
contract amount due to the Contractor, without the need to get his consent.

Article 15: Performance Programme

151

15.2

15.3

If the Special Conditions so require, the Contractor shall submit a programme of performance
of the contract for the approval of the Supervisor. The programme shall contain at least the
following:

a) the order in which the Contractor proposes to carry out the works;

b) the deadlines for submission and approval of the drawings;

c) a general description of the methods which the Contractor proposes to adopt for

carrying out the works; and
d) such further details and information as the Supervisor may reasonably require.

The Special Conditions shall specify the time limit within which the programme of performance
must be submitted to the Supervisor for approval. They may set time limits within which the
Contractor must submit all or part of the detailed drawings, documents and items. They shall
also state the deadline for the Supervisor's approval or acceptance of the programme of
performance, detailed drawings, documents and items. The approval of the programme by the
Supervisor shall not relieve the Contractor of any of his obligations under the contract.

No material alteration to the programme shall be made without the approval of the Supervisor.
If, however, the progress of the works does not conform to the programme, the Supervisor may
instruct the Contractor to revise the programme and submit the revised programme to him for
approval.

Article 16: Detailed Breakdown of Prices

16.1

16.2

Where necessary, for the purposes of the contract, the Contractor shall provide a detailed
breakdown of his rates and prices within no more than 20 days of the Supervisor's reasoned
request.

After the notification of award, the Contractor shall provide the Supervisor, for his information
only, with a detailed quarterly cash flow estimate of all payments that may be due to the
Contractor under the contract. The Contractor shall subsequently supply revised quarterly cash
flow estimates, if so required by the Supervisor.

The communication shall not impose any liability whatsoever on the Central Government
Authority, the Contracting Authority or the Supervisor.
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Article 17: Contractor's Drawings/Diagrams

17.1

17.2

17.3

17.4

175

17.6

17.7

The Contractor shall submit to the Supervisor for approval:
a) the drawings, documents, samples and/or models, according to the time limits and
procedures laid down in the Special Conditions;
b) such drawings as the Supervisor may reasonably require for the performance of the
contract.

If the Supervisor fails to notify his decision of approval referred to in Article 17.1 within the
deadlines referred to in the contract or the approved programme of performance, such drawings,
documents, samples or models shall be deemed to be approved on expiry of the deadlines. If
no deadline is specified, they shall be deemed to be approved 30 days after receipt.

Approved drawings, documents, samples and models shall be signed or otherwise identified by
the Supervisor and may only be departed from on the Supervisor's instructions. Any of the
Contractor's drawings, documents, samples or models which the Supervisor fails to approve
shall immediately be modified to meet the requirements of the Supervisor and resubmitted by
the Contractor for approval.

The Contractor shall supply additional copies of approved drawings in the form and numbers
stated in the contract or in subsequent administrative orders.

The approval of the drawings, documents, samples or models by the Supervisor shall not relieve
the Contractor from any of his obligations under the contract.

The Supervisor shall have the right to inspect all drawings, documents, samples or models
relating to the contract at the Contractor's premises at all reasonable times.

Before provisional acceptance of the works, the Contractor shall supply operating and
maintenance manuals together with drawings, which shall be detailed enough to enable the
Contracting Authority to operate, maintain, adjust and repair all parts of the works. Unless
otherwise stated in the Special Conditions, the manuals and drawings shall be in the language
of the contract and in such forms and numbers as stated in the contract. The works shall not be
considered complete for the purpose of provisional acceptance until such manuals and drawings
have been supplied to the Contracting Authority.

Article 18: Sufficiency of Tender Prices

18.1

18.2

18.3

Subject to the Special Conditions, the Contractor shall be deemed to have inspected and
examined the site and its surroundings and to have satisfied himself as to the nature of the
ground and the subsoil before submitting his tender. He shall also be deemed to have taken
into account the form and nature of the site, the extent and nature of the work and materials
necessary for the completion of the works, the means of communication with and access to the
site, the accommodation he may require and in general to have obtained for himself all
necessary information as to the risks, contingencies and any other circumstances influencing or
affecting his tender.

The Contractor shall be deemed to have ascertained himself before submitting his tender as to
the correctness and sufficiency of the tender and of the rates and prices stated in the bill of
quantities or price schedule, which shall, save where otherwise provided in the Special
Conditions, cover all his obligations under the contract.

Since the Contractor is deemed to have determined his prices on the basis of his own
calculations, operations and estimates, he shall, at no additional charge, carry out any work that
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is the subject of any item whatsoever in his tender for which he indicates neither a unit price nor
a lump sum. Moreover, in such circumstances, if a unit price is priced as zero (0) or no unit price
is indicated, during the Contract Implementation, the Contractor shall not be allowed to propose
a Modification Request with the scope of introducing a value/amount to such items.

Article 19: Exceptional Risks

191

19.2

19.3

194

195

If, during the execution of the works, the Contractor encounters artificial obstructions or physical
conditions which could not reasonably have been foreseen by an experienced Contractor, and
if the Contractor is of the opinion that additional costs will be incurred and/or an extension of the
period of performance of the contract will be necessary as a result of this, he shall, notify within
15 days of realising that a delay may occur or additional cost will be communicated to the
Supervisor in accordance with the articles of the General Conditions concerning the extension
of the period of performance and claims for additional payments. The Contractor's notification
shall specify the artificial obstructions and/or physical conditions, giving details of the expected
effects thereof, the measures he is taking or intends to take and the extent of the expected delay
in, or interference with, the execution of the works.

If the Contractor fails to notify the Contracting Authority as established above he shall forfeit his
right to claim for compensation.

On receipt of naotification, the Supervisor may inter alia:
a) require the Contractor to provide an estimate of the cost of the measures he is taking
or intends to take;
b) approve the measures referred to in Article 19.2(a) with or without modification;
c) give written instructions as to how the artificial obstructions or physical conditions are to
be dealt with;
d) order that the contract be modified, suspended or terminated.

In so far as he considers that some or all of the said artificial obstructions or physical conditions
could not reasonably have been foreseen by an experienced Contractor, the Supervisor shall:
a) take into account any delay suffered by the Contractor as a result of such obstructions
or conditions in determining any extension of the period of performance to which the
Contractor is entitled under the General Conditions; and/or
b) calculate, in the event of artificial obstructions or physical conditions other than weather
conditions, the additional payments due to the Contractor under the General Conditions.

If the Supervisor decides that some or all of the artificial obstructions or physical conditions
could reasonably have been foreseen by an experienced Contractor, he shall so inform the
Contractor as soon as practicable.

Weather conditions shall not entitle the Contractor to claim additional payments under Article
52. Where the Supervisor judges that weather conditions that are normally foreseeable or
specified in the Special Conditions make the smooth execution of the works difficult, he may
decide to suspend such works for a given period. During the periods of suspension, the
Contractor shall, at his own expense, take every precaution necessary to safeguard the works
and materials.

Department of Contracts



General Conditions for Works Contracts v4.3 July 2021

Article 20: Safety on Site

20.1

20.2

The Contractor shall have the right to forbid access to the site to any person not involved in the
performance of the contract, with the exception of persons authorised by the Supervisor or
representatives of the Contracting Authority.

The Contractor shall ensure the safety of sites throughout the period of execution and shall be
responsible for taking the necessary steps, in the interests of his employees, agents of the
Contracting Authority and third parties, to prevent any loss or accident which may result from
carrying out the works.

20.3 The Contractor shall, on his own responsibility and at his own expense, do his utmost to ensure

that existing structures and installations are protected, preserved and maintained. He shall be
responsible for providing and maintaining at his own expense all lighting, protection, fencing and
security equipment that proves necessary for the proper performance of the works or that the
Supervisor may reasonably require.

20.4 EENEEESS R EEMENNRERMENONS 1. during the performance of the

20.5

contract, urgent measures are necessary to obviate any risk of accident or damage or to ensure
safety after an accident or damage, the Supervisor shall give formal notice to the Contractor to
do what is necessary. If the Contractor is unwilling or unable to undertake the necessary
measures, the Supervisor may, to the extent that the Contractor is liable, arrange for such
measures to be implemented at the expense of the Contractor.

Without prejudice to the above, the Contractor shall be bound to conform and comply with
Chapter 424 of The Laws of Malta (Occupational Health and Safety Authority Act 2000) and to
all regulations/legal notices that form part of this Act, as well as any other national legislation,
regulations, standards, and/or codes of practice, in effect during the execution of the contract,
regarding health and safety issues as they apply for the Contractor’s particular operating
situation and nature of work activities.

Article 21: Safeguarding adjacent Properties

211

21.2

On his own responsibility and at his expense, the Contractor shall take all the precautions
required by good construction practice and by the prevailing circumstances to safeguard
adjacent properties and avoid causing any abnormal disturbance therein.

The Contractor shall indemnify the Central Government Authority and the Contracting Authority
against the financial consequences of all claims by neighbouring landowners or residents to the
extent that the Contractor is liable and to the extent that the damage to adjacent properties is
not the result of a hazard arising from the design or method of construction imposed on the
Contractor by the Contracting Authority or the Supervisor.

Article 22: Interference with Traffic

22.1

22.2

The Contractor shall ensure that the works and installations do not impede traffic on
communication links such as roads, railways, waterways and aerodromes, save as permitted
under the Special Conditions. He shall, in particular, take account of weight restrictions when
selecting routes and vehicles.

Any special measures which the Contractor considers necessary or which are specified in the
Special Conditions or which are required by the Contracting Authority in order to protect or
strengthen sections of roads, tracks or bridges shall be at the expense of the Contractor,
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whether or not they are carried out by the Contractor. The Contractor shall inform the Supervisor
of any special measures he intends to take before carrying them out. The repair of any damage
caused to roads, tracks or bridges by the transport of materials, plant or equipment shall be at
the expense of the Contractor.

Article 23: Cables and Conduits

23.1

23.2

23.3

23.4

23.5

Where, in the course of carrying out the works, the Contractor encounters markers indicating
the course of underground cables, conduits and installations, he shall leave such markers in
place or, if the execution of the works required their temporary removal, put them back. Such
ancillary operations shall require the prior authorisation of the Supervisor.

The Contractor shall be responsible for preserving, removing or putting back, as the case may
be, the cables, conduits and installations specified by the Contracting Authority in the contract
and shall cover the cost of doing so.

Where the presence of cables, conduits and installations has not been specified in the contract
but is revealed by markers and signs, the Contractor shall have a general duty of care and
obligations comparable to those above regarding preservation, removal and replacement. In
this case, the Contracting Authority shall compensate the Contractor for such expenditure, to
the extent that such work is necessary for the execution of the contract.

However, the obligations to remove and replace cables, conduits and installations and the
expenditure resulting therefrom shall not be the responsibility of the Contractor, if the
Contracting Authority decides to assume them itself. The same shall apply where this obligation
and the expenditure resulting therefrom are borne by a specialist administration or an agent.

Where any work on the site is likely to disrupt or damage a public utility service, the Contractor
shall immediately inform the Supervisor in writing, giving a reasonable period of notice so that
suitable measures can be taken in time to allow work to continue normally.

Article 24: Setting-Out

24.1

24.2

24.3

The Contractor shall be responsible for:
a) the accurate setting-out of the works in relation to the original marks, lines and reference
levels provided by the Supervisor;
b) the accuracy of the positioning, levelling, dimensioning and alignment of all parts of the
works; and
c) the provision of all necessary instruments, accessories and labour in connection with
the foregoing responsibilities.

If, at any time during the execution of the works, any error appears in the positioning, levelling,
dimensioning or alignment of any part of the works, the Contractor shall, if the Supervisor so
requires, rectify such errors at his own cost and to the satisfaction of the Supervisor, unless the
error is based on inaccurate data supplied by the Supervisor, in which case the Contracting
Authority shall be responsible for the cost of rectification.

The checking of any setting-out or of any alignment or levelling by the Supervisor shall in no
way relieve the Contractor of his responsibility for the accuracy of these operations. The
Contractor shall carefully protect and preserve all markers, sight rails, pegs and other items
used in setting out the works.
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Article 25: Demolished Materials

25.1

25.2

25.3

25.4

Where the contract includes demolition work, trenching and tunneling materials and articles
obtained therefrom shall, unless the Special Conditions and/or the Law of Malta provide
otherwise and subject to the provisions of the General Conditions on discoveries, be the
property of the Contractor. Unless otherwise provided in the Contract, the carting away and
dumping charges shall be at the expense of the Contractor and are included in the price of the
contract.

Should the Special Conditions assign the ownership of materials or all or part of the articles
obtained from the demolition work to the Contracting Authority, the Contractor shall take all the
necessary precautions to ensure that they are preserved. He shall be liable for any destruction
of, or damage to, such materials or articles caused by him or his agents.

Irrespective of the use to which the Contracting Authority intends to put the materials or articles
over which it retains ownership, all costs incurred in transporting and storing them and all
warehouse charges at the place indicated by the Supervisor shall be borne by the Contractor
for any carriage not exceeding five (5) kilometres.

Save where the Special Conditions provide otherwise, the Contractor shall, at his expense,
progressively remove rubble and other demolition materials, rubbish and debris from the site.

Article 26: Discoveries

26.1

26.2

26.3

26.4

Discoveries of any interest whatsoever made during excavation or demolition work shall
immediately be brought to the attention of the Supervisor. The Supervisor shall decide how such
discoveries are to be dealt with, taking due account of the law of the state of the Contracting
Authority.

The Contracting Authority reserves the ownership of materials found during excavation and
demolition works on land belonging to it, subject to its compensating the Contractor for any
special efforts he may have made.

Artefacts, antiquities, natural or numismatic objects, other objects of academic interest, rare
objects or objects made of precious metals found during excavation or demolition work shall be
the property of the Contracting Authority.

In the event of disagreements, the Contracting Authority, following the approval of the Central
Government Authority shall have sole authority to decide as to the qualifications set out in
Articles 26.1 and 26.3.

Article 27: Temporary Works

27.1

The Contractor shall carry out at his expense all the temporary works to enable the works to be
carried out. He shall submit to the Supervisor drawings of temporary works, which he intends to
use, such as cofferdams, scaffolding, trusses and shuttering. He shall take account of any
observations made to him by the Supervisor, while remaining responsible for these drawings.
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27.2

Where the design of particular temporary works is specified in the Special Conditions to be the
responsibility of the Contracting Authority, the Supervisor shall provide the Contractor with all
drawings necessary in reasonable time to enable the Contractor to undertake the temporary
works in accordance with his programme. In such cases, the Contracting Authority shall bear
sole responsibility for the safety and suitability of the design. The Contractor, however, shall be
responsible for their proper execution.

Article 28: Soil Studies

28.1

28.2

Subject to the Special Conditions and to the technical specifications, the Contractor shall make
available to the Supervisor, the personnel and equipment necessary to carry out any soil survey
that the Supervisor may reasonably consider necessary.

The Contractor shall be compensated for the actual cost of the manpower and equipment used
or made available in such work, if not already provided for in the contract.

Article 29: Overlapping Contracts

20.1

29.2

29.3

29.4

In accordance with the requirements of the Supervisor, the Contractor shall afford other
Contractors employed by the Contracting Authority and their workmen, and the workmen of the
Contracting Authority and of any other public authorities who may be employed on or near the
site for the purposes of works not covered by the contract or of any contract that the Contracting
Authority may enter into in connection with, or ancillary to, the works every reasonable
opportunity to carry out their work.

However, if the Contractor, on the written request of the Supervisor, makes available to any
such Contractor or public authority, or to the Contracting Authority, any roads or ways for the
maintenance of which the Contractor is responsible, or permits the use by any such other
persons of the Contractor's temporary works, scaffolding or other site equipment, or provides
any other service of any kind not provided for in the contract, the Contracting Authority shall, in
respect of such use or service, pay the Contractor such sums and/or grant such extension of
time as the Supervisor considers reasonable.

Article 29 does not relieve the Contractor of any of his obligations under the contract, nor does
it entitle him to any compensation other than that provided for in Article 29.2.

In no circumstance may difficulties arising with regard to one contract, entitle the Contractor to
modify or delay performance of other contracts. Similarly, the Contracting Authority may not take
advantage of such difficulties to suspend payments due under another contract.

Article 30: Patents and Licences

30.1

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the
Central Government Authority, the Contracting Authority and the Supervisor against any claim
resulting from the use as specified in the contract of patents, licences, drawings, designs,
models, or brand or trademarks, unless such infringement results from compliance with the
design or specification provided by the Contracting Authority and/or the Supervisor.
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D. COMMENCEMENT OF PERFORMANCE AND DELAYS

Article 31: Commencement Order

31.1

The Contracting Authority shall, unless the Special Conditions state otherwise, fix the date on
which performance of the contract is to commence and advise the Contractor by administrative
order issued by the Supervisor or by an order issued by the Contracting Authority.

Article 32: Period of Execution of Tasks

32.1

32.2

The period of execution of tasks shall commence on the date fixed in accordance with Article
31 and the duration shall be established in the Special Conditions. During the period of
execution the Contractor must finalise all the works to the satisfaction of the Contracting
Authority including all items not completed correctly and defective work to be repaired,
commonly known as snags.

If provision is made for separate periods of performance for separate lots, such periods shall
not be aggregated in cases where one Contractor is allocated more than one lot.

Article 33: Extension of the Period of Execution of Tasks

33.1

33.2

33.3

The Contractor may request an extension to the period of execution of tasks if his performance
of the contract is delayed, or expected to be delayed, for any of the following reasons:
a) exceptional weather conditions in the state of the Contracting Authority;
b) artificial obstructions or physical conditions which could not reasonably have been
foreseen by an experienced Contractor;
¢) administrative orders affecting the date of completion other than those arising from the
Contractor's default;
d) failure of the Contracting Authority to fulfil its obligations under the contract;
e) any suspension of the works which is not due to the Contractor's default;
f)  force majeure;
g) any other causes referred to in these General Conditions which are not due to the
Contractor's default.

Within 15 days of realising that a delay might occur, the Contractor shall notify the Supervisor
of his intention to make a request for extension of the period of performance to which he
considers himself entitled and, save where otherwise agreed between the Contractor and the
Supervisor, within 30 days provide the Supervisor with comprehensive details so that the
reguest can be examined. If the time limits established in these conditions are not adhered to
by the Contractor, the latter shall forfeit his right to any claim against the Contracting Authority.

Within 30 days the Supervisor shall, by written notice to the Contractor after due consultation
with the Contracting Authority and, where appropriate, the Contractor and after having obtained
written approval from the Central Government Authority in line with thejijlEICIRICCHEHENE
FEEEENEEEE ant such extension of the period of performance as may be justified, or inform
the Contractor that he is not entitled to an extension.
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Article 34: Delays in Execution

34.1

34.2

34.3

If the Contractor fails to complete the works by the deadline(s) specified in the contract, the
Contracting Authority shall, without formal notice and without prejudice to any other remedies
under the contract, be entitled to a penalty for mere delay for every day of delay or part thereof
which elapses between the end of the period of performance or extended period of performance
and the actual date of completion, at the rate and up to the maximum amount specified in the
Special Conditions. The Contractor is expressly waiving his right to any abatement of the penalty
imposed for mere delay and therefore he shall not benefit from any abatement as provided in
Article 1122 of the Civil Code.

If the Contracting Authority is entitled to the maximum amount specified in the Special
Conditions it may, after giving notice to the Contractor and after having obtained written approval
from the Central Government Authority:

a) seize the Performance Guarantee

b) terminate the contract, in which case the Contractor will have no right to compensation;
and/or;

c) enter into a contract with a third party at the Contractor's cost for the provision of the
balance of the works. The Contractor shall not be paid for this part of the contract and
will be liable for any damages borne by the CA including the additional costs incurred
for the execution of the contract.

Besides the penalties for delay envisaged in these conditions and without prejudice to all
his other liabilities arising out of the contract, the Contractor shall also become liable to a penalty
for mere delay if the rate of progress of the work throughout the contract period is not
satisfactory. The Contractor shall be considered to be in default if he fails to carry out  every
month at least 70% of the estimated monthly average progress. For the purpose of assessing
such average progress, the value of the contract shall be divided by the number of months
stipulated in the contract period. Within each month the Contractor should complete works
whose value is equivalent to the average progress obtained as above. However, in the case of
contracts having a completion period of six (6) or more months, no penalty shall be imposed in
respect of the first month from the date of allocation of the contract. Should the Contractor’s
progress fall below the minimum percentage progress, he will become liable to a penalty
equivalent to 2% of the value of the contract in respect of every month during which progress is
below standard. If the Contractor completes the whole contract within the stipulated period, the
Government may consider the refund of any penalties the Contractor may have incurred for
slow monthly progress.

Article 35: Modification to Contract

351

35.2

35.3

All modifications ordered under this contract must be carried out in full observance of th |l

Procurement Regulations.
Any modification carried out against the FEEISIRIEENENEIIRENNENENS shall be deemed to be

founded on unlawful consideration and the Contractor shall have no right for compensation
thereof.

The Supervisor shall have power to order any modification to any part of the works necessary
for the proper completion and/or functioning of the works.
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35.4

35.5

35.6

35.7

35.8

Such modifications may consist of additions, omissions, substitutions, changes in quality,
quantity, form, character, kind, position, dimension, level or line and changes in the specified
sequence, method or timing of execution of the works. Such modification must be justified in
terms of Part VIII of the Procurement Requlations.

Modifications may only be made by administrative order, subject to the following provisos:

a) if, for whatever reason, the Supervisor believes it necessary to give an order orally, he
shall confirm the order by an administrative order as soon as possible;

b) ifthe Contractor confirms in writing an oral order given for the purpose of Article 35.4(a)
and the confirmation is not immediately refuted in writing by the Supervisor, an
administrative order shall be deemed to have been issued for the execution of the
modification;

c) an administrative order for a modification shall not be required when increasing or
decreasing the quantity of works because the estimates in the bill of quantities or price
schedule were too high or too low.

Save where Article 35.4 provides otherwise, prior to issuing an administrative order for a
modification, the Supervisor shall notify the Contractor of the nature and form of that
modification. As soon as possible, however not later than 7 days, after receiving such notice,
the Contractor shall submit to the Supervisor a proposal containing:
a) a description of the tasks, if any, to be performed or the measures to be taken and a
programme for execution;
b) any necessary modifications to the programme of performance or to any of the
Contractor's obligations under the contract including modifications to the price; and
c) any adjustment to the contract price in accordance with the rules set out in Article 35.

Following the receipt of the Contractor's submission referred to in Article 35.5, the Supervisor
shall, after due consultation with the Contracting Authority and, where appropriate, the
Contractor, and after having obtained written approval from the Central Government Authority,
decide as soon as possible whether or not the modification should be carried out. If the
Supervisor decides that the modification is to be carried out, he shall issue an administrative
order stating that the modification is to be made at the prices and under the conditions given in
the Contractor's submission referred to in Article 35.5 or as modified by the Supervisor in
accordance with Article 35.7.

The prices for all modifications ordered by the Supervisor shall be ascertained by the Supervisor
in accordance with the following principles:

a) where work is of similar character and executed under similar conditions to work priced
in the bill of quantities or price schedule, it shall be valued at such rates and prices
contained therein;

b) where work is not of a similar character or is not executed under similar conditions, the
rates and prices in the contract shall be used as the basis for valuation in so far as is
reasonable, failing which a fair valuation shall be made by the Supervisor;

c) ifthe nature or amount of any modification relative to the nature or amount of the whole
of the contract or to any part thereof is such that, in the opinion of the Supervisor, any
rate or price contained in the contract for any item of work is by reason of such
modification rendered unreasonable, then the Supervisor shall fix such rate or price as
he thinks reasonable and proper in the circumstances;
where a modification is necessitated by a default or breach of contract by the Contractor,

any additional cost attributable to such modification shall be borne by the Contractor.

SRS ENREOMENRNENh  repetition of works shall

be capped at a percentage that is to be specified in the Special Conditions.
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35.9

35.10

35.11

35.12

35.13

35.14

If such capping is not identified in the Special Conditions it shall be automatically capped at
30% of the contract value.

Subject to what is stated in thEiEEEICIREEHEHEINRESNENSHSN < additional works (i.e. new
works not included in the original contract) shall be capped at a percentage that is to be
specified in the Special Conditions. If such capping is not identified in the Special Conditions it
shall be automatically capped at 50% of the contract value. Before ordering additional works
the Contracting Authority shall obtain the approval of the Central Government Authority for the
rates to be used.

Subject to what is stated in thEjfEEISIREENENENNRENNENES. on receipt of the administrative

order requesting the modification, the Contractor shall proceed to carry out the modification as
if it had been stated in the contract. The works shall not be delayed pending the granting of any
extension of time for completion or adjustment to the contract price. Where the order for a
modification precedes the adjustment to the contract price, the Contractor shall keep records of
the costs of undertaking the modification and of the time expended thereon. Such records shall
be open to inspection by the Supervisor at all reasonable times.

Unless otherwise provided by the Special Conditions, in the event of an increase or decrease
in the total volume of work required by the Contracting Authority or resulting from circumstances
which are caused neither by the Contractor's negligence nor by any action on his part, the
Contractor may not claim compensation unless that increase or decrease, calculated on the
basis of the original prices and without varying the object of the contract, exceeds a percentage
of the original contract price specified in the Special Conditions. This percentage may not be
more than 15% or less than 10%. In these circumstances, on making a reasoned request
submitted to the Contracting Authority, the Contractor shall be entitled to have the contractual
period of performance changed.

Where the increase or decrease, calculated in the manner described, exceeds the percentage
laid down in Article 35.11, the Contractor may, when the general statement is drawn up, make
a claim for compensation on the grounds of any damage he has suffered as a result of
modifications to the original project. He shall also be entitled, on making a reasoned request
submitted to the Contracting Authority, to a modification in the contractual period of
performance. Where the modification, calculated in the manner described, exceeds 33%, the
Contractor is entitled to refuse to carry out any work beyond that value. In that case, he shall
inform the Contracting Authority of his decision by registered letter with acknowledgement of
delivery within two (2) months of the administrative order specifying that modification. The
Supervisor shall, after consulting the Contracting Authority and the Contractor, and after
obtaining written approval from the Central Government Authority, determine any
addition/compensation and extension of period of performance.

Where the percentages mentioned in Article 35.11, are exceeded and the contract happens to
contain a bill of quantities or a breakdown of the overall price giving an itemised list of the scale
and prices of the various works, and if the modifications required by the Contracting Authority or
resulting from circumstances which are caused neither by the Contractor's negligence nor by
any action on his part, alter the scale of some of the works in such a manner that the quantity
shown for any item is increased or decreased by 20% or more, the Contractor shall, on making
a reasoned request to the Contracting Authority which will seek the approval of the Central
Government Authority, be entitled to compensation for any damage he has suffered as a result
of modifications to the original project, once all the quantities in the relevant item have been
executed for the purposes of the contract.

Contract modifications must be formalised through an addendum to the contract signed by all
parties. The maodification in question shall form an integral part of this contract. Changes of
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address or of bank account may simply be notified in writing by the Contractor to the Contracting
Authority.

Article 36: Suspension

36.1

36.2

36.3

36.4

36.5

36.6

36.7

The Contractor shall, on the order of the Supervisor, suspend the progress of the works or any
part thereof for such time or times and in such manner as the Supervisor may consider
necessary.

During the period of suspension, the Contractor shall take such protective measures as may be
necessary to safeguard the works, plant, equipment and site against any deterioration, loss or
damage.

Additional expenses incurred in connection with such protective measures shall be added to the
contract price, unless such suspension is:
a) dealt with differently in the contract; or
b) necessary owing to some default of the Contractor; or
€) necessary owing to abnormal weather conditions on site; or
d) necessary for the safety or the proper execution of the works or any part thereof
insofar as such necessity does not arise from any act or default by the Supervisor or
the Contracting Authority or from any of the exceptional risks referred to in Article 19.

The Contractor shall not be entitled to such additions to the contract price unless he notifies the
Supervisor, within 30 days of receiving the order to suspend the works, of his intention to make
a claim for them.

The Supervisor, after consultation with the Contracting Authority and the Contractor, and after
having obtained written approval from the Central Government Authority, shall determine such
extra payment and/or extension of the period of performance, or suspension to be made to the
Contractor in respect of such claim as shall, in the opinion of the Supervisor, be fair and
reasonable.

If the period of suspension exceeds 180 days (or any shorter period specified in the Special
Conditions) and the suspension is not due to the Contractor's default, the Contractor may, by
notifying the Supervisor and the Contracting Authority, either request permission to restart or
terminate the contract within 30 days.

Where the contract's award procedure or performance is vitiated by substantial errors or
irregularities or by fraud, the Contracting Authority shall suspend performance of the contract.
Where such errors, irregularities or fraud are attributable to the Contractor, the Contracting
Authority may also refuse to make payments or may recover amounts already paid, in proportion
to the seriousness of the errors, irregularities or fraud.

The purpose of suspending the contract shall be to verify whether presumed substantial errors
and irregularities or fraud have actually occurred. If they are not confirmed, performance of the
contract shall resume as soon as possible. A substantial error or irregularity shall be any
infringement of a contract or regulatory provision resulting from an act or an omission that
causes or might cause a loss to the Community budget or to the budget of the Government of
Malta.

E. MATERIALS AND WORKMANSHIP

Article 37: Work Register

37.1

A work register shall, unless otherwise provided by the Special Conditions, be kept on the site
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by the Supervisor, who shall enter in it at lease the follow information:

a) the weather conditions, interruptions of work owing to inclement weather, hours of work,
number and type of workmen employed on the site, materials supplied, equipment in
use, equipment not in working order, tests carried out in situ, samples dispatched,
unforeseen circumstances, as well as orders given to the Contractor;

b) detailed statements of all the quantitative and qualitative elements of the work done and
the supplies delivered and used, capable of being checked on the site and relevant in
calculating payments to be made to the Contractor.

37.2  The statements shall form an integral part of the work register but may, where appropriate, be
recorded in separate documents. The technical rules for drawing up the statements shall be set
out in the Special Conditions.

37.3  The Contractor shall ensure that statements are drawn up, in good time and in accordance with
the Special Conditions, in respect of work, services and supplies which cannot be measured or
verified subsequently. Failing this, he shall accept the decisions of the Supervisor unless, at his
own expense, he provides evidence to the contrary.

37.4  Entries made in the work register as work progresses shall be signed by the Supervisor and
countersigned by the Contractor or his representative. If the Contractor objects, he shall
communicate his views to the Supervisor within 15 days of the date on which the entry or the
statements objected to, are recorded. Should he fail to countersign or to submit his views within
the period allowed, the Contractor shall be deemed to agree with the notes shown in the register.
The Contractor may examine the work register at any time and may, without removing the
document, make or receive a copy of entries which he considers necessary for his own
information.

37.5 The Contractor shall, on request, provide the Supervisor with the information needed to keep
the work register in good order.

Brticle 38: Origin
38.1 Save where otherwise provided for in the Special Conditions, goods and materials must
originate in a Member State of the European Union or any other country as stipulated in the

38.2  The Contractor must certify that the goods tendered comply with this requirement, specifying
the respective country of origin. He may be required to provide more detailed information in this
respect.

38.3  The Contractor shall present an official certificate of origin on provisional acceptance. Failure to
comply with this obligation shall lead, after formal notice, to termination of the contract.

Article 39: Quality of Works and Materials

39.1 The works, components and materials shall conform to the specifications, drawings, surveys,
models, samples, patterns and other requirements in the contract, which must be held at the
disposal of the Contracting Authority or the Supervisor for the purposes of identification
throughout the period of performance.
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39.2

39.3

Any preliminary technical acceptance stipulated in the Special Conditions should be the subject
of a request sent by the Contractor to the Supervisor. The request shall indicate, as appropriate,
the reference to the contract, the lot number and the place where such acceptance is to take
place. The components and materials specified in the request must be certified by the
Supervisor as meeting the requirements for such acceptance prior to their incorporation in the
works.

Even if materials or items to be incorporated in the works or in the manufacture of components
have been technically accepted in this way, they may still be rejected if a further examination
reveals defects or faults, in which case they must immediately be replaced by the Contractor.
The Contractor may be given the opportunity to repair and make good materials and items which
have been rejected, but such materials and items will be accepted for incorporation in the works
only if they have been repaired and made good to the satisfaction of the Supervisor.

Article 40: Inspection and Testing

40.1

40.2

40.3

40.4

40.5

40.6

The Contractor shall ensure that the components and materials are delivered to the site in time
to allow the Supervisor to proceed with acceptance of the components and materials. The
Contractor is deemed to have fully appreciated the difficulties which he might encounter in this
respect, and he shall not be permitted to advance any grounds for delay in fulfilling the
obligations.

The Supervisor shall be entitled, either by himself or through his agent, to inspect, examine,
measure and test the components, materials and workmanship, and check the progress of
preparation, fabrication or manufacture of anything being prepared, fabricated or manufactured
for delivery under the contract, in order to establish whether the components, materials and
workmanship are of the requisite quality and quantity. This shall take place at the place of
manufacture, fabrication, preparation or on the site or at such other places as may be specified
in the Special Conditions.

For the purposes of such tests and inspections, the Contractor shall:

a) provide the Supervisor, temporarily and free of charge, with such assistance, samples,
parts, machines, equipment, tools or materials and labour as are normally required for
inspection and testing;

b) agree, with the Supervisor, the time and place for tests;

c) give the Supervisor access at all reasonable times to the place where the tests are to be
carried out.

If the Supervisor is not present on the date agreed for tests, the Contractor may, unless
otherwise instructed by the Supervisor, proceed with the tests, which shall be deemed to have
been made in the Supervisor's presence. The Contractor shall immediately send duly certified
copies of the test results to the Supervisor, who shall, if he has not attended the test, be bound
by the test results.

When components and materials have passed the above-mentioned tests, the Supervisor shall
notify the Contractor or endorse the Contractor's certificate to that effect.

If the Supervisor and the Contractor disagree on the test results, each shall state his views to
the other within 15 days of such disagreement. The Supervisor or the Contractor may require
such tests to be repeated on the same terms and conditions or, if either Party so requests, by
an expert selected by common consent. All test reports shall be submitted to the Supervisor,
who shall communicate the results of these tests without delay to the Contractor. The results of
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40.7

the retesting shall be conclusive. The cost of the retesting shall be borne by the Party whose
views are proved wrong by the retesting.

In the performance of their duties, the Supervisor and any person authorised by him shall not
disclose to unauthorised persons information concerning the undertaking's construction and
operating methods obtained through inspection and testing.

Article 41: Rejection

41.1

41.2

41.3

41.4

41.5

Components and materials which are not of the specified quality shall be rejected. A special
mark may be applied to the rejected components or materials. This shall not be such as to alter
them or affect their commercial value. Rejected components and materials shall be removed by
the Contractor from the site within a period which the Supervisor shall specify, failing which they
shall be removed by the Supervisor as of right at the expense and risk of the Contractor. Any
works incorporating rejected components or materials shall be rejected.

The Supervisor shall, during the progress of the works and before their acceptance, have the
power to order or decide:

a) the removal from the site, by a deadline specified in the administrative order, of any
components or materials which, in the opinion of the Supervisor, are not in accordance
with the contract;

b) the substitution of proper and suitable components or materials; or

c) the demolition and proper re-execution, or satisfactory repair, notwithstanding any
previous test thereof or interim payment therefore, of any works which, in respect of
components, materials, workmanship or design for which the Contractor is responsible,
is not, in the opinion of the Supervisor, in accordance with the contract.

The Supervisor shall, as soon as reasonably practicable, notify the Contractor in writing of his
decision, specifying particulars of the alleged defects.

The Contractor shall, with all speed and at his own expense, make good the defects so specified.
If the Contractor does not comply with such order, the Contracting Authority, after having
obtained written approval from the Central Government Authority, shall be entitled to employ
other persons to carry out the same works, and all expenses consequent thereon or incidental
thereto may be deducted by the Contracting Authority from any monies due or which may
become due to the Contractor.

The provisions of Article 41 shall not affect the right of the Contracting Authority to claim for any
delays and shortcomings in performance.

Article 42: Ownership of Plant and Materials

42.1

42.2

All equipment, temporary works, plant and materials provided by the Contractor shall, when
brought on the site, be deemed to be exclusively intended for the execution of the works, and
the Contractor may not remove the same or any part thereof, except for the purpose of moving
it from one part of the site to another, without the consent of the Supervisor. Such consent shall
not, however, be required for vehicles engaged in transporting any staff, labour, equipment,
temporary works, plant or materials to or from the site.

The Special Conditions may provide that all equipment, temporary works, plant and materials
on site owned by the Contractor or by any company in which the Contractor has a controlling
interest shall, for the duration of the execution of the works, be:
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42.3

42.4

42.5

a) vested in the Contracting Authority; or
b) made subject to a lien in favour of the Contracting Authority; or
c) made subject to any other arrangement regarding priority interest or guarantee.

In the event of termination of the contract due to the Contractor's breach of contract, the
Contracting Authority shall be entitled to use the equipment, temporary works, plant and
materials on site in order to complete the works.

Any agreement for the hire by the Contractor of equipment, temporary works, plant or materials
brought onto the site shall contain a provision binding the owner, at the written request of the
Contracting Authority within seven (7) days of the date of termination under the General
Conditions, and on the Contracting Authority's undertaking to pay all hire charges from that date,
to hire such equipment, temporary works, plant or materials to the Contracting Authority on the
same terms as they were hired by the Contractor, without prejudice to the Contracting Authority's
right to permit their use by any other Contractor employed by it to complete the works in
accordance with the provisions of the General Conditions concerning termination of contract.

In the event of termination of the contract before completion of the works, the Contractor shall
hand over to the Contracting Authority any plant, temporary works, equipment or materials, the
ownership of which, has been vested in the Contracting Authority or made subject to a lien by
virtue of Article 42.2. If the Contractor fails to do so, the Contracting Authority may take such
action as it deems appropriate to obtain possession of such plant, temporary works, equipment,
and materials and to recover the cost of so doing from the Contractor.
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E. PAYMENTS

Article 43: General Principles

43.1 All payments shall be made in Euro.

43.2

43.3

43.4

43.5

Payments due by the Contracting Authority shall be made to the bank account as indicated by
the Contractor. The same form, annexed to the payment request, must be used to report
changes of bank account. In the case of acquisitions from Contractors who are not registered
with the VAT Authority in Malta, VAT shall be accounted for and paid by the Contracting
Authority directly to the tax Authorities in Malta.

Sums due shall be paid within no more than 60 calendar days from the date on which an
admissible payment request is registered by the competent department specified in the Special
Conditions. The date of payment shall be the date on which the institution's account is debited.
The payment request shall not be admissible if one or more essential requirements are not met.

The 60-day period will be automatically suspended if any of the guarantees contemplated in this
contract have either not been submitted by the Contractor, or if they have been submitted these
have expired and have not been renewed or else they may be suspended by notifying the
Contractor that the payment request cannot be fulfilled because the sum is not due, because
appropriate substantiating documents have not been provided or because there is evidence that
the expenditure might not be eligible. In the latter case, an inspection may be carried out on the
spot for the purpose of further checks. The Contractor shall provide clarifications, modifications
or further information within 30 days of being asked to do so. The payment period shall continue
to run from the date on which a properly drawn-up payment request is registered.

The Contractor undertakes to repay any amounts paid in excess of the final amount due to the
Contracting Authority within 45 days of receiving a request to do so. Should the Contractor fail
to make repayment within the deadline set by the Contracting Authority, the Contracting
Authority, with the prior written approval of the Central Government Authority, may (unless the
Contractor is a government department or public body of a Member State of the Community)
increase the amounts due by adding interest: at the rediscount rate applied by the issuing
institution of the country of the Contracting Authority; on the first day of the month in which the
time-limit expired, plus two (2) percentage points. The default interest shall be incurred over the
time which elapses between the date of the payment deadline set by the Contracting Authority
(exclusive), and the date on which payment is actually made (inclusive). Any partial payments
shall first cover the interest thus established.

Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind
due to the Contractor. This shall not affect the Parties' right to agree on payment in instalments.
Bank charges incurred by the repayment of amounts due to the Contracting Authority shall be
borne entirely by the Contractor.
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Article 44: Pre-financing

441

44.2

44.3

44.4

445

44.6

44.7

44.8

The Contractor must request a pre-financing for operations connected with the execution of the
works, in the cases listed hereinafter:
a) as a lump sum advance enabling him to meet expenditure resulting from the
commencement of the contract;
b) if he affords proof of the conclusion of a contract for the purchase or order of materials,
plant, equipment, machines and tools necessary for the execution of the contract, and
of any other substantial prior expenses such as the acquisition of patents or study costs.

Unless the Special Conditions stipulate otherwise, for EU Funded contracts with a contract value
exceeding €100,000 (net of VAT) and/or whose implementation is longer than four (4) weeks,
the amount of pre-financing shall be 20% of the original contract price for the lump sum advance
referred to in Article 44.1(a) and by 10% of the contract price for all instances referred to in
Article 44.1(b).

No pre-financing shall be granted until:

a) the conclusion of the contract;

b) provision to the Central Government Authority by the Contractor of the Performance
Guarantee in accordance with Article 13; and

c) provision to the Central Government Authority by the Contractor of a separate directly
liable guarantee for the full amount of pre-financing provided by one of the institutions
referred to in Article 13.3, which shall remain effective until the pre-financing has been
completely repaid by the Contractor out of interim payments under the contract.

The Contractor shall use pre-financing exclusively for operations connected with the execution
of the works. Should the Contractor misuse any portion of the pre-financing, it shall become due
and repayable immediately and no further pre-financing will be paid to him.

Should the Pre-financing Guarantee cease to be valid and the Contractor fail to revalidate it, the
Contracting Authority, after having obtained written approval from the Central Government
Authority, may either deduct the amount of the pre-financing from future payments due to the
Contractor under the contract, either seize the Performance Guarantee or else proceed in a
court or tribunal to recover the money from the Contractor.

If the contract is terminated for any reason whatsoever, the guarantees securing the pre-
financing may be invoked immediately in order to repay the balance of the pre-financing still
owed by the Contractor, and the guarantor shall not delay payment or raise objection for any
reason whatever.

The Pre-financing Guarantee provided for in Article 44 shall be released as and when advances
are repaid.

Further conditions and procedures for granting and repaying pre-financing shall be as
laid down in the Special Conditions as applicable.
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Article 45: Retention Monies

45.1  The Special Conditions shall specify (if applicable) the sum to be retained from interim payments
to guarantee performance of the Contractor's obligations during the maintenance period, and
the detailed rules governing that guarantee; the sums retained may in no circumstances exceed
5% of the contract price.

45.2  Subject to the approval of the Central Government Authority, and not later than than 30 days
from the issue of the Provisional Acceptance Certificate, the Contractor may, if he so wishes,
replace these retention monies by a Retention Guarantee issued in accordance with Article
13.3.

45.3  The retention monies or the Retention Guarantee shall be released within 45 days of the date
of final acceptance of the works.

Article 46: Price Revision

46.1  Unless otherwise stipulated in the Special Conditions and subject to the provisions of Article 35
of the General Conditions, contracts shall be at fixed prices which shall not be revised and Article
1639 of the Civil Code shall not apply and cannot be availed of the by the Contractor.

46.2  Prices contained in the Contractor's tender shall be deemed:
a) to have been determined on the basis of the conditions in force up to the date fixed for

submission of tenders or, in the case of direct agreement contracts, on the date of the
contract;

b) to have taken account of the legislation and the relevant tax arrangements applicable
at the reference date fixed in sub-article(a).

46.3  Inthe event of changes to, or introduction of, any national or state statute, ordinance, decree or
other law, or any regulation or bye-law of any local or other public authority, after the date fixed
for submission of tenders, which causes a change in the contractual relationship between the
Parties to the contract, the Contracting Authority and the Contractor shall consult on how best
to proceed further under the contract, and may as a result of such consultation decide, with the
prior approval of the Central Government Authority:

a) to modify the contract; or
b) to provide for compensation for any imbalance caused by one Party to the other; or
c) to terminate the contract by mutual agreement.

46.4 Increase in the cost of materials and labour shall not be deemed to constitute force majeure and
shall be exclusively borne by the Contractor.

Article 47: Measurement

47.1  The following principles shall apply to the measurement of works contracts:

a) Forlump sum contracts, the amount due under the contract shall be determined on the
basis of the breakdown of the overall contract price, or on the basis of a breakdown
expressed as a percentage of the contract price corresponding to completed stages of
the works. Where items are accompanied by quantities, these shall be firm quantities
for which the Contractor has submitted a lump sum price and shall be paid for
irrespective of the quantities of works actually carried out.

b) For unit-price contracts:
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i) the amount due under the contract shall be calculated by applying the unit
rates to the quantities actually executed for the respective items, in
accordance with the contract;

i) the quantities set out in the bill of quantities shall be the estimated quantities
of the works, which shall not be taken as the actual and correct quantities of
the works to be executed by the Contractor in fulfilment of his obligations
under the contract;

iii)  the Supervisor shall determine by measurement the actual quantities of the
works executed by the Contractor, and these shall be paid for in accordance
with the provisions of the General Conditions concerning interim payments.
Save where otherwise provided in the Special Conditions, no additions may
be made to the items in the bill of quantities, |l ESEICeRNOICINoCICEHeR
in accordance with Article 35 and the Public Procurement Regulations or
another provision of the contract entitling the Contractor to additional
payment;

iv) the Supervisor must, when he requires any parts of the works to be
measured, give the Contractor reasonable notice to attend or send a
qualified agent to represent him. The Contractor or his agent shall assist the
Supervisor in making such measurements and shall furnish all particulars
required by the Supervisor. Should the Contractor fail to attend or to send
an agent, the measurement made or approved by the Supervisor shall be
binding on the Contractor;

V) the works shall be measured net, notwithstanding any general or local
custom, save where otherwise provided for in the contract;

47.2  The Special Conditions shall stipulate the method and conditions to be used to evaluate the

works.

Article 48:

Interim Payments

48.1  Save where otherwise provided in the Special Conditions, the Contractor shall submit an
application for interim payment to the Supervisor at the end of each period referred to in Article
43.1 in a form approved by the Supervisor. The application shall include the following items, as
applicable:

a)

the estimated contract value of the permanent works executed up to the end of the
period in question;

b) an amount reflecting any revision of prices pursuant to Article 46;

c) anamountto be withheld by way of retention monies under Article 45;

d) anamountto be deducted for the repayment of pre-financing under Article 44;

e) any credit and/or debit for the period in question in respect of plant and materials on site
intended for, but not yet incorporated in, the permanent works in the amount and under
the conditions set out in Article 48.2

f)  any other sum to which the Contractor may be entitled under the contract.

48.2 The Contractor shall be entitled to such sums as the Supervisor may consider proper in respect
of plant and materials intended for, but not yet incorporated in, the permanent works, provided
that:

a) the plant and materials conform with the specifications for the permanent works and are
set out in batches in a way that they may be recognised by the Supervisor;
b) such plant and materials have been delivered to the site and are properly stored and

protected against loss or damage or deterioration to the satisfaction of the Supervisor;
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48.3

48.4

48.5

48.6

c) the Contractor's record of requirements, orders, receipts and use of plant and materials
under the contract are kept in a form approved by the Supervisor and such records are
available for inspection by the Supervisor;

d) the Contractor submits, with his statement, the estimated value of the plant and
materials on site and such documents as may be required by the Supervisor for the
purpose of valuation of the plant and materials and providing evidence of ownership
and payment thereof; and

e) where the Special Conditions so provide, ownership of the plant and materials
referred to in Article 42 shall be deemed to be vested in the Contracting Authority.

Approval by the Supervisor of any interim payment certified by him in respect of plant and
materials pursuant to Article 48 shall be without prejudice to the Supervisor's right under the
contract to reject any plant or materials which are not in accordance with the provisions of the
contract.

The Contractor shall be responsible for any loss or damage to, and for the cost of storing and
handling, such plant and materials on site. He shall take out any additional insurance necessary
to cover the risk of such loss or damage from any cause.

Within 45 days of receiving an application for interim payment, it shall be approved or amended
in such a way that it reflects, in the Supervisor's opinion, the amount due to the Contractor under
the contract. In cases where there is a difference of opinion as to the value of an item, the
Supervisor's view shall prevail. After calculating the amount due to the Contractor the Supervisor
shall send the Contracting Authority and the Contractor an interim payment certificate for the
amount due to the Contractor and shall inform the Contractor of the works for which payment is
being made.

The Supervisor may, by an interim payment certificate, make any corrections or modifications
to any previous certificate issued by him and shall have power to modify the valuation in, or
withhold the issue of, any interim payment certificate if the works or any part thereof are not
being carried out to his satisfaction.

Article 49: Final Statement of Account

49.1

49.2

Not later than 90 days after the issue of the final acceptance certificate, the Contractor shall
submit to the Supervisor a draft final statement of account with supporting documents showing
in detail the value of the work done in accordance with the contract, together with all further
sums which the Contractor considers to be due to him under the contract in order to enable the
Supervisor to prepare the final statement of account. The Special Conditions may, however,
stipulate, that the draft final statement of account and further proceedings related thereto, be
dealt with before the issue of the provisional acceptance certificate.

Within 45 days of receiving the draft final statement of account and of all information reasonably
required for its verification, the Supervisor shall prepare the final statement of account, which
determines:

a) the amount which, in his opinion, is finally due under the contract;

b) after establishing the amounts previously paid by the Contracting Authority and all sums
to which the Contracting Authority is entitled under the contract, the balance, if any, due,
from the Contracting Authority to the Contractor, or from the Contractor to the
Contracting Authority, as the case may be.
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49.3

49.4

49.5

The Supervisor shall issue the Contracting Authority or its duly authorised representative, and
the Contractor, with the final statement of account showing the final amount to which the
Contractor is entitled under the contract.

The Contracting Authority or its duly authorised representative and the Contractor shall sign the
final statement of account as an acknowledgement of the full and final value of the work
performed under the contract and shall promptly submit a signed copy to the Supervisor.
However, the final statement of account shall not include amounts in dispute, which are the
subjects of negotiations, conciliation, arbitration or litigation.

The final statement of account signed by the Contractor shall constitute a written discharge of
the Contracting Authority confirming that the total in the final statement of account represents
full and final settlement of all monies due to the Contractor under the contract, other than those
amounts which are the subject of negotiations, a conciliation or arbitration procedure or litigation.
However, such discharge shall become effective only after any payment due to the Contractor
under the final statement of account has been made and after the Performance Guarantee
referred to in Article 13 has been returned to the Contractor.

The Central Government Authority and the Contracting Authority, shall not be liable to, the
Contractor for any matter or thing whatsoever arising out of, or in connection with, the contract
or execution of the works, unless the Contractor has included a claim in that respect in his draft
final statement of account.

Article 50: Delayed Payments

50.1

50.2

50.3

The Contracting Authority shall pay the Contractor sums due within 60 days of the date on which
an admissible payment is registered, in accordance with Article 43 of these General Conditions.
This period shall begin to run from the approval of these documents by the competent
department referred to in Article 43 of the Special Conditions. These documents shall be
approved either expressly or tacitly, in the absence of any written reaction in the 30 days
following their receipt accompanied by the requisite documents.

Once the deadline laid down in Article 50.1 has expired, the Contractor may, within two (2)
months of late payment, claim late-payment interest: at the rediscounted rate applied by the
issuing institution of the country of the Contracting Authority; and on the first day of the month
in which the deadline expired, plus two percentage points. The late-payment interest shall apply
to the time which elapses between the date of the payment deadline (exclusive) and the date
on which the Contracting Authority's account is debited (inclusive).

Any default in payment of more than 90 days from the expiry of the period laid down in Article
50.1 shall entitle the Contractor either not to perform the contract or to terminate it, with 30 days'
prior notice to the Central Government Authority, the Contracting Authority and the Supervisor.

Article 51: Payments to Third Parties

51.1

51.2

51.3

Orders for payments to third parties may be carried out only after an assignment made in
accordance with Article 6. The Contracting Authority shall be notified of the assignment.

Notification of beneficiaries of the assignment shall be the sole responsibility of the Contractor.

In the event of a legally binding attachment of the property of the Contractor affecting payments
due to him under the contract, and without prejudice to the time limit laid down in the Special

Department of Contracts



General Conditions for Works Contracts v4.3 July 2021

Conditions, the Contracting Authority shall have 30 days, starting from the day on which it
receives notification of the definitive lifting of the obstacle to payment, to resume payments to
the Contractor.

Article 52: Claims for Additional Payment

52.1

52.2

52.3

52.4

Where the contractor intends to make any claim for additional payment, he must notify the
Supervisor in writing of his intention or make such claim, stating his reasons, within 30 days
from the date when the Contractor becomes aware or could have become aware of such
circumstances. As soon as is reasonably practicable after the date of such notification, but no
later than 60 days afterwards, he must submit to the Supervisor full and detailed particulars of
his claim. The Contractor shall thereafter promptly submit such further elements as the
Supervisor may reasonably require to assess the validity of the claim.

The Contractor shall not be entitled to request any additional payment in a court or tribunal if he
fails to observe the time limits specified in Article 52.1.

When the Supervisor has received the full and detailed elements of the Contractor's claim that
he requires, he shall, after duly consulting the Contracting Authority and, where appropriate, the
Contractor, and after having obtained written approval from the Central Government Authority,
determine whether the Contractor is entitled to additional payment and notiflESthe Parties
accordingly.

The Supervisor must reject any claim for additional payment, which does not comply with the
requirements of this article.

Article 53: End Date

The payment obligations of the EC under this Contract shall cease at most 18 months after the
end of the period of execution of the tasks, unless the Contract is terminated in accordance with
these General Conditions. In the event of co-financing, this date shall be laid down in the Special
Conditions.
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G. ACCEPTANCE AND MAINTENANCE

Article 54: Fixing a Verification Date

54.1

54.2

Verification of the works by the Supervisor with a view to provisional or final acceptance shall
take place in the presence of the Contractor. The absence of the Contractor shall not be a bar
to verification, provided that the Contractor has been summoned in due form at least 30 days
prior to the date of verification.

Should exceptional circumstances make it impossible to ascertain the state of the works or
otherwise proceed with their acceptance during the period fixed for provisional or final
acceptance, a statement certifying such impossibility shall be drawn up by the Supervisor, if
possible after consulting the Contractor. The verification shall take place and a statement of
acceptance or rejection shall be drawn up by the Supervisor within 30 days following the date
on which such impossibility ceases to exist. The Contractor shall not invoke these circumstances
in order to avoid his obligation to present the works in a state suitable for acceptance.

Article 55: Verification Operations

55.1

55.2

The works shall not be accepted until the prescribed verifications and tests have been carried
out at the expense of the Contractor. The Contractor shall notify the Supervisor of the date on
which such verification and tests may commence.

Works which do not satisfy the terms and conditions of the contract or which, in the absence of
such terms and conditions, are not carried out in accordance with trade practices in the state
where the works are located shall, if necessary, be demolished and rebuilt by the Contractor or
repaired to the satisfaction of the Supervisor. Otherwise, this shall be done as of right after due
notice, at the expense of the Contractor, by order of the Supervisor. The Supervisor may also
require the Contractor to demolish and reconstruct, or to repair to the Supervisor's satisfaction,
works in which unacceptable materials have been used or works carried out in the periods of
suspension provided for in Article 36.

Article 56: Partial Acceptance

56.1

56.2

56.3

The Contracting Authority may make use of the various structures, parts of structures or sections
of the works forming part of the contract as and when they are completed. Any taking over of
the structures, parts of structures or sections of the works by the Contracting Authority shall be
preceded by their partial provisional acceptance. However, in cases of urgency, works may be
taken over prior to acceptance, provided an inventory of outstanding works is drawn up by the
Supervisor and agreed to by the Contractor and the Supervisor beforehand. Once the
Contracting Authority has taken possession of a structure, a part thereof or section of the works,
the Contractor shall no longer be required to make good any damage resulting otherwise than
from faulty construction or workmanship.

The Supervisor may, at the request of the Contractor and if the nature of the works so permits,
proceed with partial provisional acceptance, provided that the structures, parts of structures or
sections of the works are completed and suited to the use as described in the contract.

In the cases of partial provisional acceptance referred to in Article 56.1 and 56.2, the
maintenance period provided for in Article 58 shall, unless the Special Conditions provide
otherwise, run from the date of such partial provisional acceptance.
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Article 57: Provisional Acceptance

57.1

57.2

57.3

57.4

57.5

The works shall be taken over by the Contracting Authority when they have satisfactorily passed
the tests on completion and a certificate of provisional acceptance has been issued or is deemed
to have been issued.

The Contractor may apply, by notifying the Supervisor, for a certificate of provisional acceptance
not earlier than 15 days before the works are, in the Contractor's opinion, complete and ready
for provisional acceptance. The Supervisor shall within 30 days of receipt of the Contractor's
application either:

a) issue the certificate of provisional acceptance to the Contractor with a copy to the Central
Government Authority stating, where appropriate, his reservations, and, inter alia, the
date on which, in his opinion, the works were completed in accordance with the contract
and ready for provisional acceptance; or

b) reject the application, giving his reasons and specifying the action which, in his opinion,
is required of the Contractor for the certificate to be issued.

If the Supervisor fails either to issue the certificate of provisional acceptance or to reject the
Contractor's application within the period of 30 days, he shall be deemed to have issued the
certificate on the last day of that period. The certificate of provisional acceptance shall not be
deemed to be an admission that the works have been completed in every respect. If the works
are divided by the contract into sections, the Contractor shall be entitled to apply for separate
certificates for each of the sections.

Upon provisional acceptance of the works, the Contractor shall dismantle and remove temporary
structures and materials no longer required for use in connection with the performance of the
contract. He shall also remove any litter or obstruction and redress any change in the condition
of the site as required by the contract.

Immediately after provisional acceptance, the Contracting Authority may make use of all the
works completed.

Article 58: Maintenance Obligations

58.1

58.2

58.3

The Contractor shall be responsible for making good any defect in, or damage to, any part of
the works which may appear or occur during the maintenance period and which arises either
from:
a) the use of defective plant or materials or faulty workmanship or design of the Contractor;
and/or
b) any act or omission of the Contractor during the maintenance period;
c) inthe course of an inspection made by, or on behalf of, the Contracting Authority.

The Contractor shall at his own cost make good the defect or damage as soon as practicable.
The maintenance period for all items replaced or renewed shall recommence from the date on
which the replacement or renewal was made to the satisfaction of the Supervisor. If the contract
provides for partial acceptance, the maintenance period shall be extended only for the part of
the works affected by the replacement or renewal.

If any such defect appears or such damage occurs, during the maintenance period, the
Contracting Authority or the Supervisor shall notify the Contractor. If the Contractor fails to
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58.4

58.5

58.6

58.7

58.8

remedy a defect or damage within the time limit stipulated in the notification, the Contracting
Authority, with the prior written approval of the Central Government Authority, may:

a) carry out the works itself or employ someone else to carry them out at the Contractor's
risk and cost, in which case the costs incurred by the Contracting Authority will be
deducted from monies due to, or from guarantees held against, the Contractor, or from
both; or

b) terminate the contract.

If the defect or damage is such that the Contracting Authority has been deprived substantially
of the whole or a part of the benefit of the works, the Contracting Authority shall, without
prejudice to any other remedy, be entitled to recover all sums paid in respect of the parts of the
works concerned together with the cost of dismantling such parts and clearing the site.

In emergencies, where the Contractor cannot be reached immediately or, having been reached,
is unable to take the measures required, the Contracting Authority or the Supervisor may have
the work carried out at the expense of the Contractor. The Contracting Authority or the
Supervisor shall as soon as practicable inform the Contractor of the action taken.

Where the Special Conditions stipulate that maintenance work necessitated by normal wear and
tear is to be carried out by the Contractor, such work shall be paid for from a provisional sum.
Deterioration resulting from the circumstances provided for in Article 19 or from abnormal use
shall be excluded from this obligation unless it reveals a fault or defect justifying the request for
repair or replacement under Article 58.

The maintenance obligations shall be stipulated in the Special Conditions and technical
specifications. If the duration of the maintenance period is not specified, it shall be 365 days.
The maintenance period shall commence on the date of provisional acceptance and may
recommence, in accordance with Article 58.2.

After provisional acceptance and without prejudice to the maintenance obligations referred to in
Article 58, the Contractor shall no longer be responsible for risks which may affect the works
and which result from causes not attributable to him. However, the Contractor shall be
responsible from the date of provisional acceptance for the soundness of the construction, as
laid down in the Special Conditions.

Article 59: Final Acceptance

59.1

59.2

59.3

Upon expiry of the maintenance period or, where there is more than one such period, upon expiry
of the last period, and when all defects or damage have been rectified, the Supervisor shall issue
the Contractor a final acceptance certificate, with a copy to the Central Government Authority,
stating the date on which the Contractor completed his obligations under the contract to the
Supervisor's satisfaction. The final acceptance certificate shall be issued by the Supervisor within
30 days of the expiry of the above period or as soon as any works ordered under Article 61 have
been completed to the satisfaction of the Supervisor.

The contract shall not be considered to have been performed in full until the final acceptance
certificate has been signed or is deemed to have been signed by the Supervisor.

Notwithstanding the issue of the final acceptance certificate, the Contractor and the Contracting
Authority shall remain liable for the fulfilment of any obligation incurred under the contract prior
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to the issue of the final acceptance certificate which remains unperformed at the time that final
acceptance certificate is issued. The nature and extent of any such obligation shall be
determined by reference to the provisions of the contract.
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H. BREACH OF CONTRACT AND TERMINATION

Article 60: Breach of Contract

60.1

60.2

60.3

60.4

60.5

A Party shall be in a breach of contract if it fails to discharge any of its obligations under the
contract. Breaches of contract shall be entered in the work record. Where a breach of contract
occurs, the injured Party shall be entitled to damages and/or termination of the contract.

Without prejudice to any other remedies mentioned in this contract, where a breach of contract
is attributable to the Contractor, the Contracting Authority shall be entitled to one or more of the
following remedies as of right:
a) request performance of an obligation and in case of non-performance, the Contracting
Authority may cause the performance thereof itself at the expense of the Contractor;
b) terminate all or part of the contract;
c) conclude a contract with a third party replacing the Contractor, after prior
termination of the original contract;
d) institute proceedings for damages.

The following procedures must be used for the application of measures taken as of right:

Any decision relating to the application of measures taken as of right shall be adopted by the
Contracting Authority, after having obtained prior written approval from the Central Government
Authority, and notified to the Contractor by registered letter with acknowledgement of delivery.

In applying any of these measures, the Supervisor shall take all appropriate steps to protect or
ensure proper performance of the works.

In the event of the works being executed by the Contracting Authority itself or by a contract with
a third party replacing the Contractor, the Supervisor shall inspect the works, draw up an
inventory of plant and materials and make out a statement of emoluments due to, and amounts
owed by, the Contractor under the contract, after summoning the Contractor by registered letter
with acknowledgement of delivery.

In the event of the works being executed by the Contracting Authority itself, the Supervisor shall
be entitled to use the Contractor's equipment to complete the performance of the contract.
Where the works are undertaken by the Contracting Authority, the Contractor shall be authorised
to observe the operations, without, however, being able to interfere in the execution of
instructions given by the Supervisor. The performance by the Contracting Authority may be
discontinued if the Contractor furnishes proof of the necessary means to resume the works and
bring them to a satisfactory conclusion.

Additional expenditure resulting from a contract with a third party replacing the Contractor shall
be borne by the Contractor.

If the Contracting Authority carries the work itself or engages a third party replacing the
Contractor and the performance results in a reduction in expenditure, the Contractor may not
claim any part of the profit thus derived; it shall be the property of the Contracting Authority.

Unless otherwise provided in the Special Conditions, recovery of damages, disbursements or
expenses resulting from the application of measures provided for in this Article shall be effected
without the need for a judicial declaration, by deduction from the sums due to the Contractor,
from the deposit, or by payment under the guarantee.
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Article 61:

Termination by the Contracting Authority

61.1 The Contracting Authority, after having obtained the prior written approval of the Central
Government Authority, may, after giving the Contractor seven (7) days' notice, terminate the
contract in any of the following cases:

a)
b)

c)

d)

a)

h)

)

p)

a)

the Contractor substantially fails to perform any of his obligations under this contract;
the Contractor fails to comply within a reasonable time with a notice given by the
Supervisor requiring him to make good any neglect or failure to perform his obligations
under the contract which seriously affects the proper and timely performance of the
works;

the Contractor refuses or neglects to carry out administrative orders given by the
Supervisor;

the Contractor assigns the contract or subcontracts without the authorisation of the
Contracting Authority;

the Contractor is bankrupt or being wound up, is having its affairs administered by the
courts, has entered into an arrangement with creditors, has suspended business
activities, is the subject of proceedings concerning those matters, or is in any analogous
situation arising from a similar procedure provided for in national legislation or
regulations;

the Contractor has been convicted of an offence concerning professional conduct by a
judgment which has the force of res judicata;

the Contractor has been guilty of grave professional misconduct proven by any means
which the Contracting Authority can justify;

the Contractor has been the subject of a judgment which has the force of res judicata
for fraud, corruption, involvement in a criminal organisation or any other illegal activity
detrimental to the Communities' financial interests;

the Contractor, following another procurement procedure or grant award procedure
financed by the Community budget, has been declared to be in serious breach of
contract for failure to perform its contractual obligations;

any organisational modification occurs involving a change in the legal personality,
nature or control of the Contractor, unless such modification is recorded in an addendum
to the contract;

any other legal disability hindering performance of the contract occurs;

the Contractor fails to provide the required guarantee or insurance, or if the person
providing the earlier guarantee or insurance required under the present contract is not
able to abide by his commitments;

the Contractor fails to submit any bank guarantee as requested by this contract;

the contract has been subject to a substantial modification, which would have required

a new procurement procedure pursuant to thEijiSREEEEIEEoNEons

the Contractor has, at the time of contract award, been in one of the situations referred
to in Regulation 192 of thejEICINEENENENIRERNENENS nd should therefore have
been excluded from the procurement procedure;

the contract should not have been awarded to the Contractor in view of a serious
infringement of the obligations under the Treaties and Directive 2014/24/EU of the
European Parliament and of the Council of 26 February 2014 on public procurement
and repealing Directive 2004/18/EC that has been declared by the Court of Justice of
the European Union in a procedure pursuant to Article 258 TFEU,;

The Contractor shall be deemed to have abandoned the Works if after being requested
in writing by the Contracting Authority to resume works, he fails for no justifiable reason
to do so within seven (7) working days (‘Abandonment of Works’).
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61.2 A contract is also terminated if a Contractor is blacklisted in terms of Regulation 207 of the
eERENRENEIONSINeN any compensation as provide llIiSEMation 216 of

the said Regulations.

61.3 Termination shall be without prejudice to any other rights or powers of the the Contracting
Authority and the Contractor under the contract. The Contracting Authority, after having obtained
prior written approval from the Central Government Authority, following termination on the basis
of Article 61.1, may then complete the works itself or conclude another contract with a third party
on behalf of the Contractor. The Contractor's liability for delay in completion shall immediately
cease when the Contracting Authority expels him from the site, without prejudice to any such
liability that may already have occurred.

61.4  Without prejudice to other instances in these conditions where termination can take place, the
Contracting Authority, with the prior approval of the Central Government Authority, can
terminate the contract for convenience at any time by giving a seven (7) day notice in writing
to the Contractor.

61.5 Where termination has been carried out, the Contracting Authority has to compensate the

Contractor as provided in SISO ENREONISNoNS

61.6 The Supervisor shall, upon the issue of the notice of termination of the contract, instruct the
Contractor to take immediate steps to bring the works to a close in a prompt and orderly manner
and to reduce expenditure to a minimum.

61.7  The Supervisor shall, as soon as is possible after termination, certify the value of the works and
all sums due to the Contractor at the date of termination.

61.8 Inthe event of termination:

a) A report on work performed by the Contractor shall be drawn up by the Supervisor as
soon as possible after inspection of the works, and inventory taken of temporary
structures, materials, plant and equipment. The Contractor shall be summoned to the
inspection and the taking of the inventory. The Supervisor shall also draw up statements
of emoluments still owed by the Contractor to workers employed by him in relation to the
contract and of sums owed by the Contractor to the Contracting Authority.

b) The Contracting Authority shall have the option of acquiring in whole or in part temporary
structures which have been approved by the Supervisor, plant and materials specifically
supplied or manufactured in connection with the execution of works under the contract.

c) The purchase price of the temporary structures, equipment, plant and materials referred
to above shall not exceed the unpaid portion of the expenditure incurred by the
Contractor, such expenditure being limited to that required for the performance of the
contract under normal conditions;

d) The Contracting Authority may purchase, at market prices, the materials and items
supplied or ordered by the Contractor and not already paid for by the Contracting
Authority on such conditions as the Supervisor considers appropriate.

61.9 The Contracting Authority shall not be obliged to make any further payments to the Contractor
until the works are completed. Once they have been completed, the Contracting Authority shall
be entitled to recover from the Contractor the extra costs, if any, of completing the works or shall
pay any balance due to the Contractor prior to the termination of the contract.

61.10 If the Contracting Authority terminates the contract, it shall be entitled to recover from the
Contractor any loss it has suffered up to the maximum amount stated in the contract. If no
maximum amount is stated, the Contracting Authority shall not be entitled to recover more than
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61.11

61.12

61.13

the part of the contract price corresponding to the value of that part of the works which cannot,
by reason of the Contractor's failure, be put to their intended use.

The Contracting Authority, following the prior approval of the Central Government Authority,
may by giving 30 day written notice, require partial termination of any part of the works on the
occurrence, in relation to that part, of a default by the Contractor, where the default is either
not capable of remedy or if capable of remedy, the Contractor has failed to carry out such
remedial action.

Where partial termination has been carried out, the Contracting Authority shall have the right to
recover any damages it may have suffered in order to satisfactorily conclude the part of the
works that have been terminated.

This contract shall be automatically terminated if it has given risen to no payment in the three
years following its signing.

Article 62: Termination by the Contractor

62.1

62.2

62.3

The Contractor may, after giving 14 days notice to the Central Government Authority, and the
Contracting Authority terminate the contract if the Contracting Authority:
a) fails to pay the Contractor the amounts due under any certificate issued by the
Supervisor after the expiry of the deadline laid down in Article 50.2; or
b) consistently fails to meet its obligations after repeated reminders; or
c) suspends the progress of the works or any part thereof for more than 180 days, for
reasons not specified in the contract or not attributable to the Contractor.

Termination shall be without prejudice to any other rights or powers under the contract of the
Central Government Authority, the Contracting Authority and the Contractor. Upon such
termination, the Contractor shall, subject to the law of the state of the Contracting Authority, be
entitled to immediately remove his equipment from the site.

In the event of such termination, the Contracting Authority shall pay the Contractor for any loss
or damage the Contractor may have suffered.

Article 63: Force Majeure

63.1

63.2

63.3

Neither Party shall be considered to be in default or in breach of its obligations under the contract
if the performance of such obligations is prevented by any event of force majeure arising after
the date of notification of award or the date when the contract becomes effective, whichever is
the earlier.

For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-outs
or other industrial disturbances, acts of the public enemy, wars whether declared or not,
blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods,
washouts, civil disturbances, explosions and any other similar unforeseeable events which are
beyond the Parties' control and cannot be overcome by due diligence.

Notwithstanding the provisions of the General Conditions relating to delays in performance and
termination by the Contracting Authority, the Contractor shall not be liable to forfeiture of his
Performance Guarantee, damages or termination for default if, and to the extent that, his delay
in performance or other failure to perform his obligations under the contract is the result of an
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63.4

63.5

63.6

event of force majeure. Nor, notwithstanding the provisions of the General Conditions on
delayed payments and termination by the Contractor, shall the Contracting Authority be liable
for the payment of interest on delayed payments, for non-performance or for termination by the
Contractor for default if, and to the extent that, the Contracting Authority's delay or other failure
to perform its obligations is the result of force majeure.

If either Party considers that any circumstances of force majeure have occurred which may
affect performance of its obligations, it shall promptly notify the other Party and the Supervisor,
giving details of the nature, the probable duration and the likely effect of the circumstances.
Unless otherwise directed by the Supervisor in writing, the Contractor shall continue to perform
his obligations under the contract as far as is reasonably practicable, and shall employ every
reasonable alternative means to perform any obligations that the event of force majeure does
not prevent him from performing. The Contractor shall not employ such alternative means unless
directed to do so by the Supervisor. Provided that the Project Manager shall still be obliged to
follow the rules established under the Public Procurement Regulations, related to modifications
where this is applicable.

If the Contractor incurs additional costs in complying with the Supervisor's directions or using
alternative means under Article 63.4, the amount thereof shall be certified by the Supervisor.

If circumstances of force majeure have occurred and continue for a period of 180 days then,
notwithstanding any extension of time for completion of the works that the Contractor may by
reason thereof have been granted, either Party shall be entitled to serve the other with 30 days'
notice to terminate the contract. If, on the expiry of the period of 30 days, the situation of force
majeure still applies, the contract shall be terminated and, by virtue of the law governing the
contract, the Parties shall be released from further performance of the contract.

Article 64: Death

64.1

64.2

64.3

Where the Contractor is a natural person, the contract shall be automatically terminated if that
person dies. However, the Central Government Authority shall examine any proposal made by
the heirs or beneficiaries if they have notified their wish to continue the contract. The decision
of the Central Government Authority shall be notified to those concerned within 30 days of
receipt of such proposal.

Where the Contractor consists of a number of natural persons and one or more of them die, a
report shall be agreed between the Parties on the progress of the works, and the Central
Government Authority shall decide whether to terminate or continue the contract in accordance
with the undertaking given by the survivors and by the heirs or beneficiaries, as the case may
be.

In the cases provided for in Articles 64.1 and 64.2, persons offering to continue to perform the
contract shall notify the Central Government Authority thereof within 15 days of the date of
decease. Such persons shall be jointly and severally liable, save where otherwise stated in the
Special Conditions, for the proper performance of the contract to the same extent as the defunct
Contractor. Continuation of the contract shall be subject to the rules relating to establishment.
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|. DISPUTE SETTLEMENT

Article 65: Amicable Dispute Settlement

65.1 The Parties shall make every effort to settle amicably any dispute, which may arise between
them. Once a dispute has arisen, the Parties, namely the Contracting Authority and the
Contractor, shall notify each other in writing of their positions on the dispute and any solution,
which they consider possible. If either Party deems it useful, the Parties may refer the matter to
the Central Government Authority to act as a mediator between them. A Party shall respond to
a request for amicable settlement within 30 days of such a request. The maximum period laid
down for reaching such a settlement shall be 120 days from the commencement of the
procedure. Should the attempt to reach an amicable settlement fail or a Party fail to respond in
time to requests for a settlement, either Party shall be free to proceed to the next stage of the
dispute settlement procedure by notifying the other.

Article 66: Dispute Settlement by Litigation

66.1 If no settlement is reached within 120 days of the start of the amicable dispute-settlement
procedure, each Party may seek:
a) either a ruling from a national court, or
b) an arbitration ruling, in the case where the parties, namely the Contracting Authority and
the Contractor, by agreement decide to refer the matter to arbitration.
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J. ETHICS CLAUSES

Article 67: Ethics Clauses

67.1

67.2

67.3

67.4

67.5

67.6

67.7

67.8

67.9

67.10

67.11

Without the Central Government Authority's prior written authorisation, a Contractor and his staff
or any other Company with which the Contractor is associated or linked may not, even on an
ancillary or subcontracting basis, supply other services, carry out works or supply equipment for
the project.

This prohibition also applies to any other programmes or projects that could, owing to the nature
of the contract, give rise to a conflict of interest on the part of the Contractor.

When putting forward a candidacy or tender, the candidate or tenderer shall declare that he is
affected by no potential conflict of interest and has no particular link with other tenderers or
parties involved in the project. Should such a situation arise during performance of the contract,
the Contractor must immediately inform the Central Government Authority.

The Contractor must at all times act impartially and as a faithful adviser in accordance with the
code of conduct of his profession. He shall refrain from making public statements about the
project or services without the Contracting Authority's prior approval. He may not commit the
Contracting Authority in any way without its prior written consent.

For the duration of the contract the Contractor and his staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state.

The Contractor may accept no payment connected with the contract other than that provided for
therein. The Contractor and his staff must not exercise any activity or receive any advantage
inconsistent with their obligations to the Contracting Authority.

The Contractor and his staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or received
by the Contractor shall be confidential.

The contract shall govern the Parties' use of all reports and documents drawn up, received or
presented by them during the execution of the contract.

The Contractor shall refrain from any relationship likely to compromise his independence or that
of his staff. If the Contractor ceases to be independent, the Contracting Authority with the prior
written approval of the Central Government Authority, may, regardless of injury, terminate the
contract without further notice and without the Contractor having any claim to compensation.

The Ministry of Finance reserves the right to suspend or cancel project financing if corrupt
practices of any kind are discovered at any stage of the award process and if the Contracting
Authority fails to take all appropriate measures to remedy the situation. For the purposes of this
provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person
as an inducement or reward for performing or refraining from any act relating to the award of a
contract or implementation of a contract already concluded with the Central Government
Authority.

Such unusual commercial expenses are commissions not mentioned in the main contract or not
stemming from a properly concluded contract referring to the main contract, commissions not
paid in return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commissions paid to a company
which has every appearance of being a front company.
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67.12 The Contractor undertakes to supply the Contracting Authority on request with all supporting

documents relating to the conditions of the contract's execution. The Commission may carry out
whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of
suspected unusual commercial expenses.

Article 68: Administrative and Financial Penalties

68.1

Without prejudice to the application of penalties laid down in the contract, a Contractor who has
been guilty of making false declarations or has been found to have seriously failed to meet his
contractual obligations shall incur financial penalties representing 10% of the total value of the
contract in question. That rate may be increased to 20% in the event of a repeat offence within
five (5) years of the first infringement.

Article 69: Checks and Audits

69.1

69.2

69.3

69.4

The Contractor will allow all auditing bodies which may from time to time be identified
by the Central Government Authority to verify, by examining the documents or by means of on-
the-spot checks, the implementation of the project and conduct a full audit, if necessary, on the
basis of supporting documents for the accounts, accounting documents and any other
documents relevant to the financing of the project. These inspections may take place up to
seven (7) years after the final payment.

Furthermore, the Contractor will allow the auditing bodies to carry out checks and verification
on the spot in accordance with the procedures set out in respective legislation.

To this end, the Contractor undertakes to give appropriate access to staff or agents of the
auditing bodies to the sites and locations at which the contract is carried out, including its
information systems, as well as all documents and databases concerning the technical and
financial management of the project and to take all steps to facilitate their work. Access given
to agents of the auditing bodies shall be on the basis of confidentiality with respect to third
parties, without prejudice to the obligations of public law to which they are subject. Documents
must be easily accessible and filed so as to facilitate their examination and the Consultant must
inform the Central Government Authority of their precise location.

The Contractor guarantees that the rights of the auditing bodies to carry out audits, checks and
verification will be equally applicable, under the same conditions and according to the same
rules as those set out in this Article, to any subcontractor or any other party.
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