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REFERENCE NUMBER: PA5/0103/20.1 

  

Tender for Masonry restoration, provision of skylights and 
waterproofing of dome areas for the Church of St Paul’s 

Shipwreck, Valletta  

 

Date Published: 6th November 2020  

Deadline for Submission: 11th December 2020 at 09:30am CET 

Tender Opening: 15th December 2020 at 09:30am CET 

 

 

 

 
Operational Programme I – European Structural and Investment 

Funds 2014-2020 – 
“Fostering a competitive and sustainable economy to meet our 

challenges” 
Project part-financed by the European Regional Development Fund 

Co-financing rate: 80% European Union; 20% National Funds 

 

 

  

 

Bid Bond requirements for this tender:    Not Applicable 

 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
Archbishop’s Curia 

St Calcedonius Square 
Floriana FRN 1535 

MALTA 
Tel.:  (356) 21245350     Email: fond.pkam@gmail.com 

Website  www.knisja.org/tenders 
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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
 
1.1 In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender 

document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO), 
whatever the economic operator’s own corresponding conditions may be, which through the 
submission of the tender is waived. Tenderers are expected to examine carefully and comply with 
all instructions, forms, contract provisions and specifications contained in this tender document. 
These Instructions to Tenderers complement the General Conditions of Contract for NGOs. 

No account can be taken of any reservation in the tender in respect of the procurement 
documents; any disagreement, contradiction, alteration or deviation shall lead to the tender 
offer not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, located at 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, Archbishop’s Curia, St 
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender 
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit 
one original tender offer as well as a soft copy on a USB (soft copies of the tender offers 
submitted on CD are strictly not acceptable). Furthermore in the soft copy of the tender offer, 
Tenderers must submit the Bill of Quantities duly filled in in excel format apart from a scanned 
copy of the filled in Bill of Quantities. It is important that the full tender bid package is provided 
in soft copy given that due to Covid 19 pandemic, utilisation of the soft copy will be highly 
required throughout the evaluation process. Tender reference number and tender title must be 
clearly indicated on the sealed bid.  Prospective tenders take full responsible to submit their 
offer by the set tender submission deadline. 
 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the Contracting 
Authority will accept equivalent standards. However, it will be the responsibility of the 
respective bidders to prove that the standards they quoted are equivalent to the standards 
requested by the Contracting Authority. 
 
 

1.2 The subject of this tender is stone masonry repairs on various areas of the roof of the Church of St 
Paul’s Shipwreck in Valletta, waterproofing and the installation of two double skin opaque poly 
carbonate skylights.  

  
1.3 The place of acceptance of the works shall be Church of St Paul’s Shipwreck, St. Paul’s Street, 

Valletta. The time-limits for the execution of the contract shall be 36 weeks from the Order to Start 
Works issued by the Contracting Authority, and the INCOTERM2010 applicable shall be Delivery Duty 
Paid (DDP). 

  
1.4 The Estimated Procurement Value for this Call for Tenders has been based on comprehensive 

research including appropriate financial analysis. In the context of this procurement, the Estimated 
Procurement Value, based on market research, is that of €44,600 excluding VAT. 
 
The purpose of this value shall be the guidance of prospective bidders when submitting their offer 
and is not to be considered as a binding capping price.  
 
Therefore, the published Estimated Procurement Value is not restrictive and final on the 
Contracting Authority. Economic Operators are free to submit financial offers above or below the 
Estimated Procurement Value. However, the Contracting Authority reserves the right to accept or 
reject Financial Offers exceeding the Estimated Procurement Value.  

  
1.5 This is a unit-price/bill of quantities contract 
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1.6 

 
This call for tenders is being issued under an open procedure. 

  
1.7 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 

 
1.8 This tender is not a reserved contract. 

 
 
 
 
 

 2. Timetable 
  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to: NGOs e-
mail address fond.pkam@gmail.com 
 

 
 

20/11/2020 
 
 

17.00CET 

Last date on which additional information can be issued by 
the NGO 30/11/2020 20.00CET 

Deadline for submission of tenders/Tender opening session 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

11/12/2020 09.30CET 

Tender Opening  
Due to the Covid-19 Pandemic tender opening session will take 
place 15/12/2020 and general public will not be allowed to attend 
physically. Tenderers are to leave their email address when 
submitting the tender and a TEAMS invitation will be sent to the 
bidders to connect should they wish to witness the tender opening 
session. 

15/12/2020 10.00CET 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 
 
 

  
 3. Lots 
  
3.1 This tender is not divided into lots. Tenderers must bid for the whole of quantities indicated. 

Tenders will not be accepted for incomplete quantities. 
 
 
 
3.2 
 

 

The Contracting Authority reserves the right to assign one or more lots to the winning bidder. The 
winning bidder shall have no right to claim in case the Contracting Authority does not award any one 
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4. 

of the lots. 
 

4. Variant Solutions 

 
Variant solutions are not permissible. 
 
 
 

 
 
 
5.1
. 
 
 

5. Financing 

The project is co-financed by the European Union/Government of Malta, in accordance with the 
rules of Operational Programme I – European Structural and Investment Funds 2014-2020 
programme 

 
5.2    

 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi 
ta' Malta. 
 
 

  
 

 6. Clarification Meeting/Site Visit/Workshop 
  
 
6. 

 
No clarification meeting/site visit is planned. 

 
No meetings between economic operators and the NGO are permitted during the 
tendering period.  

 

  
  
 7. Selection and Award Requirements 
  
 In order to be considered eligible for the award of the contract, economic operators must provide 

evidence that they meet or exceed certain minimum criteria described hereunder. 
  
 (A) Eligibility Criteria 
  
   
   
 (i) 

 
(ii) 
 
 
 
 
(iii) 

No Bid Bond is required.(Note 1) 

 
Declare agreement, conformity and compliance with the General Rules Governing 
Tenders for NGOs . (Note 2A) 
 
 
Declare agreement, conformity and compliance with the provisions of the 
Statement on Conditions of Employment by completing and submitting the form 
with title Statement on Conditions of Employment. (Note 2A) 
 

 (iv) 
 
 
(v) 
 
 
(vi) 

Power of Attorney (if applicable) (Note 2A) 

 

 

Information re Joint Venture/Consortium (where applicable) (Note 2A) 
 
 
Submission of the declaration form that stipulates that following signature of 
contract, the successful bidder, will provide evidence in respect of the 
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requirements stipulated regarding Energy Efficiency through the Energy Efficiency 
Form (if applicable) (Note 2A) Applicable. 

 
 

 
 

 
 
(B) Exclusion (including Blacklisting) and Selection Criteria – information to be submitted through 
the completion of the following declaration forms:  

   
   

   
 (i) Declaration concerning exclusion grounds (Note 2A) 
 (ii) Declaration concerning Selection Criteria (Note 2A) 

 
 

  
 
 
 
 
 

 

 (C) Technical Specifications 
  
 
 (i) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Tenderer’s Technical Offer in response to specifications.  

 

The Technical Offer shall constitute the following: 
 

1. Key Personnel: (Note 2A) 
 

2. Mason holding a Mason's licence; and 
3. Accredited Occupational Health and Safety Officer. 

 
 
Bidders are to fill in and submit the Key Experts Form and if applicable the Self-
declaration form for Key Experts (relating to public employees, where 
applicable)  (Note 2A) 

 

 

4. Method Statement (Note 3) which is to include the following: 
 

i. Preliminary Method Statement: An outline restoration 
method statement including information on proposed 
products and materials which is to clearly illustrate how the 
tenderer expects to achieve the requirements set in the 
tender specifications and related bill of quantities. 
 

ii. Construction Management Plan: A site management plan 
clearly outlining site storage, the use of machinery and 
equipment, and the human resources that the tenderer 
envisages to deploy on for the completion of the works in 
question. The plan may include drawings or sketches 
illustrating site dynamics and logistics. 

 
iii.  Risk Assessment: A preliminary risk assessment and outline 

of the health and safety procedures that the tenderer 
intends to implement for the duration of the works. These 
documents shall act as a basis for more detailed reports 
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(ii) 

prior to commencement of works by the winning bidder. 
 
Tenderers are to ensure that all of the above requested information is addressed 
in the Method Statement to be submitted in the tender offer.  

 
 
 

5. Gantt chart(Note 3): A graphic works schedule (programme of works) 
illustrating detailed work phasing and interim milestones. This tool shall 
clearly show how the tenderer expects to complete the works within the 
timeframes set in this tender document. A timeframe of 36 weeks for the 
envisioned works.  

 

 
Literature as per Form marked ‘Literature List’ to be submitted with the Technical 
offer at tendering stage (Note 2B). 
 
  
Samples as per Form marked ‘Samples List’ may be requested during the 
adjudication stage to supplement the technical offer submitted. If requested, the 
Samples must be submitted within 5 working days of being notified to do so (Note 3). –  
 
The above may not be ordered and/or purchased without the prior approval of the 
Contracting Authority.  
 
Bidders are to sign the technical offer form whereby the bidder confirms that all 
material will be in accordance to the technical specifications outlined in Section 
4 of the tender document and to the Bill of Quantities. 
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(D) Financial Offer 
  
 (i) 

 
 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to be completed and 
submitted with the offer; (Note 3) 
 
A financial offer is to be submitted by filling in the Bill of Quantities, and 
is to be calculated on the basis of Delivered Duty Paid (DDP)2010 (Grand 
Total) for the works tendered. (Note 3) 

 
  
 Notes to Clause 7: 

 
1. Tenderers will be requested to clarify/rectify, within five (5) working days from 
notification, the tender guarantee only in the following four circumstances: 
incorrect validity date, and/or incorrect value, and/or incorrect addressee and 
incorrect name of the bidder. Rectification in respect of the Tender Guarantee (Bid 
Bond) is free of charge. 
 
2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or 
incomplete documentation, and/or submit any missing documents within five (5) 
working days from notification.  
     B) Tenderers will be requested to rectify/submit only missing documents within 
five (5) working days from notification. No changes to the information provided in 
the Literature submitted will be allowed. Literature submitted shall be rectifiable 
only in respect of any missing information. 
All Rectifications are free of charge. 
 
3. No rectification shall be allowed. Only clarifications on the submitted information 
may be requested. 

 
 
 
 
 
 
8.1 

 
 

8. Tender Guarantee (Bid bond) 

No tender guarantee (bid bond) is required. 
 

  
 9. Criteria for Award 
  
9.1 The sole award criterion will be the price. The contract will be awarded to the tenderer 

submitting the cheapest priced offer satisfying the administrative and technical criteria.  
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 

 
Part X of the Public Procurement Regulations 
 
270. Any tenderer or candidate concerned, or any person, having or having had an interest or 
who has been harmed or risks being harmed by an alleged infringement or by any decision 
taken including a proposed award in obtaining a contract, a rejection of a tender or a 
cancellation of a call for tender after the lapse of the publication period, may file an appeal 
by means of an objection before the Review Board, which shall contain in a very clear manner 
the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the NGO 
has by fax or other electronic means sent its proposed award decision or the rejection of a 
tender or the cancellation of the call for tenders after the lapse of the publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award or of 
the cancellation of the call for tenders shall be accompanied by a summary of the relevant 
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why 
the call for tenders is being cancelled after the lapse of the publication period, and by a 
precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent 
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots 
according to the estimated value of the tender set by the NGO for each lot submitted by the 
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or 
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts 
Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO 
as the case maybe that an objection had been filed with his authority thereby immediately 
suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the contract 
during the period of ten calendar days allowed for the submission of appeals. The award 
process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts Committee 
or by the NGO shall be made public by affixing it to the notice-board of the same NGO 
as the case may be or by uploading it on Government’s e-procurement platform prior to 
the award of the contract if the call for tenders is administered by the NGO; 

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review 
Board and shall be communicated by fax or by other electronic means to all 
participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on which 
the appeal is affixed to the notice-board of the NGO and uploaded where applicable on 
the Government’s e-procurement platform, file a written reply to the appeal. These 
replies shall also be affixed to the notice-board of the Review Board and where 
applicable it shall also be uploaded on the Government’s e-procurement platform; 
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(d) within three working days of the publication of the replies, the Secretary of the Review 
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to 
it. This report shall be circulated to the persons who file an appeal and to all parties 
who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the NGO 

shall forward to the Chairman of the Review Board all documentation pertaining to the 
call for tenders in question including files, tenders submitted, copies of deposit 
receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for tenders, the 

NGO of the date or dates as the case maybe when the appeal will be heard; 
 

(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date 
to be fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the judgment 
for a later period. 

 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and of 
everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by the 
parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 
 

 These conditions amplify and supplement, if necessary, the General Conditions governing 
the contract. Unless the Special Conditions provide otherwise, those General Conditions 
remain fully applicable. The numbering of the Articles of the Special Conditions is not 
consecutive but follows the numbering of the Articles of the General Conditions. Other 
Special Conditions should be indicated afterwards. 

  
For the purposes of contracts issued by NGOs, the term ‘approval from the Central 
Government Authority’ shall be substituted by the term ‘approval by the Head responsible 
for that NGO’; Furthermore, any references to the Contracting Authority throughout the 
General Conditions shall be deemed to be referring to the NGO responsible for that 
procurement. 

 

Article 2: Law and language of the Contract 

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the 
contract. 
 
2.2 The language used shall be English. 

 

Article 3: Order of Precedence of Contract Documents 

The contract is made up of the following documents, in order of precedence: 
(a) the Contract; 
 (b) the Special Conditions; 
 (c) the General Conditions; 
 (d) the Contracting Authority’s technical specifications and design documentation; 
(e) the Contractor’s technical offer, and the design documentation (drawings); 
 (f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown; 
 (g) the tender declarations in the Tender Response Format; 
 (h) any other documents forming part of the contract. 

 
Addenda have the order of precedence of the document they are modifying. 

Article 4: Communications 

Further to the contents in the General Conditions, the communication details of the 
Contracting Authority are:  
 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
The Archbishop's Curia, Saint Calcedonious Square, Floriana 
FRN 1535 
Tel: 2590 6400 
Email Address: fond.pkam@gmail.com 
 
Communications between the Contracting Authority and/or the Supervisor on one hand, 
and the Contractor on the other, shall be exclusively in writing and in the English language.  
Specific and standard procedures of communication (templates of request for information, 
contract submittal, site instructions, time of communication and for replies, frequency of 
meetings) shall be agreed among the Contracting Authority and the winning bidder within 
fifteen (15) days from the Commencement Date of the Contract, unless otherwise specified 
in these Special Conditions and in Section 4 – Technical Specifications. 
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Article 5: Supervisor and Supervisor's Representative 

 
5.6 

 
The Contractor shall be responsible to provide all access necessary for 
verifying and inspecting the works carried out and the items being provided 

 

Article 6: Assignment 

Requests from the contractor for a change in assignment will not be allowed except in the 
case of force majeure which results in the Contractor being unable to carry out the tasks 
assigned in the contract.   

Article 8: Supply of Documents 

8.4 
 
 
 

Any documents and drawings prepared by the Contractor are to be submitted 
for approval to the Contracting Authority and the Supervisor, the procedure 
being agreed to between the parties as indicated in Clause 4 of the Special 
Conditions. 
 

 

 
Article 9: Access to Site 

  
  
9.1 
 
 
 
 
 
 
9.5 

In addition to sub clause 9.1 of the General Conditions, contractors may be 
required to suspend all or part of the works being carried out in order not to 
disturb any official function or activity held as indicated by the Contracting 
Authority. The contractor will be notified of such suspension of works at least 
48 hours in advance and will not be eligible for compensation, apart from an 
extension of time. 
 
The contractor is to note that access to the public/private buildings shall be 
maintained at all times and shall maintain pedestrian and vehicular access 
(where applicable) at all times. 
 
To this effect, the contractor and his employees shall be required to abide by 
the instructions issued from time to time by personnel responsible for the 
security of the underlying/adjoining properties and shall ensure that all works 
are carried out without jeopardizing the security of the place. 
 

 

Article 10: Assistance with Local Regulations 

10.3     The contractor is responsible for complying with local regulations at his expense to 
ensure the project is compliant with all the relevant local regulations. 

 

Article 11: The Contractor’s Obligations 

11.9 As per article 15.4 of the Special Conditions 
 

11.11 
 
 
 
 
 
11.17 
 
 
 
 

The contractor shall draw up and submit any documents literature or items 
required for the execution of the works and submit them for approval to the 
Contracting Authority and Supervisor, the procedure being agreed to between 
the parties as indicated in Clause 4 of the Special Conditions. 

 
 
Further to Article 11.2 in the General Conditions, the contractor shall deploy 
the necessary resources so as to maintain a good progress of work on the site 
and shall also, where necessary, undertake to perform works outside normal 
working hours, and on public holidays and weekends at no additional cost to 
the Contracting Authority, so as to ensure the completion of the Works within 
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11.20 
 
 
 
 
 
 
11.21 
 
 
11.22 
 
 
 
 
 
 
 
 
11.23 
 
 
 
 
 
 
 
 
11.24 
 
 
 
 
 
11.25 
 
 
 
 
11.26 
 
 
 
11.27 
 
 
 
 
11.28 
 
 
11.29 

the required time-frame, in accordance with the Technical Requirements and 
with the Period of Execution. 

 
 

Furthermore, the contractor shall be expected to be co-operative and allow 
the use of his scaffolding or other elevation equipment and/ or other facilities 
available on site for the efficient execution of the above-mentioned works.  
Same contractor will not be entitled to any compensation (financial or 
otherwise) for these services, etc 

 
The Contractor shall be obliged to follow any and all instructions issued by the 
Supervisor in relation to the Works in so far as these fall within the overall 
scope of the Contract. 

 
The Contractor shall be obliged to ensure avoidance of disruption and 
inconvenience to the day to day business on and around the site, including the 
co-ordination with other contractors that may be engaged on or in the vicinity 
of the site, the free movement of traffic and pedestrians, except where this is 
absolutely unavoidable. In particular, the Contractor shall take all such 
precautions as may become necessary so as to avoid causing any damage to 
adjacent buildings or property, including public spaces, during the execution 
of the Works. 

 
The Contractor shall also, in addition to the above, take any necessary action 
to ensure and maintain the health and safety of his employees, together with 
those of the employees of any other contractor engaged on or in the vicinity 
of the site, together with the general public and shall follow any relevant 
instructions and /or recommendations of the contractor’s Health and Safety 
Offices and the Contracting Authority Project Supervisor to fulfil the 
obligations set out in Legal Notice 88 of 2018 (or subsequent amendments) 
 

 
In addition to other obligations arising under the Contract pertinent to the 
execution of the Works, the Contractor shall, following completion of same, 
fulfill all obligations during the Defects Liability Period as outlined in Article 
58.6 of these Special conditions. 

 
The Contractor shall not dismantle the scaffolding or other elevation 
equipment prior to the approval of the Contracting Authority’s architect and 
civil engineer in charge.  The contractor shall give the Contracting Authority’s 
architect and civil engineer in charge at least one week notice to allow for a 
final inspection and the measurement of works 

 
All lifting equipment used on site shall be certified by a warranted Mechanical 
Engineer every six (6) months, in accordance with the regulations issued by 
the Occupational Health and Safety Authority. 

 
Copies of the certificates shall be sent to the Contracting Authority’s 
Architect and civil engineer in charge/Project Manager before commencement 
of work and as necessary should the six (6) month certification period elapse. 

 

A suitable “housekeeping” programme shall be established before 
commencement of the project, and be continuously implemented on the Site. 

 
The Contractor will be available to attend regular site, management and 
progress meetings.  
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Article 13: Performance Guarantee 

13.1  The Contractor shall, within 15 calendar days of receipt of the contract, sign and date 
the contract and return it together with an original copy of the Performance Guarantee to 
the Contracting Authority.  The amount of the guarantee shall be 4% where the amount of 
the total contract value is between €10,000 and €500,000 exclusive of VAT. If the same 
Contractor has more than one contract with the Contracting Authority, then the Contractor 
will be allowed to submit a single bid bond in accordance with the schedule stipulated in 
the Tender Form. 
 
 
13.3 The performance guarantee shall be in the format given in Section 5 and shall be 
provided in the form of a bank guarantee.  It shall be issued by a bank in accordance with 
the eligibility criteria applicable for the award of the contract.  
 
Furthermore, the Contracting Authority will not affect any payment to the Contractor until 
the performance guarantee has been submitted. 
 
 
 
13.8 The performance guarantee shall be released within 30 days of the signing of the 
Provisional Acceptance Certificate including any snag lists. 
 
 

Article 14: Insurance 

14.1.a Without any prejudice to Article 14.1 a, b, c of the General Conditions, the 
contractor is required to insure for the whole duration of the contract against risk of 
damage to the historic fabric of the building being restored through this contract for the 
amount of €235,000 per accident with the number of occurrences unlimited.  
 
14.2 Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is 
required to insure for the whole duration of the contract for the amount of €1,500,000 per 
accident with the number of occurrences unlimited against each party’s liability for any 
loss, damage, death or bodily harm, that may be caused to third parties, or to any person 
that is authorized to be on site at any given time, or any damages to property belonging to 
third parties, including loss of profits that may be sustained by third parties. 
 
14.3 Amount per personal injury and unlimited occurrences as specified in Article 14.2 of 
the Special Conditions. 

Article 15: Performance Programme (Timetable) 

15.1 The Contractor shall provide a detailed Programme of Works. 
 
15.4 The Programme of Works shall be updated whenever required by the Supervisor, to be 
in line with the progress of the actual Works. The Programme of Works shall be 
accompanied by sufficient data and information. The Supervisor shall approve the 
Programme of Works within ten (10) working days from submission by the Contractor to the 
Supervisor. Should the Supervisor consider any alteration in or addition to the Programme 
of Works as submitted, the Contractor shall conform therewith without additional cost. Any 
changes to the Programme of Works shall be approved by the Contracting Authority. 
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Article 17: Contractor’s Documents 

17.1 The Contractor shall submit to the Supervisor for approval anydocuments, programme 
of works, technical literature, samples and /or models that the Supervisor may reasonably 
require for the performance of the contract within 5 working days from written request by 
the Supervisor or from date when meeting where minutes are taken. 
 
17.7 Further to the provisions of Article 17.7 of the General Conditions, the Contractor 
must submit a full set of the final drawings upon completion of the project and must do so 
within 50 days from issuing of the Partial Provisional Acceptance Certificate. Failure to do 
so will result in a daily penalty of fifty (50) euro up to a maximum of 2% of the contract 
value. 

 

Article 18: Tender Prices 

18.2 The contractor will ascertain that all the respective rates have included double 
handling, carting away and dumping fees  
 
18.3 The Contractor shall be deemed to have taken into account in his tender price all 
works, material, fees and costs that are necessary to complete the project and to fully 
hand over in operational condition.   
 

Article 19: Exceptional Risks 
 

19.5  Further to the provisions of Article 19.5 of the General Conditions, if the Contractor 
is granted an extension of time in the implementation of the works, the Contractor cannot 
make a request for financial compensation for extension of time.  
 

Article 20: Safety on Site 
 
20.2  Further to the provisions of the General Conditions, it is the obligation of contractor 
to carry out a suitable, sufficient and systematic assessment of all the occupational health 
and safety hazards which may be present at the place of work and the resultant risks 
involved concerning all aspects of the work activity.  
 
20.3  Further to the provisions of the General Conditions, it is also the duty of a contractor 
to cooperate with other employers, contractors and, or self-employed persons who share a 
common work place, on the implementation of Health and Safety provisions. The 
contractor or his designate shall co-ordinate necessary actions in matters which concern 
protective and preventive measures, and shall inform all on site as well as the Health and 
Safety Project Supervisor regarding any potential risks. 
 
 
Article 21: Safeguarding Adjacent Properties 
 
21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-
operate with the appropriate Authorities and occupiers of adjoining land and buildings 
likely to be affected by the works, for all matters regarding access, monitoring, third party 
rights, and similar. 
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Article 22: Interference With Traffic 

22.3 The Contractor is responsible to obtain necessary permits that may be required if the 
works impact of traffic. 
 
Article 23: Cables and Conduits 
 
23.3 The contractor shall be responsible for locating existing drains and services, and 
underground cables and pipes where applicable, for seeking instruction from the 
appropriate authorities as to how to deal with such services, and for carrying out any 
necessary work relating to deviations or protection, or any other works deemed necessary 
by the respective Utility or authority. 
 

Article 25: Demolished Materials 

25.1 Demolition material unless indicated otherwise in the bills of quantities and by the 
supervisor in charge, shall become the property of the Contractor and the carting away and 
dumping charges are at the expense of the Contractor. 
 
25.4 Further to article 25.4 of the General conditions, the contractor shall also take care to 
dispose of the waste material fully at his expenses and in an environmentally friendly 
manner. 
 

Article 26: Discoveries 

26.2  Further to provisions of Article  26.2 of the General Conditions, the Contractor shall 
observe the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all times. 
 
26.3 Further to the provisions of Article 26.3 of the General Conditions, any findings of 
interest which are discovered must be reported immediately to the Superintendence of 
Cultural Heritage. The contractor shall halt the works and follow all instructions given by 
the Supervisor and Supervisor to protect or to investigate further the discovery. 
 
The Contractor shall co-ordinate and co-operate with the supervisor appointed by the 
Contracting Authority and with the Local Authorities at all times. 

Article 28: Soil Studies 

28.1 As per General Conditions of the Contract 
 

Article 30: Patents and Licences 

 
30.1 As per Article 30 of the General Conditions 
 

Article 31: Commencement Date 

 
31.1 The Commencement Date for this contract shall be 1 week from the Order to Start 
Works.  The performance of the contract is to commence on order to start works.  The 
order to start works will not be issued later than two (2) months from the last date of 
signature shown on contract. 
 
No works however will be allowed to commence on site unless the Contractor has furnished 
the Contracting Authority with a certified true copy of the Insurance Policy together with 
all documentation related to Health and Safety and the performance guarantee. Delay in 
submitting the documentation following the elapse of the 1 month period from the last 
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date of signature of the contract, will result in daily penalties of €50 a day up to a 
maximum 2% of the contract value.  
 
 

Article 32: Period of Execution of Tasks 

 
32.1 The period of performance of this contract shall be 36 weeks from the 
Commencement indicated in the Order to Start Works which will be issued by the 
Contracting Authority. 
 
The contractor will be expected to commit sufficient resources to carry out works on more 
than one area at the same time, to guarantee the on time completion of all the Works as 
specified in this tender. 
 
 

Article 33 Extension of the Period of Execution of Tasks  
 

33.4  Further to the provisions of Article 33 of the General Conditions, should the 
Contractor be granted an extension of the period of execution of the tasks that are the 
subject of this contract, the Contractor cannot make a claim for financial compensation for 
such extension in the period of execution of the tasks of the contract. 
 

Article 34: Delays in Execution 

 
34.1 Any delay in performance from the approved programme of works for this contract, 
will be charged 0.1% of the contract value per calendar day of delay up to a maximum of 
20% of the contract value.  
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to 
terminate the contract and seek the services of a third party for the completion of works. 
 

Article 35: Modification to the Contract 

35.8 The Contracting Authority has a right to increase or reduce works of a similar nature 
by a maximum of 15% of the contract value which have become necessary for the purpose 
of achieving the scope of the contract. These inter alia include the detection of 
unidentified works evident only once close inspections can be carried out and/or 
interventions have commenced such as the repetition of the application of materials, stone 
replacement and re-pointing of areas of the stone fabric. Such works would be resulting 
from close inspection of works exposed during the course of works. 
 
 
35.9 The Contracting Authority will have the right to instruct additional works up to a 
maximum of 15% of the contract value which have become necessary for the purpose of 
achieving the scope of the contract. Such works would be resulting from close inspection of 
works accessible during the course of works. These inter alia include works evident only 
once the interventions have commenced such as the alternative cleaning interventions, the 
application of alternative treatment and utilization of other materials other than those 
envisaged in the tender specifications.   
 
35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be 
applicable to this contract. 
 
35.12  The provisions provided for in Article 35.12 of the General Conditions shall not be 
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applicable to this contract and no claims may be submitted by the Contractor in this 
regard.  
 
35.13 The provisions provided for in Article 35.13 of the General Conditions shall not be 
applicable to this contract and no claims may be submitted by the Contractor in this 
regard.  
 
 
 

Article 37: Work Register 

 
37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, containing 
detailed daily reports in the template specified and/or approved by the Contractor’s 
representative and approved by the Supervisor, including at least the following 
information: 
 

(a) weather conditions, interruptions of work owing to inclement weather, hours of 
work, number and type of workmen employed on the site, materials supplied, 
equipment in use, equipment not in working order, tests carried out in situ, 
samples dispatched, unforeseen circumstances, safety, health and welfare of 
persons and damage to property, progress of the Works, as well as progress of the 
Works orders given to the Contractor; 
 

 
(b) photographic records of the interventions as well as the state of the structures to 

be restored through this tender prior to the commencement of works. The 
photographs shall include records of any historical, evidence discovered during the 
course of works; detailed mapping of all interventions carried out. The 
interventions shall be agreed with and approved by the Architect and Civil Engineer 
in charge as marked together on site.  

 
This Work Register shall be made available in digital form and submitted at least once 
weekly. 

 

Article 38: Origin 

 
38.1 No derogation to the rules of origin is authorised. 
 

Article 39: Quality of Works and Materials 

 
39.2 All components, materials, and interventions/methodologies shall be submitted to the 
Supervisor for written preliminary technical approval, prior to their implementation or 
procurement. All requests and documentation must be submitted with 15 calendar days 
prior to execution of works on site. 
 

Article 40: Inspection and Testing 

 
40.2 As specified in the General Conditions. 
 

Article 42: Ownership of Plants and Materials 

 
42.2 All equipment, temporary works, plant and materials on site owned by the Contractor 



Version 1.1 NGO e-procurement document 

or by any company in which the Contractor has a controlling interest shall, for the duration 
of the execution of the works be: 

a) Vested in the Contracting Authority. 
 

Article 43: Payments: General Principles 

 
43.1 Payments will be made in Euro.  
 
 
Payments shall be authorized by the Contracting Authority, and paid by the Treasury 
Department. 
 
 
 
 
 

Payment Schedule 
   
Interim Payments As per measured works 95% of contract value 
 
Retention Monies 

As per payment schedule in 
Clause 45.2 of the Special 
Conditions 

5% of contract value 

  

 
43.3 As per General Conditions. 

Article 44: Pre-financing 

N/A 
 

Article 45: Retention Monies 

 
45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall 
be paid upon submission of an equivalent retention bank guarantee (issued in the form 
provided in this tender document) by the Contractor to the Contracting Authority when 
issuing the Provisional Acceptance Certificate as specified in Article 57. The bank 
guarantee will be released upon issuing of the final acceptance of the works as per Article 
58. The said retention guarantee shall be released only after the conditions requested 
under Art 58 are satisfied. The retention guarantee will be released within 45 days from 
when the Final Acceptance Certificate is issued.  
 

Article 46: Price Revision 

 
46.1 Tender prices are fixed and not subject to revision with the exception of that resulting 
from causes listed under Article 46.3 of the General Conditions.   
 
46.3 As per General Conditions 
 

Article 47: Measurement 

 
47.2 The works shall be measured net of areas covered as detailed in the Bill of Quantities, 
and as specified in the appropriate clauses in the Technical Specifications – Section 4. The 
appointed contractor shall satisfy the Supervisor that the materials are such as specified or 
equivalent. 
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Article 48: Interim Payments 

 
48.1 Interim Payments of sums due for the executed and provisionally accepted works shall 
be authorized by the Contracting Authority and payment will be issued by the Treasury 
Department within the Ministry of Finance paid against a valid invoice after works in 
accordance to quality and progress of works. The retention shall be released in accordance 
to Clause 45.2 of these special conditions. The Contractor shall submit his claim for 
progress payments to the Contracting Authority in writing. Such claims are to be supported 
by evaluation of the works executed and materials installed on site and show the value of 
the permanent works executed by him up to the end of the month. All claims shall be 
evaluated by the Contracting Authority in relation to the Bills of Quantities and Contract 
Rates and documentation produced by the Contractor and on the basis that such works 
have been executed in accordance with the Contract Documents and to the satisfaction of 
the Contracting Authority. Provided the Contracting Authority agrees with the statement, 
the relevant Payment Certificate will be issued. 
 
 

Article 50: Delayed Payments 

 
50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the 
date on which an admissible payment is registered, in accordance with Article 43 of these 
Special Conditions. This period shall begin to run from the approval of these documents by 
the competent department referred to in Article 43.1 of these Special Conditions. These 
documents shall be approved either expressly or tacitly, in the absence if any written 
reaction in the 30 days following their receipt accompanied by the requisite documents. 
 
 
50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within 
two months of late payment, claim late-payment interest: 
- at the rediscount rate applied by the issuing institution of the country of the 
Contracting Authority; 
on the first day of the month in which the deadline expired, plus two percentage points 
(2%). The late-payment interest shall apply to the time which elapses between the date of 
the payment deadline (exclusive) and the date on which the Contracting Authority's 
account is debited (inclusive). 
 
 

Article 53: End Date 

 
The contract will be co-financed through the European Regional Development Fund 2014-
2020, therefore the payment obligations of this contract will be concluded by end 
December 2021. 
 
 
 

Article 56: Partial Acceptance 

 
56.2 The supervisor will issue partial provisional acceptance upon completion of full works 
on the structure envisioned within the contract and not upon completion of works on parts 
of the structure envisioned within  the contract.  
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56.3 The maintenance period shall run from the date of the Provisional Acceptance 
Certificate issued as per Article 57. 
 

Article 57: Provisional Acceptance 

 
57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional 
Acceptance Certificate can only be issued once all pending snags included in the relevant 
snag list , are appropriately addressed by the Contractor and to the satisfaction of the 
Supervisor and the necessary retention guarantee is submitted by the Contractor in 
accordance with Article 45.2.  
 

Article 58: Maintenance Obligations 

 
58.6  Further to the provisions of Article 58 of the General Conditions, the contractor shall 
guarantee that works specified in this tender document are in good order for a period of 24 
months from issuing of the Provisional Acceptance Certificate. This is in addition to the 10 
year warranty and a minimum guarantee of 25 years for the working life time of the 
waterproofing works. The Contractor shall be responsible for remedying, at his expense, 
defects and damages during this period as specified in the General Conditions.  
 
Any remedial works performed during the guarantee period (until 24 months after 
completion of ALL works described in this contract) shall be carried out as specified in this 
document and approved by the Supervisor. The contractor shall be responsible for providing 
all suitable means, for obtaining all permissions, and making all the necessary 
arrangements with all authorities concerned to carry out all the remedial works at any 
height levels at no extra cost to the Contracting Authority.  
 
 

Article 66: Dispute Settlement by Litigation 

 
If no settlement is reached within 120 days of the start of the amicable dispute-settlement 
procedure, each Party may seek: 

a) either a ruling from a national court, or 
b) an arbitration ruling, in the case where the parties, i.e. the Contracting 
Authority and the Contractor, by agreement decide to refer the matter to 
arbitration. 

 

Article 70: Further Additional Clauses 

 
Not applicable. 
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SECTION 4 –SPECIFICATIONS/TERMS OF REFERENCE (Note 3)  

Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 
  
RESTORATION WORKS 
 
General Site Management Practice  
Liaison  
The contractor shall liaise and co-operate with the appropriate Authorities and occupiers of 
adjoining land and buildings likely to be affected by the works, for all matters regarding access, 
monitoring, third party rights, and similar.  
 
Co-ordination of Services  
The contractor shall be responsible for locating existing drains and services, and underground 
cables and pipes, for seeking instructions from the appropriate authorities as to how to deal with 
such services, and for carrying out any necessary work relating to deviations or protection, or 
any other works deemed necessary by the respective Utility Authority.  
 
Access  
The contractor shall take all the necessary steps to ensure that the external areas and access 
roads are left clean and tidy during all stages of the work, to the satisfaction of the Contracting 
Authority’s Architect in Charge.  
 
Method Statement and Programme of Works  The Method Statement forms part of the 
technical offer to be submitted by the bidder. If so requested by the Contracting Authority’s 
Architect in Charge, prior to commencement of work, the Contractor shall be required to submit 
an updated detailed Method Statement including Risk Assessment together with an updated 
Programme of Works. The Method Statement shall include a Risk Assessment, as referred to in 
this document. It shall also detail site logistics and plant locations. The Contractor shall take 
into account the problems of access into the site, and in particular the needs to maintain access 
open to the sites for both visitors as well as other contractors.  
 
The detailed Programme of Works, (Gantt chart) shall identify each activity, indicating the dates 
when works in their various phases would be undertaken, for approval of the Contracting 
Authority’s Architect in Charge.  
 
The Programme of Works, shall be updated whenever required by the Contracting Authority’s 
Architect in Charge, to be in line with the progress of the actual works. The Programme of Works 
shall be accompanied by sufficient data and information together with all the necessary details 
of constructional plant, required labour force, etc. Should the Contracting Authority’s Architect 
in Charge consider any alteration in or addition to the Programme of Works as submitted, the 
Contractor shall conform therewith without additional cost to the Contracting Authority.  
 
The submission to and approval by the Contracting Authority’s Architect in Charge of such 
Programme of Works or the furnishing of such particulars shall not relieve the Contractor of any 
of his/her duties or responsibilities under the Contract.  
 
Housekeeping  
Storage areas for materials, plant and construction waste shall be enclosed with secure 
hoarding; the different areas for materials, waste and staff facilities will also be fenced in for 
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security, for the protection of the public, as well as to reduce, visual impact. Construction 
waste shall not be allowed to accumulate on site and should be removed periodically.  
Rainwater run-off shall be channelled to setting ponds that will allow the separation of the silt 
from the clear water. Sludge will be collected regularly using mobile suction pumps, and will be 
deposited at an approved dumping site.  
 
The disposal of hazardous waste shall be carried out in accordance with procedures approved by 
the Environment Protection Department and the Planning Authority. Any hazardous material 
shall be notified to the Environment Protection Department, and shall be transported in 
accordance with the relevant Maltese Legislation. Relevant hazardous wastes include, but are 
not limited to, petroleum tank bottom sludges, waste acidic of alkaline solutions, wastes 
containing metals, waste hydraulic, engine, or bilge oils, degreasing agents or solvents, 
discarded equipment containing PCBs or asbestos. Waste explosives, batteries and accumulators, 
soil, stone or construction and demolition waste containing dangerous substances, and insulation 
material containing asbestos.  
 
Sanitary waste during the construction phase shall be disposed of chemically.  
 
Burning of waste plastics, wood or any other material on site shall not be allowed.  
 
All activities producing dust shall be controlled, and measures such as spraying with water shall 
be used to ensure that the emitted dust is minimised. Dust-laden materials  
shall be removed from the site, and transported through public thoroughfares, only after 
thorough watering before leaving the site. Dust covers, of appropriate material, properly 
secured along all sides, shall be used on all open-topped vehicles used for the transportation of 
rubbish or debris from the site.  
 
The Contractor shall comply with and fulfil all obligations imposed by Article 19 of the Police 
Laws and shall give all notices, obtain all permits; pay all fees that may be lawfully demanded 
by Public Officers in respect of works and comply with all requirements of the Law and any 
Lawful Authority.  
 
Notice to authorities  
The contractor shall give all necessary notices to authorities concerned and shall allow them 
facilities for removing any fixtures, fittings, or services, which may belong to them.  
 
Heavy vehicles  
The use of heavy construction vehicles accessing the site in connection with this project shall be 
limited to the minimum and confined to specific routes, agreed upon beforehand with respective 
Authorities.  
 
Materials  
 All materials and methods of construction shall be in the form and nature specified herein 
and/or as indicated in the drawings, to the satisfaction of the Architect in Charge. All materials 
and methods (except where otherwise stated) shall conform to the relevant British or European 
Standard Specification or its equivalent.  
 
Samples and tests  
During the course of works, the Architect in Charge reserves the right to take samples or carry 
out specialised tests (including but not limited to determination of salt levels, executing colour 
sections on renders/ paints, taking of old and new mortar, plaster and/ or paint samples and 
determination of composition etc.) on or off site. The expenses of such tests shall be borne by 
the Contractor. In specific cases, analysis/tests on samples elevated may take significant time to 
be completed, in which case, the Contracting Authority’s Architect in Charge may request 
suspension of all or part of the activities being carried out by the contractor. Unless such tests/ 
analysis are being carried out due to any negligence, bad workmanship, etc. from the 
contractor’s side, the Contracting Authority may opt to prolong the completion period as 
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detailed in tender document. All such tests shall be carried out at the Contractor’s expense. In 
the Period of Execution of the work and in his submitted rates the Contractor will have to factor 
in such tests.  
 
Works to be carried out by other entities and/ or contractors  
During the course of works, the Contracting Authority may: a. Assign other contractors/ 
personnel to contemporarily carry out works on other areas of the building not included in this 
tender document and/ or within the same area of the building included in this  
tender document. b. Appoint personnel to carry out trials, tests, etc. on cleaning methods, 
consolidation, etc. as so deemed necessary by the Contracting Authority’s Architect in Charge, 
on sections of the building covered by this tender document. In all cases, the contractor will be 
expected to be co-operative and allow the use of his scaffolding and/ or other facilities 
available on site for the efficient execution of the abovementioned works. The Contractor will 
not be entitled to any compensation (financial or otherwise) for these services, etc.  
 
Clearance of site  
Each trade is to make good after itself and provision for such work shall be made in respective 
rates.  
 
During the execution of the works, the Contractor shall keep the site reasonably free from all 
unnecessary obstruction, and shall store or dispose of any Contractor’s equipment and surplus 
materials and clear away and remove from the site any wreckage, rubbish or temporary works no 
longer required. On completion of the Works, the Contractor shall clear away and remove from 
site all Contractor’s equipment, surplus material, rubbish and temporary works of every kind, 
and leave such part of the site and works clean and in a workmanlike condition to the 
satisfaction of the Contracting Authority’s Architect in Charge.  
 
Health and Safety Officer/s  
 
The Contractor shall appoint a Project Supervisor as per Legal Notice 88 of 2018 (or subsequent 
amendments) 
 
 
The Project Supervisor shall amongst other things implement all regulations and directions given 
in order to achieve the objectives of the Health and Safety Plan, as well as ensure the 
certification of scaffolding, hoists and any other equipment/machinery to be used on the site of 
works as fit for the intended works and immediately submit them to the Contracting Authority. 
The Contractor shall moreover be obliged to immediately carry out any actions recommended by 
the Contracting Authority’s Project Supervisor for the Design Stage and Contracting Authority’s 
Project Supervisor for the Construction Stage to be appointed by the Contracting Authority as 
per Legal Notice 88 of 2018 (or subsequent amendments). The Contractor’s Project Supervisor 
shall be bound to liaise with the Contracting Authority’s Project Supervisor for the Design Stage 
and Contracting Authority’s Project Supervisor for the Construction Stage accordingly.  
 
The Contracting Authority reserves the right to request the Contractor to substitute the 
appointed health and safety officer if in the opinion of the Contracting Authority he/she is not 
fulfilling his/her role properly.  
 
General Hazards - The following hazards have been identified:  
1. Electrocution from buried/overhead electricity services and by electrically powered 
equipment/ machinery used on site of works;  
2. Workers falling from scaffolding, or from heights on existing buildings;  
3. Noise and dust production as a result of the works outlined in this document;  
4. Workers crushed by collapse of structures and/ or scaffolding;  
5. Inhalation of fumes resulting from restoration processes.  
6. Full or partial collapse of scaffolding by vehicular traffic hitting scaffolding.  
7. Pedestrians injured by material falling from scaffolding.  
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The above list is not to be considered as exhaustive and it does not relieve the Contractor of any 
of his/her duties or responsibilities under the Contract. The Contractor shall be held fully 
responsible to identify all possible hazards and take necessary mitigation measures.  
Risk Mitigation Measures  
The following measures are recommended to minimise risks on site:  
 
1. Clear delineation of plant movement areas;  
2. Double checks on possible existence of buried services – clear delineation of known services;  
3. Provision of sturdy work platforms/ scaffolding, and guide rails at unprotected edges of 
existing buildings;  
4. Use of plant with limited noise emission;  
5. Periodic wetting of demolition area to reduce dust emission;  
6. Establishing clear procedural rules during overhead material handling to;  
7. Enforcement of hard hats.  
 
The above list is not to be considered as exhaustive and it does not relieve the Contractor of any 
of his/her duties or responsibilities under the Contract. The Contractor shall be held fully 
responsible to take all necessary mitigation measures.  
 
Provisions for safe practice  
The following provisions shall be made, without limiting, in any way, other provisions that the 
Contractor may deem necessary in order to render the Site and the Works safe:  
 
1. Where there is an imminent danger to the safety of workers, the Contractor shall take 
immediate steps to stop the operation and evacuate workers as appropriate;  
2. Secure fencing, to prevent unauthorised access to the active work areas;  
3. A Notice, giving information on the specific hazards, and on the availability of emergency 
assistance, shall be clearly displayed in a position such that those working on site can read it as 
well as those affected by the Site;  
4. Routes for the movement of vehicular traffic around the place of work shall be clearly 
delineated. These routes shall be separated from the areas subject to overhead movements;  
5. Escape routes and means of escape shall be kept clear at all times;  
6. Existing services, both overhead and underground, within the work site and immediately 
surrounding the work site, shall be identified, the respective utility companies contacted for 
information and disconnected/made safe;  
7. Special attention shall be given to lifting, slewing and overhead handling operations to avoid 
public access areas;  
8. The Contractor shall take appropriate measures, or shall use the appropriate means, in 
particular mechanical equipment, in order to avoid the need for the manual handling of loads by 
workers;  
9. All openings through which workers are liable to fall shall be kept effectively covered or 
fenced and marked in the most appropriate manner;  
10. Where natural lighting is not adequate to ensure safe working conditions, the Contractor 
shall provide adequate and suitable lighting, including portable lighting when appropriate, at the 
Site of work;  
11. Guard-rails and toe-boards shall be provided to protect workers from falling from elevated 
workplaces; alternatively, adequate safety nets or safety sheets shall be erected, made fast and 
maintained, or adequate safety harnesses shall be provided and used;  
12. Hoist shafts shall be enclosed with rigid panels or adequate fencing at ground level on all 
sides;  
13. The contractor shall be responsible for ensuring that all persons on the Site, whether the 
Contractor’s employees or otherwise, wear the necessary personal protective clothing at all 
stages;  
14. At no time during the execution of the Contract shall the minimum number of Contractor’s 
employees present on site be less than two (2).  
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15. The Contracting Authority’s Architect in Charge shall have the right to send away any of the 
Contractor’s employees, or of his Sub-Contractors, or otherwise doing work on the site, if they 
do not comply with these requirements.  
 
Fire Outbreak  
The Contractor shall take all appropriate measures to: a) Avoid the risk of fire; b) Control 
quickly and efficiently any outbreak of fire; c) Bring about a quick and safe evacuation of 
persons.  
 
Protective Clothing and Equipment  
The Contractor shall ensure that his employees are supplied with the following protective 
clothing and equipment and any other protective clothing and equipment deemed necessary:  
a) Safety helmets or hard hats to protect the head from injury resulting from falling or flying 
objects, or from striking against objects or structures.  
b) Goggles, a screen, a face shield or other suitable device when likely to be exposed to eye or 
face injury from airborne dusts or flying particles, dangerous substances, harmful heat, light or 
other radiation, and in particular during welding, flame cutting, or other hazardous work;  
c) Protective gloves and suitable protective clothing to protect hands or the whole body when 
exposed to heat radiation or while handling hot, hazardous or other substances such as poultice 
packs which might cause injury to the skin;  
d) Footwear of an appropriate type when employed at places where there is the likelihood of 
exposure to adverse conditions, or of injury from falling or crushing objects, hot or hazardous 
substances, sharp-edged tools or nails  
e) Respiratory protective equipment, suitable for the particular environment when workers 
cannot be protected against airborne dust, vapours or gases by ventilation or other means;  
f) Safety harnesses with independently secured lifelines where protection against falls cannot be 
provided by other appropriate means.  
g) Waterproof clothing and head coverings when working in adverse weather conditions;  
 
Storage of Materials  
a) The Contractor shall provide safe, sufficient and suitable storage for flammable liquids, solids 
and gases such as ethyl silicates and/ or fuels.  
b) Storage areas for flammable liquids, solids and gases shall be rendered secure against 
trespassers.  
c) Smoking shall be prohibited and “No Smoking” notices or appropriate design and shape shall 
be prominently displayed in all spaces containing readily combustible or flammable materials.  
d) Combustible material such as scrap wood or plastics, oily/greasy waste, sawdust or packing 
material shall not be allowed to accumulate in places of work, but should be kept in closed 
metal containers in a safe place.  
 
Lifting Equipment  
a) Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe working 
load or loads as specified by the manufacturer. b) No person shall be raised, lowered or carried 
by a lifting appliance unless it is constructed, installed and used for that purpose, except in an 
emergency situation. c) Every platform or receptacle used for hoisting any loose material shall 
be so enclosed as to prevent the fall of any of the material. d) Any equipment with wheels, 
placed directly on a platform for raising or lowering, shall be so secured so that they cannot 
move, and the platform shall be enclosed as necessary to prevent the fall of the contents.  
 
Machinery and Equipment  
All manual tools, pneumatic tools, electrical tools, etc. shall be suitable for the work to be 
carried out, shall conform to approved standards and regulations, shall be safe and such that 
they can be operated without risk to health. They shall be provided with protective guards, 
shields or other devices as appropriate, which shall be maintained regularly, which shall be 
equipped, where applicable, with an extraction system which shall be as close as possible to any 
source of the dust, and which sucks away from the breathing zone, not through it, shall be fitted 
with shock absorbing materials, and be fitted with noise control protection devices at source to 
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reduce as much as possible noise exposure. Only insulated or non-conducting tools shall be used 
on or near live electrical installations if there is any risk of electrical shock. Only non-sparking 
tools shall be used near or in the presence of flammable or explosive dust or vapour. Operating 
triggers on portable pneumatic tools shall be so placed as to minimize the risk of accidental 
starting of the machine, and so arranged as to close the air inlet valve automatically when the 
pressure of the operator’s hand is removed. Hose and hose connections for compressed-air 
supply to portable pneumatic tools shall be designed for the pressure and service for which they 
are intended, fastened securely to the pipe outlet, and equipped with a safety chain, as 
appropriate. Pneumatic shock tools shall be equipped with safety clips or retainers to prevent 
dies and tools from being accidentally expelled from the barrel. Pneumatic tools shall be 
disconnected from power and the pressure in hose lines released before any adjustments or 
repairs are made.  
 
Portable electric tools shall generally be used on reduced voltage to avoid as far as possible the 
risk of lethal shock. All electrical tools shall be earthed, unless they are “all insulated” or 
“double insulated” tools which do not require an earth. Earthing shall be incorporated in 
metallic cases, and as a safeguard against damaged cables, where wires enter the tool. Electric 
tools shall be fitted with protection guards that are regularly maintained for their effectiveness. 
Power cables to electrical tools shall be armoured and/or covered in thick flexible rubber, and 
socket outlets shall be of special design for outdoor use, and protected by a residual current 
circuit breaker. All electrical tools shall receive inspection and maintenance on a regular basis 
by a competent electrician, and complete records kept. The cables of portable electrical 
lighting equipment shall be of adequate size and characteristics for the power requirements and 
of adequate mechanical strength to withstand severe conditions in construction operations. All 
vehicles shall be of good design and construction, taking into account established ergonomic 
principles, particularly with reference to the seat; they shall be maintained in good working 
order, shall be used with due regard to health and safety, by workers who have received 
appropriate training. Where appropriate, earth-moving or materials-handling equipment shall be 
fitted with structures designed to protect the operator from being crushed should the machine 
overturn, and from falling material. All vehicles and earth-moving or materials-handling 
equipment shall be fitted with a plate indicating the gross laden weight; the maximum axle 
weight or, in the case of caterpillar equipment, ground pressure. Plant, machinery and 
equipment shall be switched off when not in use and isolated before any major adjustment, 
cleaning or maintenance is performed. Where trailing cables or hose pipes are used they shall be 
kept as short as practicable, be mechanically protected and not be allowed to create a safety 
hazard. Mobile high pressure compressor plants and equipment shall be examined, tested and 
certified annually by a mechanical Engineer having a warrant to practice his profession. Portable 
compressors shall be fitted with a double adjustable tow-bar and jockey wheel. When the 
plant/equipment is in operation, wheel chocks shall be installed. The wheels must be fitted with 
brakes that are operated automatically via a handbrake for parking purposes. Only competent 
persons shall operate and maintain such plant and equipment.  
 
Personnel  
a) The Contractor shall assign workers only to employment for which they are suited by level of 
training, age, state of health and skill, and having ensured that the workers are fully aware of 
any risks to health or hazards connected with the work, and that they are trained in the 
precautions necessary to avoid accidents or injury to health. Such training shall be given in a 
language that is understandable to the workers. The training shall be sustained periodically and 
shall take into account any new or changed risks to the health and safety of the employees 
concerned.  
b) When the use of equipment is likely to involve a specific risk to the health or safety of 
workers, the Contractor shall take the measures necessary to ensure that: (i) the use of 
equipment is restricted to those persons given the task of using it, and who have been 
adequately trained for the specific task; (ii) in the case of repairs, modifications, maintenance 
or servicing, only competent workers are specifically designated to carry out such work; (iii) all 
operators of construction equipment shall receive basic training as per Code of Practice 
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provisions; (iv) drivers of heavy machinery shall have followed an approved course in relation to 
the equipment to be used or driven and be in possession of a valid license.  
 
Maintenance  
All equipment/plant shall be certified to be in a proper working order, and shall be operated by 
trained personnel.  
 
Noise Emissions  
a) Noise emission levels from the plant/ equipment must conform to approved local standards, 
and in particular EN ISO 11690.  
b) The exhaust system from any engine used on site must be fitted with a residual silencer.  
 
Cranes  
a) All lifting equipment used on site shall be certified by a warranted Mechanical Engineer every 
six (6) months, in accordance with the regulations issued by the Occupational Health and Safety 
Authority. b) Copies of the certificates shall be sent to the Health and Safety Officer appointed 
under Cl.2.13 and to the Contracting Authority’s Architect in Charge. . c) Further measures shall 
be taken to protect cranes against the effects of bad weather and lighting.  
 
Temporary Water Supply and Electrical Installation  
a) Unless otherwise agreed with the Contracting Authority the whole of the water required for 
the works must be provided by the Contractor who executes any temporary plumbing required at 
his own expense and pays all fees and charges. Any temporary electricity supply and lighting 
required, including safety lights on any hoarding or gantries etc. are likewise to be provided by 
the Contractor at his own expense.  
b) Any temporary electrical installation on the Site shall meet the requirements of Enemalta 
and/ or local legislation and in particular legal notices/ regulations issued by the Malta 
Resources Authority.  
c) Any temporary electrical installation shall be certified by an independent warranted electrical 
Engineer, every three (3) months, and the certificate shall be affixed in a prominent position 
next to the Main Temporary Switchboard.  
 
Additional Conditions  
 
a) Professional Support and On-Site Project Management  
 
The Contractor shall have at his disposal the services of:  
1) a warranted architect & civil engineer;  
2) A Restoration Technician having at least an MQF level 4 qualification or equivalent in 
restoration works of a similar nature;  
3) Stone Mason holding a valid stone mason’s licence; 
4) Accredited Health & Safety Officer; and 
5) Electrician holding Wireman Licence A. 
 
 
 
 
b) Contractor’s Responsibilities  
 
The Contractor shall provide all the required materials, tools, instruments and equipment 
necessary to carry out the works on site including cherry picker or lifter if required. The 
Contractor shall be responsible for his employees and his equipment and will be held responsible 
for damages, structural or otherwise, caused as a consequence of the works in progress to the 
surroundings (both public and private property). During the progress of the works, the 
Contractor shall, at his own expense, properly dispose of any debris and surplus materials to an 
authorised waste disposal site, possibly at the end of each working day and shall cause the least 
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possible inconvenience to the surrounding environment. The work shall not be considered to be 
complete until cleaning of site is carried out.  
 
The Contractor shall comply with the latest regulations as issued by Transport Malta with regards 
to the provision and fixing of warning signs at the approach to the works. It is the Contractor's 
sole responsibility to ensure that the signs are in place before any road works commence. The 
Contractor is also responsible to ensure that the signs are not removed during the progress of 
work. Should an accident occur as a result of non-compliance with the above, the Contractor 
shall be held responsible for all consequences and damages. The Contractor shall apply and pay 
for the necessary permits with the respective Local Council to use the cherry picker or lifter on 
the road and to close off the road if and when required. Rates for permits, road closure, traffic 
wardens, etc. shall be factored and included in the BOQ items.  
 
MAINTENANCE PERIOD  
The defects liability period for the works carried out shall be for a minimum period of 24 months 
(unless otherwise specified in the technical specifications below) with the waterproofing to have 
a minimum warranty period of 10 years and a minimum working life time of 25 years. 
 
The Contractor will repair, correct, or replace any defect of any nature that may occur for a 
period of 24 months (unless specified in the technical specifications below) from the date of 
issuing of the Provisional Acceptance Certificate. The defect will be corrected without undue 
delay. This is in addition to the 10 year warranty for the waterproofing and a minimum of 25 
years guarantee for its working life time.   
 
PROTECTION OF WORKS  
The Contractor shall protect all equipment, material and works until taken over by the Engineer 
in charge and shall remain his sole responsibility until official handing over. The warranty period 
for all works and equipment shall commence at the official handing over of the project (project 
commissioning stage).  
 
QUANTITIES/VARIATIONS  
The Engineer may supply any additional drawings or directions as may be necessary for the 
proper execution of the work. If the work shown on any such drawings or directions is, in the 
opinion of the Contractor, extra to that comprised in the technical specifications and BOQ, he 
shall give notice in writing to this effect and await approval by the Contracting Authority before 
proceeding with such work. If this condition is not adhered to and subject to the General 
Conditions, the Contractor shall have no right for any additional claim at a later stage.  
 
WORKING DOCUMENTS  
The Contractor shall be responsible for the preparation for all working documents, diagrams, 
schedules of materials, schedule of works, etc., necessary to be submitted to the Engineer for 
approval before proceeding with the works. The Contractor shall present samples of any 
materials to be installed or used for installation, if and when requested, to the Engineer in 
charge for approval and confirmation prior to installation. 
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1. SPECIFICATIONS FOR STONE REPLACEMENT WORKS 
 
1. General Outline of works  
 
This contract for works seeks to address the damage and deterioration being exhibited by the 
external stone fabric in spaces up to 1.6m height from floor level of the roof areas through the 
interventions being identified under this section. The deteriorated areas to be replaced shall be 
agreed upon together with the Architect in Charge on site together with the contractor.  
 
 
The general outline of the works will be as follows  
 
1.1 Using methods approved by the Architect and Civil Engineer in charge, remove all 

vegetation and all other ferrous and non-ferrous objects nailed/ fixed to structure. Given 
the friable nature of the deteriorated stone in particular areas, it is important that works 
be carried out sensitively such as not to dislodge any of the delaminated stone. Small 
corroding metal fixings are to be carefully removed, using small hand held drills, so as to 
cause the least possible disturbance to the surrounding masonry. Resulting holes will be 
filled-in using a suitable lime-based mortar when the break is small or by piecing-in 
stone, if the gap is large as directed by the Architect in Charge.  

1.2 Carefully and using only hand tools (no power tools shall be used, unless specifically 
requested by Architect and Civil Engineer in charge), remove loose pointing, superficial 
layers of render identified by the Architect and Civil Engineer in charge as to be 
removed, and any cement mortar from all joints. Weak or deteriorated pointing is to be 
raked out to a suitable depth using adequately-sized chisels. No power tools will be used 
for the raking of the joints and care is to taken to ensure that no damage is inflicted in 
the surrounding stone fabric. All joints are to be cleaned and pre-wetted. The joints are 
to be pointed with lime-mortar as specified in this document.  

1.3 Carefully, and using only hand tools (no power tools shall be used unless specifically 
requested by Architect and Civil Engineer in charge), remove cement based renders 
applied to areas of the structure. The stone fabric underlying such cement based plasters 
shall be examined on a stone-to-stone basis together with the Architect in Charge with 
the intent of determining areas which require replacement as per methodology outlined 
in this document.  

1.4 Using methods and materials approved by the Architect in Charge, document and number 
existing unstable/ unsound areas as identified by the Architect in Charge. Copies of 
photographic records shall be handed to Architect in Charge as part of the documentation 
to be compiled by the contractor for this project as detailed in this document.  

1.5 Using methods and materials approved by the Architect in Charge protect works against 
damage by rainwater ingress, and other possible natural causes of damage. The 
Contractor is to ensure that, following all partial/ temporary dismantling works, no water 
whatsoever is allowed into the structure at any time.  

1.6 Dismantle or chisel away identified, individual deteriorated stone blocks requiring 
replacement to a depth as specified in this document or as directed by the Architect in 
Charge, paying particular attention not to damage surrounding sound stone in the 
process. Only hand held tools or small power tools (jiggers) which do not cause damage 
to the structure and/ or immediate stone blocks shall be used. Care shall also be taken to 
adequately prop surrounding stonework if so deemed necessary by the Architect in 
Charge. Unserviceable stonework and resulting debris shall be loaded and carted away to 
an approved dumpsite.  

1.7 Reinstate dismantled/ chiselled away areas of stone fabric with first quality new stone 
having the same composition and physical properties, dimensions and configuration as 
the stone it is replacing. All re-instated stone shall be of varying thickness such as to 
ensure a good interlocking effect with the adjacent area of wall. All replaced stonework 
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shall be identical in geological composition and physical properties, size and 
configuration to the original, and shall strictly match the existing course heights. Where 
applicable, all new stonework shall be worked to templates to match the original.  

1.8 Tie stone blocks together by forming joints as detailed by Architect in Charge, and grout 
using a suitable hydraulic lime-based mix, or otherwise, as directed by Architect in 
Charge.  

1.9 Where applicable grout, using a hydraulic lime-based grout, any interstices resulting 
between newly re-instated leaf and original fabric. Grouting shall be carried out at 
course height intervals.  

1.10 Point all open joints located in any area with a hydraulic lime based mortar. The mix 
proportions shall be as directed by the Architect in Charge following the execution of 
trial areas using different mix constituents and proportions. All pointing is to be left 
slightly shy from the surface; however, all pointing is to be such as to inhibit any water 
used during the cleaning process and from any other source from lodging into the 
structure.  

1.11 The Architect in Charge shall have the right to give further directions as may be deemed 
necessary to the Contractor during the progress of work. Such directions shall in no way 
invalidate the contract. The Contractor shall moreover carry out at his expense all the 
temporary works, of whatever nature, necessary to enable the works to be carried out 
such as the mounting of temporary scaffolding, winches, shutters, re-routing of services 
etc. The Contractor shall also be expected to liaise with other contractors and/ or 
entities employed by the Contracting Authority to work on the project during the period 
of performance of this contract.  

 
  

2. Restoration Works  
 
 
2.1 Extent of Works 
 
Prior to the commencement of works, the building shall be inspected by the contractor together 
with the Contracting Authority’s Architect in Charge to confirm the extent of work and the 
methodology to be employed.  
 
2.2 Materials: Natural hydraulic lime  
The natural hydraulic lime should be natural, free from any additions such as Portland cement, 
etc. or any other material which contains any quantity of deleterious salts such as sulphates, 
chlorides, nitrates, etc.  
It is to conform to MSA EN 459 Part 1: 2010 Building Limes Definitions, Specifications and 
Conformity Criteria.  
Unless otherwise indicated, the hydraulic lime used shall have a stone colour, and shall be 
certified to have been produced at a temperature inferior to 1100oC. The free water content 
shall be less than 2% and it shall be ground to a fine powder such that more than 85% passes 
through a 90μm sieve and more than 98% passes a 200μm sieve as indicated in Table 18 of MSA 
EN 459 Part 1: 2010. Penetration shall be greater than 10mm but less than 50mm and the air 
content 5% as indicated in Table 18 of MSA EN 459 Part 1: 2010.  
If feebly hydraulic lime NHL 2 is specified, then the compressive strength at 28 days shall be 
more than 2.0MPa but less than 7.0MPa as indicated in Table 17 of MSA EN459 Part 1: 2010. The 
composition shall be such that the proportion of Ca(OH)2 shall be greater than 35 while the SO3 
less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 1: 2010).  
If moderately hydraulic lime NHL 3.5 is specified, then the compressive strength at 28 days shall 
be more than 3.5MPa but less than 10.0MPa as indicated in Table 17 of MSA EN 459 Part 1: 2010. 
The composition shall be such that the proportion of Ca(OH)2 shall be greater than 25 while the 
SO3 less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 1: 2010).  
The initial setting time shall be more than 60 minutes. Final setting time within 40 hours.  
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The composition shall be such that the proportion of CaO and MgO shall be over 45%, while SiO2, 
Al2O3, and Fe2O3 shall amount to approximately 12%-30%.  
Unless otherwise indicated, the hydraulic lime used shall have a stone colour, and shall be 
certified to have been produced at a temperature inferior to 1100oC. It shall be ground to a fine 
powder such that more than 85% passes through a 90μm sieve and more than 98% through a 
0.2mm sieve.  
  
2.3 Materials: Sand for lime mortars  
Fine aggregate (sand) for mortars shall be crushed Lower Coralline Limestone. It shall be clean, 
sharp and gritted and free from loamy matter and other deleterious substance. The sand is to be 
washed and screened when so directed by the Architect in Charge at the expense of the 
contractor.  
It is to comply with MSA EN 13139 Grade 0/2 or 0/4 (as specified) Category 1 (less than 3% to 
pass the 0.063μm sieve) for repair and grouting mortars and Grade 0/2 or 0/4 (as specified) 
Category 2 (less than 5% to pass the 0.063μm sieve) for plasters.  
Fine aggregate (sand) is to be well graded and conforming to the methods of sampling and 
testing and quality requirements of statutory EN regulations and in particular MSA EN 932 and 
MSA EN 933, unless specified otherwise.  
 
2.4 Materials: Repair and pointing mortar  
Portland cement mixes will not be permitted, unless otherwise instructed by the Architect in 
Charge.  
All mixes shall be lime-based (the air or hydraulic lime being in conformity with these 
specifications) and compatible with the stonework in colour, strength and permeability. They 
will also be as close as possible in colour, composition and properties to the original mortars.  
Lime mortars shall be free from cement and produced in conformity to standards set out in the 
statutory EN regulation and in particular MSA EN 998 and MSA EN 1015. Natural hydraulic lime 
mortars shall be in conformity with the relative section of these specifications.  
The density of the lime putty shall range between 1.3 and 1.4kg/l and shall not contain any salts 
(nitrates, chlorides, sulphates, etc) which contribute towards the deterioration of the stone.  
Pozzolanic or similar additives shall be preferred alternatives to give strength and durability to a 
lime-based mix, unless instructed otherwise. Any pozzolanic additive shall be added to the 
mortar just before use.  
The properties of the mix shall be improved if hydraulic lime is used instead of both hydrated 
lime and pozzolana. In such cases, only aggregate shall be added. No cement or other pozzolanic 
additives shall be necessary, although additives to match the colour may be required as 
instructed by the Architect in Charge.  
Unless otherwise instructed the mix shall be 1:3 binder aggregate by volume with water just 
enough to achieve workability.  
The use of pozzolanic additives (such as brick dust, pozzolana etc.) to enable air limes to set 
hydraulically will be permitted. However care shall be taken to ensure that pozzolanic additives 
(natural or artificial) added are not toxic and do not contribute towards the deterioration of 
stone. The use of pozzolanic additives such as pulverised fuel ash or others which contain salts 
detrimental to the stone will not be allowed.  
The permeability of the mortar mix/es might be compared with that of the stone before their 
approval for application on the monument. The permeability of the mortar will be compared 
with that of the stone by placing samples in a dish with a few millimetres of water to compare 
the rate of water uptake.  
In all cases the minimum amount of water just enough to enable adequate workability shall be 
used in the mixes.  
The Architect in Charge shall have the right to request the Contractor to use a specific hydraulic 
lime and/ or aggregates and/ or mix composition and/ or pre-mixed lime based mortar to ensure 
full compatibility between the areas to be restored under this tender and other areas of the 
church which have already been restored.  
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2.5 Materials: Globigerina Limestone   
Unless otherwise specified by the Architect in Charge, limestone used in the works shall be of 
the globigerina limestone (franka) type supplied from an approved source. The Contractor shall 
submit the name, location and licence number of the supply quarry from where the stone is 
being cut. The quarry shall be approved by the Contracting Authority’s Architect in Charge and 
cannot be changed without prior approval.  
Unless otherwise indicated stone to match the existing will be requested. The new stone work 
shall be worked carefully, and true to shape (ikkartabunat).  
All stone blocks (unless otherwise requested) shall be cut as smooth as possible before delivery 
to site. All arises shall be true and all surfaces plane and truly perpendicular to each other sand 
to a finished uniform height. The stone blocks shall be delivered to site on pallets, clearly 
marked as to the type. All stone blocks shall be unloaded carefully to prevent damage and 
wastage.  
Only best quality "franka" stone from approved sources, free from all defects, shall be used. The 
stone shall have good and consistent aesthetic qualities, good durability and uniformity in 
appearance. It shall not have excessive quantities of red stains or hard shell fragments, but shall 
be fine-grained and free from spits and clay material. Any stone showing ‘soll’ traces or blue 
markings (swaba) and/or any other defects on the exposed face, or whose edges or corners have 
been chipped, shall be rejected.  
Should any such stones be used, the Contracting Authority’s Architect in Charge shall have the 
power to remove and replace such work at the contractor's expense. The Contractor shall also 
be bound to replace any defective materials in all or parts of the existing works by proper 
materials and/or workmanship as directed by the Architect in Charge.  
The limestone blocks shall be faced and trimmed in a way that no chipped edges are visible, 
unless the Architect in Charge has requested the use of recycled masonry originating from the 
original construction itself.  
The blocks shall be transported to site on pallets and handled in such a way as to minimise 
damage and waste.  
  

3. SPECIFICATIONS FOR WATERPROOFING WORKS 
 
3.1. General Outline of works  
 
This contract for works seeks to have a flexible waterproofing material installed over flat roofs, 
barrel vaulted roofs and domed chapel cupolas of various shapes and sizes. The contractor shall 
take into consideration that some of the works are carried out in restricted areas with variable 
access conditions. A goods lift is present on site which can be used with limitations within the 
property for the handing of materials to roof level. 
 
 
The general outline of the works will be as follows  
 

- Remove any existing membranes and damaged underlying layers as directed by the 
Architect in Charge. Resulting materials shall be carted away to approved dumping sites. 

- Remove damaged skylights and cart away following by the re-installation of new 
approved ones which must be double skin opaque polycarbonate skylights. These shall be 
laid on a level bedding as directed by the Architect in Charge. 
 

- Perform any preparations for the application of the waterproofing membrane including 
the removal and repair of all loose and damaged areas. 
 

- Cleaning from any vegetation shall be performed and exposed surfaces shall be treated 
through the spraying of a biocide. 
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- Application of liquid membrane in various layers with special attention to water channels 
and restricted areas. The application of a fibreglass net as part of the system as 
approved shall be required. 
 

- For the Waterproofing the Contractor must provide a minimum warranty of 10 years and 
a minimum working life time of 25 years.  

 
The following minimum performance specifications are required for the waterproofing material 

proposed to EN1504-2: 

 

Colors: light colored, ideally finished product is white 

Tensile strength: > 2 N/mm2 

Water impermeability: 150 KPa 

Expected working life: W3 (25 years)  

Climatic zone: S (Severe) 

User load: P2 Moderate Accessible for maintenance of the roofing only 

Adhesion: ≥ 0.8 N/mm2  

Artificial weathering: Pass  

Reaction to fire: Euroclass F  

Crack ability bridging: A4  

Condition report included in tender package for information purposes.  
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4- Specimen Retention Guarantee 

5.5 - General Conditions of Contract 

The full set of General Conditions for Works Contracts is attached with this tender. 
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which 
they may have. 
 
These general conditions will form an integral part of the contract that will be signed 
with the successful tenderer/s. 
 
 
 


