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1.2

1.3

1.4

1.5

SECTION 1 - INSTRUCTIONS TO TENDERERS

1. General Instructions

In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender
document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO),
whatever the economic operator’s own corresponding conditions may be, which through the submission
of the tender is waived. Tenderers are expected to examine carefully and comply with all instructions,
forms, contract provisions and specifications contained in this tender document. These Instructions to
Tenderers complement the General Rules Governing Tenders for NGOs Version 1.0.

No account can be taken of any reservation in the tender in respect of the procurement
documents; any disagreement, contradiction, alteration or deviation shall lead to the tender offer
not being considered any further.

Prospective tenderers must submit their offer by depositing it in the tender box, located at
Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta' Malta, Archbishop’s Curia, St
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit one
original tender offer as well as a soft copy on a USB (soft copies of the tender offers submitted on
CD are strictly not acceptable). Furthermore in the soft copy of the tender offer, Tenderers must
submit the Bill of Quantities duly filled in, in excel format apart from a scanned copy of the filled
in Bill of Quantities. It is important that the full tender bid package is provided in soft copy given
that due to Covid 19 pandemic, utilisation of the soft copy will be highly required throughout the
evaluation process. It is the responsibility of the Bidder to ensure that the documents are properly
saved on the USB and that the latter is functioning properly. Tender reference number and tender
title must be clearly indicated on the sealed bid. Prospective tenderers take full responsible to
submit their offer by the set tender submission deadline.

Note:

Where in this tender document a standard is quoted, it is to be understood that the Contracting
Authority will accept equivalent standards. However, it will be the responsibility of the respective
bidders to prove that the standards they quoted are equivalent to the standards requested by the
Contracting Authority.

The subject of this tender is the restoration and conservation of the main facade and the bell towers of
the Church of St.Cajetan of Thiene in Hamrun.

The place of acceptance of the works shall be the Archdiocese of Malta, Pjazza Kalcidonju, Floriana,
the time-limits for the execution of the entire contract shall be 52 weeks from the Order to Start
Works, and the INCOTERM2°'0 applicable shall be Delivery Duty Paid (DDP).

The Estimated Procurement Value for this Call for Tenders has been based on comprehensive research
including appropriate financial analysis. In the context of this procurement, the Estimated Procurement
Value, based on market research, is that of €192,000 excluding VAT.

The purpose of this value shall be the guidance of prospective bidders when submitting their offer and
is not to be considered as a binding capping price.

Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting
Authority. Economic Operators are free to submit financial offers above or below the Estimated
Procurement Value. However, the Contracting Authority reserves the right to accept or reject Financial
Offers exceeding the Estimated Procurement Value

This is a bill of quantities contract.



Version 1.2 NGO e-procurement document

1.6  This call for tenders is being issued under an open procedure.
1.7 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' [-Arcidiocesi ta' Malta.

1.8 This tender is not a reserved contract.

2. Timetable

2. DATE TIME

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A

Deadline for request for any additional information from
the NGO

rd
Clarification requests should be addressed to: NGOs e- 3% December 17.00 CET

mail address 2021
fond.pkam@gmail.com

Last date on which additional information can be issued by | 10t December

the NGO 2021 20.00 CET
Deadline for submission of tenders 17th D
ecember
(unless otherwise modified in terms of Clause 10.1 of the 2021 09.30 CET
General Rules Governing Tendering for NGOs)
Tender Opening
Due to the Covid-19 Pandemic tender opening session will take
place 20/12/2021 and general public will not be allowed to attend th
physically. Tenderers are to leave their email address when 20" December 09.30 CET
submitting the tender and a TEAMS invitation will be sent to the 2021
bidders to connect should they wish to witness the tender opening
session.

* All times Central European Time (CET) / Central European Summer Time (CEST) as a

3. Lots

3.1 This tender is not divided into lots, and tenders must be for the whole of quantities indicated. Tenders
will not be accepted for incomplete quantities.

4. Variant Solutions

4.1 Variant solutions are not permissible.
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5.1

5.2

6.1

5. Financing

The project is co-financed by the European Union, in accordance with the rules of Operational
Programme | - European Structural and Investment Funds 2014-2020 programme

The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' -Arcidiocesi ta’
Malta.

6. Clarification Meeting/Site Visit/Workshop

No clarification meeting will be held.

Meetings between economic operators and the NGO, other than that provided in this clause during the
tendering period are not permitted.

7. Selection and Award Requirements

In order to be considered eligible for the award of the contract, economic operators must provide
evidence that they meet or exceed certain minimum criteria described hereunder.

(A) Eligibility Criteria

Economic Operators are to complete the Eligibility Section through the ESPD and the necessary
documents as follows: (Note 2)

(i) No Bid Bond is required.

(ii) Declare agreement, conformity and compliance with the General Rules Governing Tenders for
NGOs. (Note 2A)

(iii) Declare agreement, conformity and compliance with the provisions of the Statement on
Conditions of Employment by completing and submitting the form with title Statement on
Conditions of Employment. (Note24)

(iv)  Power of Attorney (if applicable) MNote24)

(v) Data on Joint Venture/Consortium (where applicable) Note 24)

(vi) Submission of the declaration form that stipulates that following signature of contract, the

successful bidder, will provide evidence in respect of the requirements stipulated regarding
Energy Efficiency through the Energy Efficiency Form (if applicable) ot 24 Not applicable.

(B) Exclusion (including Blacklisting) and Selection Criteria - information to be submitted through
the completion of the following declaration forms:

(i) Declaration concerning exclusion grounds (Note24)

(i) Declaration concerning Selection Criteria Note 24
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(C) Technical Specifications

(i)

Tenderer’s Technical Offer in response to specifications. (Note3)

A. Key Experts Form accompanied by CVs of Key experts, copies of qualifications’ certifications
including warrants, the Statement of Exclusivity and Availability Form (if applicable), the Self-
declaration form for Key Experts (relating to public employees - if applicable) and all other
documentation as requested. (Note24)

The following Key Experts are required:

a)

b)

d)

Key Expert 1: A Warranted Architect specialised in Restoration (MQF level 6 or
equivalent) in restoration works. This Key Expert will also assume all the responsibility
in terms of the legal obligations as arising under Maltese law (Warrant Number to be
declared).

Key Expert 2: Restoration Technician (MQF level 4 qualification or equivalent in

restoration works of a similar nature);

Key Expert 3: Licenced Stone Mason holding a valid licence;

Key Expert 4: Site Manager (MQF level 4 in related area of study) responsible for the
works - to oversee and co-ordinate the works with the Supervisor in charge of the
project. He or she shall act as a single point contact for the duration of works;

Key Expert 5: A Quantity Surveyor (MQF level 4 in Construction or Civil Engineering or
Quantity Surveying) responsible for the measurement of the works.

Key Expert 6: Accredited Health & Safety Officer;

B. Tenderer’s Technical Offer which shall consist of: (Note 3)

g)

h)

)

Tender Technical Offer Declaration Form signed by the bidder N°t¢ 3, (Note: Submission
of an unsigned declaration form or a modified declaration form will automatically
invalidate the tender bid).

A Detailed Method Statement including information on proposed works methodology,
products and materials (such as cleaning solutions, preservatives, consolidants, etc.)
which is to clearly illustrate how the tenderer expects to achieve the requirements set
in the tender specifications and related bill of quantities. Mot 3)

A Construction Management Plan. A site management plan clearly outlining hoarding
and protection, site storage, the use of machinery and equipment, and the human
resources that the tenderer envisages to deploy on the project site for the completion
of the works in question. The plan may include drawings or sketches illustrating site
dynamics and logistics. Note3)

A Risk Assessment. A preliminary risk assessment and outline of the health and safety
procedures that the tenderer intends to implement for the duration of the works. These
documents shall act as a basis for more detailed reports prior to commencement of
works by the winning bidder. (Mot 3)

A Gantt Chart Programme of Works as outlined in the Works Tenderer Technical
Questionnaire. The implementation period for this tender is 52 weeks from order to
start works. (Note 3)

Literature as per Form marked ‘Literature List’ to be submitted with the Technical offer at
tendering stage.
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No changes to the information provided in the Literature submitted will be allowed.
Literature submitted shall be rectifiable only in respect of any missing documents. (Note 28)-
Not Applicable for this tender.

(iii) Samples as per section in Form marked ‘Sample List’ may be requested during the evaluation
stage to supplement the technical offer submitted. If requested, the Samples must be
submitted within 10 working days of being notified to do so. ™°*¢ 3 Not applicable for this
tender.

(D) Financial Offer

(i) The Tender Form and Tenderer’s Declaration are to completed, signed and submitted with the
offer; (Note3)

(ii) A financial offer is to be submitted by filling in the Bill of Quantities, and is to be calculated on
the basis of Delivered Duty Paid (DDP)2°2° (Grand Total) for the works tendered. (MNote3)

Notes to Clause 7:

1. Tenderers will be requested to clarify/rectify, within five (5) working days from notification, the
tender guarantee only in the following four circumstances: incorrect validity date, and/or incorrect
value, and/or incorrect addressee and incorrect name of the bidder.

2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete
documentation, and/or submit any missing documents within five (5) working days from
notification.

B) Tenderers will be requested to rectify/submit only missing documents within five (5) working
days from notification. No changes to the information provided in the Literature submitted will be
allowed. Literature submitted shall be rectifiable only in respect of any missing information.

3. No rectification shall be allowed. Only clarifications on the submitted information may be
requested.

8. Tender Guarantee (Bid bond)

No tender guarantee (bid bond) is required.

9. Criteria for Award

The sole award criterion will be the price. The contract will be awarded to the tenderer submitting the
cheapest priced offer satisfying the administrative and technical criteria.
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SECTION 2 - EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS

Part X of the Public Procurement Regulations

270. Any tenderer or candidate concerned, or any person, having or having had an interest or
who has been harmed or risks being harmed by an alleged infringement or by any decision
taken including a proposed award in obtaining a contract, a rejection of a tender or a
cancellation of a call for tender after the lapse of the publication period, may file an appeal
by means of an objection before the Review Board, which shall contain in a very clear manner
the reasons for their complaints.

271. The objection shall be filed within ten calendar days following the date on which the NGO
has by fax or other electronic means sent its proposed award decision or the rejection of a
tender or the cancellation of the call for tenders after the lapse of the publication period.

272. The communication to each tenderer or candidate concerned of the proposed award or of
the cancellation of the call for tenders shall be accompanied by a summary of the relevant
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why
the call for tenders is being cancelled after the lapse of the publication period, and by a
precise statement of the exact standstill period.

273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots
according to the estimated value of the tender set by the NGO for each lot submitted by the
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts
Review Board may decide in its decision.

274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO
as the case maybe that an objection had been filed with his authority thereby immediately
suspending the award procedure.

275. The NGO involved, as the case may be, shall be precluded from concluding the contract
during the period of ten calendar days allowed for the submission of appeals. The award
process shall be completely suspended if an appeal is eventually submitted.

276. The procedure to be followed in submitting and determining appeals as well as the
conditions under which such appeals may be filed shall be the following:

(a) any decision by the General Contracts Committee or the Special Contracts Committee
or by the NGO shall be made public by affixing it to the notice-board of the same NGO
as the case may be or by uploading it on Government’s e-procurement platform prior to
the award of the contract if the call for tenders is administered by the NGO;

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review
Board and shall be communicated by fax or by other electronic means to all
participating tenderers;

(c) the NGO and any interested party may, within ten calendar days from the day on which
the appeal is affixed to the notice-board of the NGO and uploaded where applicable on
the Government’s e-procurement platform, file a written reply to the appeal. These
replies shall also be affixed to the notice-board of the Review Board and where
applicable it shall also be uploaded on the Government’s e-procurement platform;
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(d) within three working days of the publication of the replies, the Secretary of the Review
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to
it. This report shall be circulated to the persons who file an appeal and to all parties
who submitted a reply to the appeal;

(e) after the preparatory process is duly completed, the Director or the Head of the NGO
shall forward to the Chairman of the Review Board all documentation pertaining to the
call for tenders in question including files, tenders submitted, copies of deposit
receipts and any motivated letter;

(f) The secretary of the board shall inform all the participants of the call for tenders, the
NGO of the date or dates as the case maybe when the appeal will be heard;

(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not
deliver the decision on the same day, shall reserve decision for the earliest possible date to be
fixed for the purpose, but not later than six weeks from the day of the oral hearing:

Provided that for serious and justified reasons expressed in writing by means of an order
notified to all the parties, the Public Contracts Review board may postpone the judgment for a
later period.

(h) The secretary of the board shall keep a record of the grounds of each adjournment and of
everything done in each sitting;

(i) After evaluating all the evidence and after considering all submissions put forward by the
parties, the Review Board shall decide whether to accede or reject the appeal.
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SECTION 3 - SPECIAL CONDITIONS

These conditions amplify and supplement, if necessary, the General Conditions governing
the contract. Unless the Special Conditions provide otherwise, those General Conditions
remain fully applicable. The numbering of the Articles of the Special Conditions is not
consecutive but follows the numbering of the Articles of the General Conditions. Other
Special Conditions should be indicated afterwards.

For the purposes of contracts issued by NGOs, the term ‘approval from the Central
Government Authority’ shall be substituted by the term ‘approval by the Head responsible
for that NGO’; Furthermore, any references to the Contracting Authority throughout the
General Conditions shall be deemed to be referring to the NGO responsible for that
procurement.

Article 2: Law and language of the Contract

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the
contract.

2.2 The language used shall be English.

Article 3: Order of Precedence of Contract Documents

The contract is made up of the following documents, in order of precedence:
(a) the Contract;
(b) the Special Conditions;
(c) the General Conditions;
(d) the Contracting Authority’s technical specifications and design documentation;
(e) the Contractor’s technical offer, and the design documentation (drawings);
(f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown;
(g) the tender declarations in the Tender Response Format;
(h) any other documents forming part of the contract.

Addenda have the order of precedence of the document they are modifying.

Article 4: Communications

Further to the contents in the General Conditions, the communication details of the
Contracting Authority are:

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta
The Archbishop’s Curia, Saint Calcedonious Square, Floriana
FRN 1535

Tel: 2590 6400

Email Address: fond.pkam@gmail.com

Communications between the Contracting Authority and/or the Supervisor on one hand,
and the Contractor on the other, shall be exclusively in writing and in the English language.
Specific and standard procedures of communication (templates of request for information,
contract submittal, site instructions, time of communication and for replies, frequency of
meetings) shall be agreed among the Contracting Authority and the winning bidder within
fifteen (15) days from the Commencement Date of the Contract, unless otherwise specified
in these Special Conditions and in Section 4 - Technical Specifications.
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Article 5: Supervisor and Supervisor's Representative

5.6

The Contractor shall be responsible to provide all access necessary for
verifying and inspecting the works carried out and the items being provided

Article 6: Assignment

Requests from the contractor for a change in assignment will not be allowed except in the
case of force majeure which results in the Contractor being unable to carry out the tasks
assigned in the contract.

Article 8: Supply of Documents

8.4

9.1

9.5

Any documents and drawings prepared by the Contractor are to be submitted
for approval to the Contracting Authority and the Supervisor, the procedure
being agreed to between the parties as indicated in Clause 4 of the Special
Conditions.

Article 9: Access to Site

In addition to sub clause 9.1 of the General Conditions, contractors may be
required to suspend all or part of the works being carried out in order not to
disturb any official function or activity held as indicated by the Contracting
Authority. The contractor will be notified of such suspension of works at least
48 hours in advance and will not be eligible for compensation, apart from an
extension of time.

The contractor is to note that access to the public/private buildings shall be
maintained at all times and shall maintain pedestrian and vehicular access
(where applicable) at all times.

To this effect, the contractor and his employees shall be required to abide by
the instructions issued from time to time by personnel responsible for the
security of the underlying/adjoining properties and shall ensure that all works
are carried out without jeopardizing the security of the place.

Article 10: Assistance with Local Regulations

10.3

The contractor is responsible for complying with local regulations at his expense to
ensure the project is compliant with all the relevant local regulations.

Article 11: The Contractor’s Obligations

11.9

11.11

11.14

As per article 15.4 of the Special Conditions

Further to what is stated in the General Conditions, the requirements for
Contractor’s submissions are detailed in Section 4 Technical Specifications of
this Tender.

Any delay to commence or progress with works caused by the Contractor’s
failure to provide, develop and update any of these documents to the
satisfaction of the Supervisor and approving Authorities shall be at the
Contractor’s risk.
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11.17

11.20

11.21

11.22

11.23

11.24

11.25

11.26

The Contractor, including all the subcontractors, has to comply with all the
legislation and regulations concerning employment in Malta, especially the
posting of Workers in Malta Regulations; and must liaise with the Department
of Industrial and Employment Relations, Malta - DIER and Employment &
Training Corporation - ETC, to notify about such workers, fill in the
appropriate forms and submit the required documentation; and must provide
copies of such notification forms to the Contracting Authority.

The Contracting Authority and the Supervisor shall make available, where
applicable, the tender drawings (and any subsequent revisions to such
drawings) to the Contractor at the latter’s request and well as any drawings
required to carry out the works as the need arises. Any such drawings will
remain the property of the Contracting Authority and the Contractor may not
reproduce or communicate them to third parties except with the Contracting
Authority’s agreement.

Further to Article 11.2 in the General Conditions, the contractor shall deploy
the necessary resources so as to maintain a good progress of work on the site
and shall also, where necessary, undertake to perform works outside normal
working hours, and on public holidays and weekends at no additional cost to
the Contracting Authority, so as to ensure the completion of the Works within
the required time-frame, in accordance with the Technical Requirements and
with the Period of Execution.

Where applicable, the Contractor shall submit working and shop drawings,
installation drawings, technical data, as-built drawings and other required
information to the Supervisor when so requested and within the timeframes
requested by the Supervisor. The Supervisor may liaise with the Consultant to
approve or otherwise. In the case of technical information and date, the
contractor shall allow a minimum of seven (7) days for the Supervisor to
comment. The Supervisor may request any drawing and any other document
submitted by the Contractor to be revised or replaced and the Contractor
shall so revise or replace the document within the requested timeframe and
at the Contractor’s own expense.

The Contractor shall draw-up and submit all other documentation required as
stipulated elsewhere in these Special Conditions, as specified in the Technical
Specifications and as otherwise instructed by the Supervisor within the
stipulated, specified or requested time frames.

The Contractor shall be obliged to follow any and all instructions issued by the
Supervisor in relation to the Works in so far as these fall within the overall
scope of the Contract.

The Contractor shall be obliged to ensure avoidance of disruption and
inconvenience to the day to day business on and around the site, including the
co-ordination with other contractors that may be engaged on or in the vicinity
of the site, the free movement of traffic and pedestrians, except where this is
absolutely unavoidable. In particular, the Contractor shall take all such
precautions as may become necessary so as to avoid causing any damage to
adjacent buildings or property, including public spaces, during the execution
of the Works.

The Contractor shall also, in addition to the above, take any necessary action
to ensure and maintain the health and safety of his employees, together with
those of the employees of any other contractor engaged on or in the vicinity
of the site, together with the general public and shall follow any relevant
instructions and /or recommendations of the contractor’s Health and Safety
Offices and the Contracting Authority Project Supervisor to fulfil the
obligations set out in the Legal Notice 281/2004 (SL 424.29)
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11.27 In addition to other obligations arising under the Contract pertinent to the
execution of the Works, the Contractor shall, following completion of same,
fulfill all obligations during the Defects Liability Period as outlined in Article
58.6 of these Special conditions.

11.28 The Contractor shall not dismantle the scaffolding prior to the approval of the
Contracting Authority’s architect and civil engineer in charge. The contractor
shall give the Contracting Authority’s architect and civil engineer in charge at
least one week notice to allow for a final inspection and the measurement of
works

11.29 A suitable “housekeeping” programme shall be established before
commencement of the project, and be continuously implemented on the Site.

11.30 The Contractor will be available to attend regular site, management and
progress meetings.

11.31 The contractor binds himself to adhere to the conditions imposed in the
’ Planning Permit, that is, the approved drawings, document and conditions
imposed in Planning Permit PA Nos 07468/20 as approved by the Planning
Authority. He also binds himself to follow all instructions given to him by the
Superintendence of Cultural Heritage.

Article 13: Performance Guarantee

13.1 The Contractor shall, within 15 calendar days of receipt of the contract, sign and date
the contract and return it together with an original copy of the Performance Guarantee to
the Contracting Authority. The amount of the guarantee shall be 4% where the amount of
the total contract value is between €10,000 and €500,000 exclusive of VAT. If the same
Contractor has more than one contract with the Contracting Authority, then the Contractor
will be allowed to submit a single bid bond in accordance with the schedule stipulated in
the Tender Form.

13.3 The performance guarantee shall be in the format given in Section 5 and shall be
provided in the form of a bank guarantee. It shall be issued by a bank in accordance with
the eligibility criteria applicable for the award of the contract.

Furthermore, the Contracting Authority will not affect any payment to the Contractor until
the performance guarantee has been submitted.

13.8 The performance guarantee shall be released within 30 days of the signing of the
Provisional Acceptance Certificate including any snag lists.

Article 14: Insurance

14.1.a Without any prejudice to Article 14.1 a, b, c of the General Conditions, the
contractor is required to insure for the whole duration of the contract against risk of
damage to the historic fabric of the building being restored through this contract for the
amount of €235,000 per accident with the number of occurrences unlimited.

14.2 Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is
required to insure for the whole duration of the contract for the amount of €1,500,000 per
accident with the number of occurrences unlimited against each party’s liability for any
loss, damage, death or bodily harm, that may be caused to third parties, or to any person
that is authorized to be on site at any given time, or any damages to property belonging to
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third parties, including loss of profits that may be sustained by third parties.

14.3 Amount per personal injury and unlimited occurrences as specified in Article 14.2 of
the Special Conditions.

Article 15: Performance Programme (Timetable)
15.1 The Contractor shall provide a detailed Programme of Works.

15.4 The Programme of Works shall be updated monthly or whenever required by the
Supervisor, to be in line with the progress of the actual Works. The Programme of Works
shall be accompanied by sufficient data and information together with all the necessary
details of constructional plant, required labour force, etc. The Supervisor shall approve the
Programme of Works within ten (10) working days from submission by the Contractor to the
Supervisor. Should the Supervisor consider any alteration in or addition to the Programme
of Works as submitted, the Contractor shall conform therewith without additional cost. Any
changes to the Programme of Works shall be approved by the Contracting Authority.

Article 17: Contractor’s Drawings/Diagrams

17.1 The Contractor shall submit to the Supervisor for approval any drawings, documents,
programme of works, technical literature, samples and /or models that the Supervisor may
reasonably require for the performance of the contract within 5 working days from written
request by the Supervisor or from date when meeting where minutes are taken.

Article 18: Tender Prices

18.2 The contractor will ascertain that all the respective rates have included double
handling, carting away and dumping fees

18.3 The Contractor shall be deemed to have taken into account in his tender price all
works, fees and costs that are necessary to complete the project and to fully hand over in
operational condition.

Article 19: Exceptional Risks

19.5 Further to the provisions of Article 19.5 of the General Conditions, if the Contractor
is granted an extension of time in the implementation of the works, the Contractor cannot
make a request for financial compensation for extension of time.

Article 20: Safety on Site

20.2 Further to the provisions of the General Conditions, it is the obligation of contractors
to carry out a suitable, sufficient and systematic assessment of all the occupational health
and safety hazards which may be present at the place of work and the resultant risks
involved concerning all aspects of the work activity.

20.3 Further to the provisions of the General Conditions, it is also the duty of a contractor
to cooperate with other employers, contractors and, or self-employed persons who share a
common work place, on the implementation of Health and Safety provisions. The
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contractor or his designate shall co-ordinate necessary actions in matters which concern
protective and preventive measures, and shall inform all on site as well as the Health and
Safety Project Supervisor regarding any potential risks.

Article 21: Safeguarding Adjacent Properties

21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-
operate with the appropriate Authorities and occupiers of adjoining land and buildings
likely to be affected by the works, for all matters regarding access, monitoring, third party
rights, and similar.

Article 22: Interference With Traffic

22.3 The Contractor is responsible to obtain necessary permits that may be required if the
works impact of traffic.

Article 23: Cables and Conduits

23.3 The contractor shall be responsible for locating existing drains and services, and
underground cables and pipes, for seeking instruction from the appropriate authorities as
to how to deal with such services, and for carrying out any necessary work relating to
deviations or protection, or any other works deemed necessary by the respective Utility or
authority.

Article 25: Demolished Materials

25.1 Demolition material unless indicated otherwise in the bills of quantities and by the
supervisor in charge, shall become the property of the Contractor and the carting away and
dumping charges are at the expense of the Contractor.

25.4 Further to article 25.4 of the General conditions, the contractor shall also take care to
dispose of the waste material fully at his expenses and in an appropriate and
environmentally friendly manner.

Article 26: Discoveries

26.2 Further to provisions of Article 26.2 of the General Conditions, the Contractor shall
observe the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all times.

26.3 Further to the provisions of Article 26.3 of the General Conditions, any in filled
fissures, caverns, reservoirs/cisterns, hollows, Quaternary deposits, or other features of
geological, geomorphological, hydrological, palaeontological interest which are discovered
must be reported immediately to the Superintendence of Cultural Heritage. The contractor
shall halt the works and follow all instructions given by the Supervisor to protect or to
investigate further the discovery.

The Contractor shall co-ordinate and co-operate with the Supervisor appointed by the
Contracting Authority with the Local Authorities at all times.

Article 28: Soil Studies
28.1 As per General Conditions of the Contract

Article 30: Patents and Licences

30.1 As per Article 30 of the General Conditions
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Article 31: Commencement Date

31.1 The Commencement Date for this contract shall be 1 week from the Order to Start
Works. The performance of the contract is to commence on order to start works. The
order to start works will not be issued later than two (2) months from the last date of
signature shown on contract.

No works however will be allowed to commence on site unless the Contractor has furnished
the Contracting Authority with a certified true copy of the Insurance Policy together with
all documentation related to Health and Safety as well as the performance guarantee.

Article 32: Period of Execution of Tasks

32.1 The period of performance of this contract shall be 52 weeks from the
Commencement indicated in the Order to Start Works.

The contractor will be expected to commit sufficient resources to carry out works on more
than one area at the same time, to guarantee the on time completion of all the Works as
specified in this tender.

Article 33 Extension of the Period of Execution of Tasks

33.4 Further to the provisions of Article 33 of the General Conditions, should the
Contractor be granted an extension of the period of execution of the tasks that are the
subject of this contract, the Contractor cannot make a claim for financial compensation for
such extension in the period of execution of the tasks of the contract.

Article 34: Delays in Execution

34.1 Any delay in performance from the approved programme of works for this contract,
will be charged 0.1% of the contract value per calendar day of delay up to a maximum of
20% of the contract value.

Upon reaching the maximum penalty, the Contracting Authority reserves the right to
terminate the contract and seek the services of a third party for the completion of works.
The Contractor will be liable for the costs incurred by the Contracting Authority for the
engagement and services of the third party contractor to complete the works.

Article 35: Modification to the Contract

35.8 The Contracting Authority has a right to increase or reduce works of a similar nature
by a maximum of 15% of the contract value which have become necessary for the purpose
of achieving the scope of the contract. These inter alia include the detection of
unidentified works evident only once the interventions have commenced such as the
repetition of cleaning interventions due to stubborn dirt, the repetition of the application
of biocides and herbicides, the consolidation, pinning, repair, stone replacement and re-
pointing of areas of the stone fabric. Such works would be resulting from close inspection
of works accessible only upon erection of scaffolding or exposed during the course of the
works.
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35.9 The Contracting Authority will have the right to instruct additional works up to a
maximum of 15% of the contract value which have become necessary for the purpose of
achieving the scope of the contract. Such works would be resulting from close inspection of
works accessible only upon erection of scaffolding or exposed during the course of works.
These inter alia include works evident only once the interventions have commenced such as
the alternative cleaning and plastering interventions, the application of alternative
treatment and utilization of other materials other than those envisaged in the tender
specifications that may be required.

35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be
applicable to this contract.

35.12 The provisions provided for in Article 35.12 of the General Conditions shall not be
applicable to this contract.

35.13 The provisions provided for in Article 35.13 of the General Conditions shall not be
applicable to this contract.

Article 37: Work Register

37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, containing
detailed daily reports in the template specified and/or approved by the Contractor’s
representative (either the Construction/Project Manager or the Site Manager) and approved
by the Supervisor, including at least the following information:

(a) weather conditions, interruptions of work owing to inclement weather, hours of
work, number and type of workmen employed on the site, materials supplied,
equipment in use, equipment not in working order, tests carried out in situ,
samples dispatched, unforeseen circumstances, safety, health and welfare of
persons and damage to property, progress of the Works, as well as progress of the
Works orders given to the Contractor;

(b) detailed statements of all the quantitative and qualitative elements of the work
done and the supplies delivered and used, capable of being checked on the site and
relevant in calculating payments to be made to the Contractor;

(c) photographic records of the interventions as well as the state of the structures to
be restored through this tender prior to the commencement of works. The
photographs shall include records of any archaeological, historical, etc evidence
discovered during the course of works; detailed mapping of all interventions carried
out. The interventions shall be carefully mapped out in conformity to approved
standards and conventions as agreed with and approved by the Supervisor in
charge. This mapping shall be submitted to the Architect and Civil Engineer in
charge/or Supervisor in digital format (Version ACAD 2009 or compliant) and 2
colour printed copies; copies of method statement reports, construction
management plans and updated programmes of works as specified in this document
and approved by the Supervisor.

This Work Register shall be made on daily basis and take the form of a bound document
with an original and two copies for each day. The original shall be filled out by the
Contractor, who shall sign it, then reviewed by the supervisor, who shall add his comments,
if necessary, and countersign it. One copy shall be kept by the supervisor for its own
record.

Entries made in the work register as work progresses shall be signed by the Contractor and
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countersigned by the Supervisor or his representative. When the Supervisor reviews each
page, he shall add his comments if necessary, to draw attention to deficiencies in the
Works or to give warning of difficulties that may arise from the Contractors method of
working. He may also instruct in this Work Register that work shall stop in certain
circumstances and the Contractor shall take appropriate action immediately. Such
instructions shall be followed up by Administrative Orders. If the Contractor objects, he
shall communicate his views to the Supervisor within 15 days following the date on which
the entry or the statements objected to are recorded. Should he fail to countersign or to
submit his views within the period allowed, the Contractor shall be deemed to agree with
the notes shown in the register. The Supervisor may examine the work register at any time
and may make or receive a copy of entries which he considers necessary for his own record.

Article 38: Origin

38.1 No derogation to the rules of origin is authorised.

Article 39: Quality of Works and Materials

39.2 All designs, components, materials, and restoration interventions/methodologies shall
be submitted to the Supervisor for written preliminary technical approval, prior to their
implementation or procurement. All requests and documentation must be submitted with

10 calendar days prior to execution of works on site.

Article 40: Inspection and Testing

40.2 As specified in the General Conditions.

Article 42: Ownership of Plants and Materials

42.2 All equipment, temporary works, plant and materials on site owned by the Contractor
or by any company in which the Contractor has a controlling interest shall, for the duration

of the execution of the works be:
a) Vested in the Contracting Authority.

Article 43: Payments: General Principles

43.1 Payments will be made in Euro.

Payments shall be authorized by the Contracting Authority, and paid by the Treasury

Department.

Payment Schedule

Pre-financing Payment

As per 44.1
Conditions

of Special

10% of contract value

Interim Payments

As per measured works

85% of contract value

Retention Monies

As per payment schedule in
Clause 45.2 of the Special
Conditions

5% of contract value
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43.3 As per General Conditions.

Article 44: Pre-financing

44.1 Pre-financing to the Contractor of 10% of the contract value, shall be obligatory.

44.2 Pre-financing amounting to 10% of the contract value shall be granted to the
Contractor against the provision of a bank guarantee by Contractor in favour of the
Contracting Authority of the equivalent amount.

44.3 Further to Article 44.3 of the General Conditions, the Contractor shall present to the
Contracting Authority, within forty five (45) days of the signing of the contract, a bank
guarantee of the amount equivalent to 10% of the contract value for the Contracting
Authority to release the pre-financing payment of the same amount.

44.8 The pre-financing payment shall be repaid through percentage deductions in payment
certificates as follows:

(a) Advance payment equivalent to 10% of the contract value:

o Deductions shall commence in the payment Certificate in which the total of all
certified interim payments (excluding the advance payment and deductions and
repayments of retention) exceeds 10% of the Accepted Contract Amount; and

o Deductions shall be made at the amortisation rate of 10% of the cumulative
amount of each payment certificate (excluding advance payment and deductions
and repayments for retention) in the currency and proportions of the advance
payment, until such time as the advance payment has been repaid in full; and

o With every 25% of the pre-financing amount being amortised, the Contracting
Authority shall authorize the relevant financial institution to release the
equivalent 25% from the pre-financing guarantee granted in terms of Article 44.3
of these Special Conditions. Thus, the pre-financing guarantee shall decrease
proportionately throughout execution of the contract.

Article 45: Retention Monies

45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall
be paid upon submission of an equivalent retention bank guarantee (issued in the form
provided in this tender document) by the Contractor to the Contracting Authority when
issuing the Provisional Acceptance Certificate as specified in Article 57. The bank
guarantee will be released upon issuing of the final acceptance of the works as per Article
58. The said retention guarantee shall be released only after the conditions requested
under Art 58 are satisfied. The retention guarantee will be released within 45 days from
when the Final Acceptance Certificate is issued.

Article 46: Price Revision

46.1 Tender prices are fixed and not subject to revision with the exception of that resulting
from causes listed under Article 46.3 of the General Conditions.

46.3 As per General Conditions
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Article 47: Measurement

47.2 The works shall be measured as detailed in the Bill of Quantities, and as specified in
the appropriate clauses in the Technical Specifications - Section 4. The appointed
contractor shall satisfy the Supervisor that the materials are such as specified or
equivalent.

Article 48: Interim Payments

48.1 Interim Payments of sums due for the executed and provisionally accepted works shall
be authorized by the Contracting Authority and payment will be issued by the Treasury
Department within the Ministry of Finance paid against a valid invoice after works in
accordance to quality and progress of works. The retention shall be released in accordance
to Clause 45.2 of these special conditions. The Contractor shall submit his claim for
progress payments to the Contracting Authority in writing. Such claims are to be supported
by evaluation of the works executed and materials installed on site and show the value of
the permanent works executed by him up to the end of the month. All claims shall be
evaluated by the Contracting Authority in relation to the Bills of Quantities and Contract
Rates and documentation produced by the Contractor and on the basis that such works
have been executed in accordance with the Contract Documents and to the satisfaction of
the Contracting Authority. Provided the Contracting Authority agrees with the statement,
the relevant Payment Certificate will be issued.

Article 50: Delayed Payments

50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the
date on which an admissible payment is registered, in accordance with Article 43 of these
Special Conditions. This period shall begin to run from the approval of these documents by
the competent department referred to in Article 43.1 of these Special Conditions. These
documents shall be approved either expressly or tacitly, in the absence if any written
reaction in the 30 days following their receipt accompanied by the requisite documents.

50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within
two months of late payment, claim late-payment interest:

at the rediscount rate applied by the issuing institution of the country of the
Contracting Authority;
on the first day of the month in which the deadline expired, plus two percentage points
(2%). The late-payment interest shall apply to the time which elapses between the date of
the payment deadline (exclusive) and the date on which the Contracting Authority's
account is debited (inclusive).

Article 53: End Date

The contract will be co-financed through the European Regional Development Fund 2014-
2020, therefore the payment obligations of this contract will be concluded by end June
2023.
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Article 56: Partial Acceptance

56.2 The supervisor will issue partial provisional acceptance upon completion of full works
on the structure envisioned within the contract and not upon completion of works on parts
of the structure envisioned within the contract.

56.3 The maintenance period shall run from the date of the Provisional Acceptance
Certificate issued as per Article 57.

Article 57: Provisional Acceptance

57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional
Acceptance Certificate can only be issued once all pending snags included in the relevant
snag list are appropriately addressed by the Contractor and to the satisfaction of the
Supervisor.

Article 58: Maintenance Obligations

58.6 Further to the provisions of Article 58 of the General Conditions, the contractor shall
guarantee that works carried out at the Chapel of Our Lady of Etoica in Hamrun through
works specified in this tender document are adequately maintained for a period of 24
months from issuing of the Provisional Acceptance Certificate. The Contractor shall be
responsible for remedying, at his expense, defects and damages during this period as
specified in the General Conditions.

Any remedial works performed during the guarantee period (until 24 months after
completion of ALL works described in this contract) shall be carried out as specified in this
document and approved by the Supervisor. The contractor shall be responsible for providing
all suitable means, for obtaining all permissions, and making all the necessary
arrangements with all authorities concerned to carry out all the remedial works at any
height levels at no extra cost to the Contracting Authority.

Article 66: Dispute Settlement by Litigation

If no settlement is reached within 120 days of the start of the amicable dispute-settlement
procedure, each Party may seek:

a) either a ruling from a national court, or

b) an arbitration ruling, in the case where the parties, i.e. the Contracting
Authority and the Contractor, by agreement decide to refer the matter to
arbitration.

Article 70: Further Additional Clauses

70.1 The Supervisor will organise project management meetings (which may be held in
person or on-line) and site meetings. The Contractor’s representative must also attend
these meetings in order to review the arrangements of future work. The Supervisor shall
record the business of these meetings and supply copies of the record to those attending
the meeting and Contracting Authority. In the record, responsibilities for actions to be
taken shall be in accordance with the contract.
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The Contractor’s Key Experts must also attend these meetings when requested by the
Supervisor and/or the Contracting Authority. The Supervisor shall notify the Contractor of
the requirement of a particular Key Expert’s attendance at least three (3) days prior to the
meeting. The Contractor shall become liable to a penalty of €100 (one hundred euro) for
each occurrence in which a Key Expert fails to attend meetings. Such penalties will be
deducted from the next interim payment due.

70.2 Following the issue of an administrative order by the Supervisor, the Contractor shall
execute the administrative order within the specified deadline. Without prejudice to other
penalties which may be due in terms of the Contract, if the Contractor fails to respect the
specified deadline for the respective administrative order, Contractor shall be liable to a
penalty for mere delay in execution of the administrative order in the amount of €100 (one
hundred euro) for each calendar day following the deadline until Supervisor certifies the
completion of the administrative order, which penalty shall be deducted from the next
interim payment.

70.3 The Contractor shall be liable to a penalty of €2,000 (two thousand euro) if he fails to
abide with any of the conditions of permits for works issued by ERA [Environment and
Resources Authority], the PA [Planning Authority] and the BRO [Building Regulation Office]
or any other Malta Government Authority and related to or in connection with this
contract. This penalty shall be applied for each occurrence where the result of the non-
compliance is irreversible. In case the effects and results of the non-compliance are
reversible the contractor shall be liable to a penalty of €1,000 per calendar day
commencing from the deadline set by the Supervisor to complete the remedial works. The
reversibility of the breach of permit conditions shall be determined by the Supervisor. The
penalties in this Article shall apply without prejudice to the other penalties that may be
issued by the Planning Authority and/or other Governmental Entities. Penalties will be
deducted with the next interim payment due.
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SECTION 4 -SPECIFICATIONS/TERMS OF REFERENCE e«

Note:

Where in this tender document a standard is quoted, it is to be understood that the
Contracting Authority will accept equivalent standards. However, it will be the
responsibility of the respective bidders to prove that the standards they quoted are
equivalent to the standards requested by the Contracting Authority.

TECHNICAL SPECIFICATIONS
FOR THE RESTORATION WORKS
OF THE MAIN FACADE AND BELL TOWERS OF THE
CHURCH OF ST. CAJETAN OF THIENE IN HAMRUN
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Main scope of works

a)

b)

c)

The restoration of The Main Fagade and bell towers of the Parish Church Of the St. Cajetan of
Thiene, Hamrun, calls for a well-planned work methodology which will need to be discussed
and agreed continually with the religious authorities utilising the building and the architect in
charge of the contractor.

It is to be noted that most of the work is to be carried out externally by means of specialised
equipment and plant which can reach and give access to carry out all the necessary works.

The contractor also has to submit a detailed work plan, works programme (Gantt Chart) and
workshop drawings to the Project Architect which includes details on how the work will be
sectioned and carried out.

Scaffolding/Shoring

a)

b)

d)

2

h)

All work shall be carried out in accordance with local Occupational Health and Safety
Regulations and the statutory MSA EN regulations (in particular MSA EN 39, MSA EN 74,
MSA EN 1139, MSA EN 12810 and MSA EN 12811) and BS 2482.

Adequate precautions shall be taken to protect persons from injury by the fall of materials, tools
or equipment being raised or lowered. Such precautions will include fencing, barriers and the
like. Safety nets or sheets should be tied at every intersection of the scaffolding tubing and able
to withstand rupture from the above-mentioned loads; otherwise barriers (in the form of
inclined overhangs) will be introduced at a distance of 4 to 6m above ground level followed by
ones at 12m intervals. Fencing, barriers, or the appropriate utilization of lookout men.

The contractor shall provide competent supervision to ensure that all scaffolds are used
appropriately, and only for the purpose for which they are designed or erected. It shall be
erected and maintained in accordance with the local Occupational Health and Safety
Regulations and certified by a competent and recognised person. No personnel are to be
allowed on the scaffolding until such certification has been deemed compliant by the architect
and civil engineer in charge.

Where work at the face of a building or other structure is done from a working platform, the
space between such face and the working platform shall be as small as practicable, provided
that, where workmen sit at the edge of the platform to work, such space may be up to a
maximum of 300mm.

In transferring heavy loads on to a scaffold, a sudden shock cannot be transmitted to the
scaffold. When hoisting loads on to scaffolds, the loads shall be controlled by a hand rope (tag
line), so that they cannot strike against the scaffold. The load on the scaffold shall be evenly
distributed, as far as practicable, and in any case shall be so distributed as to avoid disturbance
of the stability of the scaffold. Scaffolds shall not be used for the storage of material except that
required for immediate use.

Workers shall not be employed on external scaffolds in weather conditions that threaten their
safety.

Guys, stays or supports shall be used where required to prevent danger; alternatively other
effective precautions shall be taken to prevent the collapse of structures or parts of structures
that are being erected, maintained, repaired, dismantled or demolished.

No scaffold shall be partly dismantled and left so that it is capable of being used, unless it
continues to be safe for use.

Working platforms, gangways and stairways of the scaffolds shall be provided with overhead
screens of adequate strength and dimensions to prevent danger from falling objects. Materials
shall not be thrown from scaffolds; exceptions shall be made only where the landing area has
been designated, protected, appropriate notices displayed and are under supervision of a person
at landing level.
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)

k)

D

In the case of prefabricated scaffold systems, the manufacturers’ instructions shall be strictly
adhered to. Prefabricated scaffolds shall have adequate arrangements for fixing bracing. Frames
of different types shall not be intermingled in a single scaffold.

In addition to the requirements for scaffolds in general as regards soundness, stability and
protection against the risk of falls, suspended scaffolds shall have a safe cabin, with full
protection from weather and adverse climatic conditions, and designed and constructed in
accordance with ergonomic principles, a clear and unrestricted view of the area of operation;
safe access to, and egress, from the cabin, including for situations where the operator is taken
ill.

The scaffolding shall be tied to the building at suitable vertical and horizontal distances without
causing irreversible damage/ alterations to the fabric of the building being restored. Preferably,
scaffolding shall be secured by utilising existing openings/ holes. If not possible, a
predetermined minimum number of perforations for tying the scaffolding to the historic
structures will be allowed. The latter will make use of a bolting system inserted in the joints
between the blocks for minimum damage possible to the masonry.

Any scaffolding, when the work is divided in phases, shall overlap by at least Sm with the
previously concluded phase of the works. In all cases the scaffolding shall extend by at least
Im beyond the extent of area being intervened upon or beyond the corner/s.

Prior to the dismantling of any scaffolding, the Contractor shall give the Contracting
Authority’s architect and civil engineer in charge sufficient time (at least 48 hours) to inspect
the works.

Methodology: Lifting equipment

a)

b)

Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe working
load or loads as specified by the manufacturer. It shall be erected in accordance with the local
Occupational Health and Safety Regulations and certified by a competent and recognised
person. Regular inspections are to be carried out in accordance with the local regulations.

No person shall be raised, lowered or carried by a lifting appliance unless it is constructed,
installed and used for that purpose.

Removal of vegetation

a)

b)

c)

Every effort shall be made to remove all parts of plant including roots and stubs. Where
growth cannot be removed completely without disturbing the masonry, the contractor shall
seek instructions from the Contracting Authority’s architect and civil engineer in charge.
Plants/weeds shall not be removed by cutting the plant at the base of the stem and then by the
use of a biocide to kill off the remaining part of the plant unless explicitly told to do so by the
Contracting Authority’s architect and civil engineer in charge and if the contractor certifies
that the herbicide/biocide being used is effective if applied in this manner.

The product to be used should result in the desiccation of the plant after it has been absorbed.
The dead parts will then be easily removed by hand, without risking re-growth.

Removal of higher forms of vegetation

a)
b)

The Contractor shall cut out a metre section of the main stem, around 300mm to 1m above
ground level; care must be taken not to damage the adjacent masonry.

After the removal of almost all aerial parts of bushes and trees, chemical spot spraying shall
be carried out on cut ends of stems and branches for perennial woody plants and on new buds
and leaves in deciduous trees.
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c)
d)

Systemic herbicides will be used with absorption through leaves or barks.
A procedure combining mechanical and cleaning means will follow to remove the plants
completely.

Removal of metal inserts etc.

a)

b)

c)

d)

The contractor shall ensure the careful removal of redundant cables and wires, light fixtures,
and other accretions from the facades of the building. The methodology employed for this
removal shall be approved by the architect and civil engineer in charge prior to commencement
of works.

Care shall be taken to remove all metallic inserts, (especially iron and steel fixings) from the
stonework.

Corroding metal fixings shall be carefully cut by coring around them using small diameter bits
so as to cause the least possible disturbance to the surrounding masonry. The associated rust
debris shall also be carefully removed.

Resulting holes shall be filled-in using a suitable lime-based mortar when the break is small or
by piecing-in stone, if the gap is large, as per specifications.

Opening of joints

a)

b)

The existing mortar shall be carefully removed without damaging the adjacent masonry or
widening the joints using a bent spike or small hand-held chisels to a depth twice the width of
the joint. Joints are to be opened to a minimum depth of 25mm and never to a depth less than
their width.

Impact tools shall not be used. Power tools such as rotary discs (chasers) will not be allowed.
No chipping hammers shall be used.

Care is to be taken to avoid damages to the adjacent stone surfaces. If the jointing material
proves to be very hard to remove, then the contractor is to seek instructions from the
Contracting Authority’s architect and civil engineer in charge. Any change in the methodology
employed shall be approved by the architect and civil engineer in charge.

If mortar has failed to such an extent that the joints are largely empty, then the joints will be
deep tamped and, if necessary, hand grouted to fill the voids up to the distance required for
pointing.

Power tools may not be used for the removal of renders, mortars and opening of joints unless
explicitly requested by the Contracting Authority’s architect and civil engineer in charge.

No filling/grouting/pointing shall be carried out before inspected by the Contracting
Authority’s architect and civil engineer in charge.

Removal of plasters and cement renders

a)

b)

c)

Where identified by the Contracting Authority’s architect and civil engineer in charge,
concrete/cement renders shall be carefully removed by hand tools using manual methods so as
to contain damages to the underlying masonry work. Cement pointing and facing shall be
removed manually taking care not damage the surrounding weakened stone. Chipping hammers
shall not be used unless explicitly permitted by the Contracting Authority’s architect and civil
engineer in charge.

Old plasters and similar coatings should be removed by hand tools using manual methods and
constant supervision so as not to damage the stone surface.

Electrical tools as well as tipped metallic instruments with sharp edges or corners, power tools
(such as rotating disk cleaners) and sand blasting (dry or wet) shall not be permitted, unless
instructed otherwise by the Contracting Authority’s architect and civil engineer in charge.

Methodology for Cleaning: Monitoring
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g)

The contractor shall regularly monitor effects of each cleaning procedure against the degree of
cleaning established by approved trail sample/s.

The contractor shall seek instructions immediately wherever:

Disruption to the surface occurs;

Discoloration or stains are revealed by cleaning;

Anticipated level of surface cleaning is not being achieved.

Methodology: Dry Brushing of surface

Prior to commencing any cleaning method, the contractor shall remove loosely adhered
deposits and growths using suitable corrosion resistant brushes that do not damage the stone
surface.

The use of brushes with steel bristles shall not be permitted. Nylon brushes will be preferred.

Methodology: Wet brushing of surface

General cleaning shall be carried out by means of low pressure washing (less than 2 bar)
using water with a conductivity inferior to 60uS/cm and hand held mineral/nylon fibre
brushes as directed and approved by the architect and civil engineer in charge. Garden type
manual pump sprayers are to be used.

The spray shall be atomised from fine nozzles situation at least 300mm away from the
masonry.

Stubborn deposits shall be removed first. Softened deposits shall be removed with suitable
nylon brushes that do not damage the surface. Any debris shall be thoroughly rinsed.

The flows shall be directed from the top downwards so that the trickling of water softens the
lower areas of dirt build-up.

In the process, care shall be taken to ensure no damage is caused to mortar joints and original
plasters.

The water spray technique shall not be allowed in severely deteriorated areas.

Methodology: Water spray cleaning

Water spray cleaning with mounted nozzles shall be used in areas which require a prolonged
period of wetting, as approved by the architect and civil engineer in charge. The wetting shall
last for a period sufficient to produce the swelling of the layer of dirt, shall be used in
combination with small brushes to cut down the saturation period and shall be attached to a
length of pipe connected to the approved water supply. Chlorinated mains water and water
having a conductivity of more than 60uS/cm will not be allowed.

The spray shall be atomised from fine nozzles situated at least 300mm away from the
masonry. Enough water pressure and small enough orifices shall be required to atomise the
water.

The equipment shall be of a type which allows the position and direction of nozzles to be
readily adjusted relative to existent surfaces and profiles.

For each surface, the nozzle positions and spraying cycles that enable deposits to be
removed/softened whilst keeping the water running off the surface to a minimum shall be
established.

The flows will be directed from the top downwards so that the trickling of water softens the
lower areas of the dirt build up.

Regular monitoring and adjustment of the washing cycle and nozzle positions shall be
ensured by the contractor as work proceeds. In addition, the water spray/mist shall be
controlled by adequate sheeting which shall reduce the effect of draughts of air blowing away
the water from the building, since the effectiveness depends on how successfully the mist can
be contained.

The heaviest deposits shall be removed first. Softened deposits shall be removed with suitable
nylon brushes that do not abrade the surfaces. Any debris shall be thoroughly rinsed.



Version 1.2 NGO e-procurement document

h)  The water spray technique shall not be allowed in severely damaged areas.
Use of Mora Pack

a) The principle behind poultice treatment is that once soiling is dissolved, dirt is held in
contact with the pack, rather than dissolved and permitted to fill the pores. The intimate and
extended contact of the cleaning materials means that smaller quantities and lower concentrations of
chemicals need be used.

b) Unless otherwise instructed by the architect and civil engineer in charge, ammonia shall be
used in the poultice to soften the crust.

C) The AB57 (Mora Pack) with paper pulp/cellulose and/or sepiolite clay is to be used only
where specifically requested.

d) The Mora Pack is a mild chemical pack containing agents which facilitate the dissolution of
calcium salts. The poultice shall be prepared by mixing into a consistent sticky paste the following:
e) 60g sodium bicarbonate;

f) 60g ammonium bicarbonate;

g) 25g ethylene diamine tetra acetic acid (EDTA);

h) 10g surfactant disinfectant (neutral);

1) 60g sepiolite clay/ paper pulp/carboxymethylcellulose (CMC);

1) De-ionised/distilled water as required (tap water or water containing salts will not be
permitted);
k) The above-mentioned ratios may be revised/adapted by the architect and civil engineer in

charge as so deemed necessary. In such eventuality, the contractor may not demand any adjustment
to the rates submitted for this tender document.

1) The mix is then suitably ironed to a thickness of 4 to 5mm on the pre-wetted soiled surface,
and covered with a polyethylene film to prevent the poultice from drying up. The poultice is left in
place for a contact period as considered necessary by the Contracting Authority’s architect and civil
engineer in charge, after which it is gently removed and the treated area rinsed with de-ionised
water and brushed with a suitable nylon brush.

m) Given the nature of the crust, this process shall be repeated for as many times as so deemed
necessary, until the black crust formation has been removed and a satisfactory level of cleaning is
obtained. For payment reasons, this exercise will be considered as an intrinsic part of the poulticing
exercise, and in no case will the contractor be allowed to make claims for extra costs in relation to
workmanship and/ or material.

Methodology: Lime injection

a) Mortar injection of cracks shall be carried out with proprietary fluid lime based mortar as
specified in this document.

b) Prior to injection, all stone surfaces should be desalinated, adequately consolidated, cleaned
from any accumulated dirt/dust and suitably wetted with de-ionised water. Cracks shall be first
flushed using alcohol.

c) Mortar shall be injected into the crevices using suitably sized syringes. Application should not
be permitted in ambient temperatures exceeding 300C.

d) When injecting, care shall be taken to ensure pressure exerted on delaminated stone sections
does not cause the shearing of the same material.

e) In cases where the detached material is of considerate dimension, pins bridging the weaker
layers with the stronger fabric, and grouted with the same fluid lime-based mortar shall be
introduced. The stainless steel/carbon fibre/GRP rods shall be inserted such as to be least
obtrusive. The inner ends of the rods shall be fixed using either a lime based.

Materials: Biocide
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a) The application of mild biocides that have a long-term inhibiting effect on re-colonisation shall
follow the initial removal of organic growth.

b) Products to be used shall be neutral products belonging to the chemical class of compounds
methoxytriazine, acting by being absorbed both through the roots and the leaves and have a
wide spectrum of action; other products include quaternary-ammonium compounds, or as
approved by the Contracting Authority’s architect and civil engineer in charge.

Methodology: Application of biocide

a) Surface soiling by organic growth shall be initially removed by simple dry bristle brushes,
surgical knife blades and spatulas, provided that the substrate is sound enough, without
damaging or abrading the surface and as approved by the Contracting Authority’s architect and
civil engineer in charge. If the surface below the growth is delicate or liable to be marked or
scoured in any way, this preparation will be limited/modified as approved by the architect and
civil engineer in charge.

b) The biocides shall be applied in strict accordance with the manufacturer’s recommendations for
the safety and protection of the workers and the environment.

c) The general removal of organic growth such as fungi, lichens and the like will be limited to
places where these are possibly causing harm and as indicated by the architect and civil
engineer in charge.

d) In an exceptionally dry period, and in areas where it is recommended to remove the organic
growth, dormant dry lichens shall be revived with light water spraying prior to the application
of the biocide. Application of biocidal treatments will not be undertaken during wet weather or
when windy conditions lead to the excessive drift of spray.

e) The contractor shall protect all surfaces that are excluded from chemical cleaning. All chemical
agents shall be contained within each treatment area.

f) Process shall be repeated until the growth has been removed or until instructed to stop by the
Contracting Authority’s architect and civil engineer in charge. For payment reasons, repeated
applications to achieve this will be considered an intrinsic part of the exercise, and in no case
will the contractor be allowed to make claims.

Consolidation

Stone consolidants are applied to the stone fabric as liquids, depositing a solid material within the
pore structure of the material. Their main function should be that of restoring the cohesion,
physical properties and appearance of the deteriorated stone. The consolidants should be non toxic
and of a one component system. They shall be thin, and have a low viscosity of 3.3¢ ST at 25°C or
better, certified to penetrate deep into fine capillaries. They shall not impair the breathability of the
stone structure, be durable and resistant to local weather. The consolidant used shall be colourless,
have a density in the region of 0.96 to 0.98 g/cm?, or better, and cure without any salt formation.
The consolidant shall be catalyzed by atmospheric humidity. The consolidant shall be applied to
specifications detailed by the manufacturer. It shall not be applied to stone subjected to high
moisture content, or characterized by an elevated salt content. Ideally, the stone is to be
consolidated by flooding either by a coarse-droplet, or preferably by a long-bristled brush. The
consolidant shall be applied generously and uniformly to the stone surface, until the stone surface is
saturated. If considered necessary, this exercise can be repeated for as many times as so deemed
necessary.

The compound will be applied by the trained team on stone that is dry and free from salts.
Consolidants shall be applied using methods recommended by manufacturer. The process may have
to be repeated for as many times as so deemed necessary until consolidation of the stone is to the
satisfaction of the architect and civil engineer in charge. The choice of consolidant is based on the
underlying flaking material. Consolidation may be applied prior to cleaning or treatment to avoid
any further loss of material during the cleaning process. The application of the consolidant would
vary depending on where it is required as well as the depth of penetration.
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Prior to consolidation, any areas requiring consolidation are to be desalinated using paper pulp of
sepiolite clay packs. The paper pulp or clay packs must be mixed with de-ionized water and
ammonium bi-carbonate may be added where deemed necessary and according to the architect and
civil engineer in charge.

In order to ensure that no spillage and/or contamination occurs, the use of such chemicals will only
be entrusted to specialized and qualified restorers.

Desalination by poulticing

a)

b)
c)

d)

Where salt desalinisation is considered necessary, paper pulp and/or sepiolite clay packs will
need to be adopted.

Both clay and paper pulps should be free from soluble salts and any staining additive.

The poultice shall be worked with de-ionised/distilled water into a thick, sticky cream, and
carefully ironed onto the surface with suitable spatulas, and permitted to dry slowly, attracting
salts away from the stone fabric. Chlorinated mains water and water having a conductivity of
more than 60uS/cm will not be allowed.

The dried material is to be disposed of away from the structure being restored and shall not be
reused.

This process may have to be repeated for as many times as so deemed necessary, until the level
of salts within the stone fabric has been brought down to an acceptable level. For payment
reasons, this exercise will be considered as an intrinsic part of the poulticing exercise, and in no
case will the contractor be allowed to make claims for extra costs in relation to workmanship
and/or material.

Materials: Repair and pointing mortar

a)
b)

c)

d)

2
h)

Portland cement mixes will not be permitted, unless otherwise instructed by the Contracting
Authority’s architect and civil engineer in charge.

All mixes shall be lime-based (the air or hydraulic lime being in conformity with these
specifications) and compatible with the stonework in colour, strength and permeability. They
will also be as close as possible in colour, composition and properties to the original mortars.
Lime mortars shall be free from cement and produced in conformity to standards set out in the
statutory EN regulation and in particular MSA EN 998 and MSA EN 1015. Natural hydraulic
lime mortars shall be in conformity with the relative section of these specifications.

The density of the lime putty shall range between 1.3 and 1.4kg/l and shall not contain any salts
(nitrates, chlorides, sulphates, etc.) which contribute towards the deterioration of the stone.
Pozzolanic or similar additives shall be preferred alternatives to give strength and durability to
a lime-based mix, unless instructed otherwise. Any pozzolanic additive shall be added to the
mortar just before use.

The properties of the mix shall be improved if hydraulic lime is used instead of both hydrated
lime and pozzolana. In such cases, only aggregate shall be added. No cement or other
pozzolanic additives shall be necessary, although additives to match the colour may be required
as instructed by the architect and civil engineer in charge.

Unless otherwise instructed the mix shall be 1:3 binder aggregate by volume with water just
enough to achieve workability.

The use of pozzolanic additives (such as brick dust, pozzolana etc.) to enable air limes to set
hydraulically will be permitted. However care shall be taken to ensure that pozzolanic additives
(natural or artificial) added are not toxic and do not contribute towards the deterioration of
stone. The use of pozzolanic additives such as pulverised fuel ash or others which contain salts
detrimental to the stone will not be allowed.

The permeability of the mortar mix/es might be compared with that of the stone before their
approval for application on the monument. The permeability of the mortar will be compared
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)

with that of the stone by placing samples in a dish with a few millimetres of water to compare
the rate of water uptake.

In all cases the minimum amount of water just enough to enable adequate workability shall be
used in the mixes.

Methodology: Pointing

a)
b)

c)
d)

e)
f)

g)

h)

)
k)

D

The work shall commence at the top of the wall moving downwards.

If joints exhibit biological soiling, a biocide should be applied prior to flushing out. Any
vegetation shall be removed in accordance with these specifications.

The contractor shall clean the joints. Dust and loose debris shall be removed. The joints shall
then be dampened with clean de-ionised water as necessary to control suction.

Lime mixes shall be used for the pointing. Mixes shall approximate a 1:3 binder to aggregate
ratio, unless otherwise agreed with the Contracting Authority’s architect and civil engineer in
charge.

Ready-mixed lime mortar shall only be used if approved by the architect and civil engineer in
charge.

All pointing shall be carried out in moist, warm conditions. The contractor shall ensure that all
pointing is built up in layers not exceeding 10mm in thickness or as recommended by the
manufacturer in cases where the use of ready-mixed lime mortars is permitted.

If mortar has failed to such an extent that the joints are largely empty, then the joints will be
deep tamped and, if necessary, hand grouted to fill the voids up to the depth required for
pointing.

The mortar shall be built up and firmly applied in layers until the specified thickness is reached.
The contractor shall ensure good adhesion with no voids. A mechanical key shall be formed to
the undercoat/s by combing or scratching so as to produce evenly spaced lines.

Each layer shall be allowed to achieve an initial set prior to the application of subsequent coats.
The fresh mortar shall be kept as humid as long as possible to slow down the setting rate and
hence avoid cracking.

After the initial set has taken place, the contractor shall stipple the joints with a stiff brush to
remove laitance/excess fines and achieve a coarse texture.

It shall be prevented from drying out too rapidly by dampening intermittently with clean water
and covered immediately with damp hessian and plastic sheeting.

The contractor shall provide adequate protection from adverse weather until the mortar repairs
have fully set.

The required finish shall be as per original surviving pointing and as approved by the
Contracting Authority’s architect and civil engineer in charge.

If the stones have retained their sharp edges, the joints shall be filled flush unless the original
joint face was profiled in some other way.

In the case of weathered edges, or where the stone has spalled off, the face of the new mortar
shall be kept back such that the apparent joint width does not increase. The mortar face shall be
kept as far back as required to achieve the original joint width.

Materials: Brick dust

a)

b)

c)

Brick dust used shall be prepared from good quality red (terracotta) clay baked to a temperature
between 850°C and 900°C. Clay baked at higher or lower temperatures shall not be used for the
production of brick dust.

The brick dust used shall be clean and free from deleterious substances etc. The baked clay
shall be crushed and adequately graded for use as specified in this document.

The use of glazed ware for the production of brick dust will not be permitted.

Materials: Globigerina Limestone
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a)

b)

d)

2

Unless otherwise specified by the Contracting Authority’s architect and civil engineer in
charge, limestone used in the works shall be of the globigerina limestone (franka) type supplied
from an approved source. The Contractor shall submit the name, location and licence number
of the supply quarry from where the stone is being cut. The quarry shall be approved by the
architect and civil engineer in charge and cannot be changed without prior approval.

Unless otherwise indicated stone to match the existing will be requested. The new stone work
shall be worked carefully, and true to shape (ikkartabunat).

All stone blocks (unless otherwise requested) shall be cut as smooth as possible before delivery
to site. All arises shall be true and all surfaces plane and truly perpendicular to each other sand
to a finished uniform height. The stone blocks shall be delivered to site on pallets, clearly
marked as to the type. All stone blocks shall be unloaded carefully to prevent damage and
wastage.

Only best quality "franka" stone from approved sources, free from all defects, shall be used.
The stone shall have good and consistent aesthetic qualities, good durability and uniformity in
appearance. It shall not have excessive quantities of red stains or hard shell fragments, but shall
be fine-grained and free from spits and clay material. Any stone showing ‘soll’ traces or blue
markings (swaba) and/or any other defects on the exposed face, or whose edges or corners have
been chipped, shall be rejected.

Should any such stones be used, the Contracting Authority’s architect and civil engineer in
charge shall have the power to remove and replace such work at the contractor's expense. The
Contractor shall also be bound to replace any defective materials in all or parts of the existing
works by proper materials and/or workmanship as directed by the architect and civil engineer in
charge.

The limestone blocks shall be faced and trimmed in a way that no chipped edges are visible,
unless the Contracting Authority’s architect and civil engineer in charge has requested the use
of recycled masonry originating from the original construction itself.

The blocks shall be transported to site on pallets and handled in such a way as to minimise
damage and waste.

Methodology: Plastic repairs

a)

b)
c)

d)

e)
f)

g)

h)

Plastic repairs as specified in this document shall be used in areas indicated by the architect and
civil engineer in charge.

The work shall commence at the top of the wall moving downwards.

If the surfaces exhibit biological soiling, a biocide should be applied prior to flushing out. Any
vegetation shall be removed in accordance with these specifications.

Any deteriorated, flaking, powdering etc masonry shall be carefully removed to expose a sound
background. In the process care shall be taken not to weaken the structure or damage the
adjacent masonry.

The top and vertical edges of the repair area shall be undercut to provide sufficient bonding and
reduce the formation of visible shrinkage joints.

All mortar repairs shall be varied out in moist, warm conditions. The contractor shall ensure
that all repairs are built up in layers not exceeding 10mm in thickness or as recommended in
cases where the use of ready-mixed lime mortars is permitted.

Suitable non-ferrous reinforcement approved by the architect and civil engineer in charge shall
be used for all plastic repair interventions which have a projection of more than 40mm from the
stone surface or an area which exceeds 50mm by 50mm.

Pre-fabricated glass reinforced polyester or epoxy rods having a diameter of not less than 6mm
shall be used. Holes shall be drilled with the background to form a grid of dowels fixed not
more than 40mm apart. Dowels shall have a minimum anchorage in the stone of 60mm, and the
architect and civil engineer in charge may request that this bedding depth be increased. All
dowels shall be adequately bonded to the masonry fabric with an approved resin.
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1) Adequately gauged stainless steel or nylon wire shall be used to form a mesh between the
dowels. This mesh shall be secured to the resin dowels. This mesh shall be secured to the resin
dowels by an approved epoxy resin.

J)  When preparing the reinforcement, allowances shall be made to ensure a minimum cover of
20mm.

k) The plastic repair mortar shall be based on a lime binder with the addition of approved
admixtures and micro fibre strands as specified in this document to enhance bonding and limit
cracking.

1) Aggregates used shall vary from coralline sand, to marble and globigerina limestone sand
(xahx) and to pozzolanic additives, as agreed with the architect and civil engineer in charge.

m) The contractor shall take all measures to prevent:

n) Ingress of water, cleaning agents, debris and dust into the building via windows, doors, vents
and other openings.

o) Protection of ventilation grilles, airbricks, or other ventilation openings without sealing them.

p) Damage to all components and finishes that can reasonably be protected during cleaning
procedures, including lightning conductors, roof coverings, flashings, rainwater goods, glass,
metal works, services equipment, signage and paving.

q) Staining of surfaces from ferrous or other reactive metals.

r) The contractor shall use approved protective boards, sheeting, films, sealants and sealing tapes
that do not stain protected materials and that can be readily removed after cleaning without
damaging or staining the protected material.

s) The contractor shall seek approval from the Contracting Authority’s architect and civil engineer
in charge should it be necessary to take additional measures for cleaning.

Polyurethane primer and protective layer

Primers and polyurethane-based finishes shall be applied in strict accordance with manufacturer’s
instructions. All liquid membrace products shall be wused within the Manufacturer's
recommendations. Each liquid membrace system shall consist of materials supplied by a single
manufacturer, to ensure compatibility of products. The Contractor shall not in any way interfere
with the paint to be applied such as by mixing different materials, or thinning.

Restoration Interventions on existing timber apertures to be retained

The main aim of the intervention is to preserve, as much as possible, of the existing timber/joinery.
The principle of minimum intervention/replacement shall be applied.
The works shall commence with a detailed documentation exercise as well as condition assessment
report to understand the present state of the element as well as identify, when possible, the cause of
the deterioration. This shall ensure an effective intervention by identifying appropriate materials
and methodologies. As a result, the intervention will reduce further the potential rate of decay of the
restored elements.

Methodology

1. Where possible, the intention is to carry-out the works in situ.

2. Any infested elements shall be identified and such elements are not stored/transported with
other elements identified as not to be suffering from this pathology.

3. Elements considered to be attacked by undesirable micro-organisms, shall be treated with a

suitable treatment, applied strictly following the manufacturer’s specification.

4. Apart from treatment/sterilisation the source of dampness on site shall be addressed.
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5. Heavily affected areas/ loose wood shall be removed and will have to be replaced
accordingly as explained below.

6. All the treated timber will then be adequately dried.

7. Chemical products can also be used as a preventive measure to protect the wood against
biological attack.

8. Prior to the commencement of the actual (intervention) works, a thorough inspection of the
elements shall be carried out so as to identify the required interventions and
methodologies to be employed. The aim is to:

a) determine the type and condition of the timber

b) determine the type and condition of the paintwork, as well as the
stratigraphy

c) analyse and understand the construction details, especially in respect
to water accumulation/ runoff so as to identify any poor detailing

d) determine where applicable, the state of the ironmongery, glazing,
etc.

9. The condition assessment ensuing from such an inspection shall be summarised on data
logging sheets.

10. The documentation/ condition assessment exercise shall hence help in the determination
and identification of the timber elements to be replaced, if any, and the extent of the
repair works required.

11. Timber elements/ apertures, characterised by elevated moisture content will be dried,
preferably allowing the elements to dry slowly using natural/ air ventilation techniques,
until the moisture content is brought down to an acceptable level, in equilibrium with the
moisture content of the building where it would be finally returned.

12.  Prior to any repairs, the timber shall be clean of dust, grease and loose paint.

13.  Where either reinforcing materials or consolidants are introduced, their compatibility
with the timber structure must be verified, especially in not restricting the evaporation of
moisture from the timber.

14.

Documentation

Methodology: Documentation (drawings)

The contractor shall, on completion of works on each section, and prior to the certification of
works, submit to the architect and civil engineer in charge a drawing accurately indicating all
interventions carried out. This documentation shall form part of the building file to be
submitted to the architect and civil engineer in charge on completion of works.
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b) A digital copy of the photogrammetric survey as per tender drawings will be provided by the
architect and civil engineer in charge in AUTOCAD 2008 compatible versions as indicated in
the bill of quantities.

c) The contractor shall be responsible to map every intervention carried out so as to provide a
detailed record of works for posterity. Distinct interventions (stone replacement,
consolidation, desalination, etc) shall be mapped on a separate layer allowing the user to view
each intervention separately. The mapping shall be carried on a stone-by-stone basis and the
exact demarcation of each intervention shall be denoted by a closed polygon and hatched as
detailed by the architect and civil engineer in charge.

d)  Prior to the certification of works the contractor shall submit to the Contracting Authority’s
architect civil engineer in charge two printed copies (in colour) in scale 1:100 or as requested
by the architect and civil engineer in charge and a digital copy (AUTOCAD 2008
compatible). The drawings and mapping indicated shall be certified by a warranted architect
and civil engineer as exactly representing the works (type and extent) carried out.

Methodology: Documentation (photographic record)

a)  The contractor shall, on completion of works on each section, and prior to certification of
works, submit to the architect and civil engineer in charge a set of photographs indicating all
interventions carried out. This documentation shall form part of the building file to be
submitted to the Contracting Authority’s architect and civil engineer in charge on completion
of works.

b)  The photographs shall clearly illustrate the interventions carried out as well as the state of the
structures to be restored through this tender prior to the commencement of works. Any
archaeological, historical or similar evidence such as masons marks, particular construction
details, etc discovered on site during the progress of works shall also be documented.

c)  The photographs shall be submitted to the Contracting Authority’s architect and civil engineer
in charge prior to the certification of works. The photographs shall be submitted in digital
format saved on a CD (Compact Disk) or DVD as directed and approved by the architect and
civil engineer in charge.

d)  The photographs shall be taken with a high resolution colour digital camera, saved in .jpg
format and not less than 3.2Mb in size.

e)  All photographs shall be taken with adequate lighting (flash light should as far as practicable
be avoided) and should be of a good quality free from blurs and colour bleeding.
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SECTION 5 - SUPPLEMENTARY DOCUMENTATION

5.1 - Draft Contract Form

5.2 - Glossary

5.3 - Specimen Performance Guarantee

5.4 - Specimen Pre-financing Guarantee

5.5 - Specimen Retention Guarantee

5.6 - General Conditions of Contract

The full set of General Conditions for Works Contracts is included in the tender package.
It is hereby construed that the tenderers have availed themselves of these general
conditions, and have read and accepted in full and without reservation the conditions
outlined therein, and are therefore waiving any standard terms and conditions which

they may have.

These general conditions will form an integral part of the contract that will be signed
with the successful tenderer/s.



