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REFERENCE NUMBER: PA.5.0103/27 

  

Tender for the restoration and conservation of the main façade 
and the side façade on the south side on the Sacristy of the 

Church of the Assumption in Qrendi  

Date Published: 14th May 2021  

Deadline for Submission: 18th June 2021 at 09:30am CEST 

Tender Opening: 22nd June 2021 At 10:00am CEST 

 

 

 

 
Operational Programme I – European Structural and Investment 

Funds 2014-2020 – 
“Fostering a competitive and sustainable economy to meet our 

challenges” 
Project part-financed by the European Regional Development Fund 

Co-financing rate: 80% European Union; 20% National Funds 

 

  

Bid Bond requirements for this tender:    Not Applicable 

 

Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
Archbishop’s Curia 

St Calcedonius Square 
Floriana FRN 1535 

MALTA 
Tel.:  (356) 21245350     Email: fond.pkam@gmail.com 

Website: www.knisja.org/tenders 
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 SECTION 1 – INSTRUCTIONS TO TENDERERS 
  
 1. General Instructions 
  
1.
1 In submitting a tender, the tenderer accepts in full and in its entirety, the content of this tender 

document, including subsequent Clarifications issued by the Non Governmental Organisation (NGO), 
whatever the economic operator’s own corresponding conditions may be, which through the submission 
of the tender is waived. Tenderers are expected to examine carefully and comply with all instructions, 
forms, contract provisions and specifications contained in this tender document. These Instructions to 
Tenderers complement the General Rules Governing Tenders for NGOs Version 1.0. 

No account can be taken of any reservation in the tender in respect of the procurement 
documents; any disagreement, contradiction, alteration or deviation shall lead to the tender offer 
not being considered any further.  
 
Prospective tenderers must submit their offer by depositing it in the tender box, located at 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta, Archbishop’s Curia, St 
Calcedonius Square, Floriana FRN 1535 MALTA. Any references in the tender document or tender 
forms to uploading of tender documentation and forms is to be ignored. Tenderers must submit one 
original tender offer as well as a soft copy on a USB (soft copies of the tender offers submitted on 
CD are strictly not acceptable). Furthermore in the soft copy of the tender offer, Tenderers must 
submit the Bill of Quantities duly filled in, in excel format apart from a scanned copy of the filled 
in Bill of Quantities. It is important that the full tender bid package is provided in soft copy given 
that due to Covid 19 pandemic, utilisation of the soft copy will be highly required throughout the 
evaluation process. Tender reference number and tender title must be clearly indicated on the 
sealed bid.  Prospective tenderers take full responsible to submit their offer by the set tender 
submission deadline. 
 
Note:  
Where in this tender document a standard is quoted, it is to be understood that the Contracting 
Authority will accept equivalent standards. However, it will be the responsibility of the respective 
bidders to prove that the standards they quoted are equivalent to the standards requested by the 
Contracting Authority. 
 
 

1.2 The subject of this tender is the restoration and conservation of the main façade and the side façade 
on south side and side on sacristy of the Church of the Assumption in Qrendi. 

  
1.3 The place of acceptance of the works shall be the Archdiocese of Malta, Pjazza Kalcidonju, Floriana, 

the time-limits for the execution of the entire contract shall be 40 weeks from the Order to Start 
Works, and the INCOTERM2010 applicable shall be Delivery Duty Paid (DDP).  

  
1.4 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The Estimated Procurement Value for this Call for Tenders has been based on comprehensive research 
including appropriate financial analysis. In the context of this procurement, the Estimated Procurement 
Value, based on market research, is that of €84,000 excluding VAT. This estimate includes the 
maintenance items listed in the Bill of Quantities. 
 
The purpose of this value shall be the guidance of prospective bidders when submitting their offer and 
is not to be considered as a binding capping price.  
 
Therefore, the published Estimated Procurement Value is not restrictive and final on the Contracting 
Authority. Economic Operators are free to submit financial offers above or below the Estimated 
Procurement Value. However, the Contracting Authority reserves the right to accept or reject Financial 
Offers exceeding the Estimated Procurement Value 
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1.5 
 

This is a bill of quantities contract. 

  
1.6 This call for tenders is being issued under an open procedure. 
  

1.7 The beneficiary of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta. 
 

1.8 This tender is not a reserved contract. 
 
 

 2. Timetable 
  
2.  DATE TIME 

Clarification Meeting/Site Visit (Refer to Clause 6.1) N/A N/A 

Deadline for request for any additional information from 
the NGO 
 
 
Clarification requests should be addressed to: NGOs e-
mail address 
fond.pkam@gmail.com 
 
 

 
 

4th June 2021 
 
 

17.00 CEST 

Last date on which additional information can be issued by 
the NGO 11th June 2021 20.00 CEST 

Deadline for submission of tenders 
(unless otherwise modified in terms of Clause 10.1 of the  
General Rules Governing Tendering for NGOs) 

18th June 2021 09.30 CEST 

Tender Opening  
Due to the Covid-19 Pandemic tender opening session will take 
place 22/06/2021 and general public will not be allowed to attend 
physically. Tenderers are to leave their email address when 
submitting the tender and a TEAMS invitation will be sent to the 
bidders to connect should they wish to witness the tender opening 
session. 

22nd June 2021 10.00 CEST 

* All times Central European Time (CET) / Central European Summer Time (CEST) as applicable 
 
 

  
 3. Lots 
  

3.1 
 

This tender is not divided into lots, and tenders must be for the whole of quantities indicated. Tenders 
will not be accepted for incomplete quantities. 
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4.1 

4. Variant Solutions 

 
 Variant solutions are not permissible. 

 
 
 
 

 
 
5.1 

 

5. Financing 

 
The project is co-financed by the European Union, in accordance with the rules of Operational 
Programme I – European Structural and Investment Funds 2014-2020 programme 

 
5.2    

 
The Contracting Authority of this tender is Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' 
Malta. 
 
 

  
 6. Clarification Meeting/Site Visit/Workshop 
  
 

6.1 
 
No clarification meeting will be held.  
 

Meetings between economic operators and the NGO, other than that provided in this clause during the 
tendering period are not permitted.  

  
  
 7. Selection and Award Requirements 
  
 In order to be considered eligible for the award of the contract, economic operators must provide 

evidence that they meet or exceed certain minimum criteria described hereunder. 
  
 (A) Eligibility Criteria 
  

Economic Operators are to complete the Eligibility Section through the ESPD and the necessary 
documents as follows: (Note 2) 

   
   
 (i) 

 
(ii) 
 
 
(iii) 
 
 
 

No Bid Bond is required. 

 
Declare agreement, conformity and compliance with the General Rules Governing Tenders for 
NGOs. (Note 2A) 

 
Declare agreement, conformity and compliance with the provisions of the Statement on 
Conditions of Employment by completing and submitting the form with title Statement on 
Conditions of Employment. (Note 2A) 

 
 (iv) 

 
(v) 
 
(vi) 

Power of Attorney (if applicable) (Note 2A) 

 

Data on Joint Venture/Consortium (where applicable) (Note 2A) 
 
Submission of the declaration form that stipulates that following signature of contract, the 
successful bidder, will provide evidence in respect of the requirements stipulated regarding 
Energy Efficiency through the Energy Efficiency Form (if applicable) (Note 2A) Not applicable. 

 
  

(B) Exclusion (including Blacklisting) and Selection Criteria – information to be submitted through 
the completion of the following declaration forms:  
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 (i) Declaration concerning exclusion grounds  (Note 2A) 
 

  
(ii) 

 
Declaration concerning Selection Criteria (Note 2A) 
 
 

 
 

 (C) Technical Specifications 
  
 (i) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(ii) 

Tenderer’s Technical Offer in response to specifications. (Note 3) 
  
 
A. Key Experts Form accompanied by CVs of Key experts, copies of qualifications’ certifications 
including warrants, the Statement of Exclusivity and Availability Form, the Self-declaration form 
for Key Experts (relating to public employees – if applicable) and all other documentation as 
requested.  (Note 2A)  
 

The following Key Experts are required: 
a) Key Expert 1: Perit who will assume all the responsibility in terms of the legal 

obligations as arising under Maltese law (Warrant Nos to be provided) – MQF Level 7 in 
Design and Conservation; 

b) Key Expert 2: Restoration Technician (MQF level 4 qualification or equivalent in 
restoration works of a similar nature); 

c) Key Expert 3: Licenced Stone Mason; 

d) Key Expert 4: A Warranted Conservator/Restorer – MQF Level 6 (Warrant Nos to be 
provided); 

e) Key Expert 5: Project Manager (MQF level 4 in related area of study) responsible for the 
works - to oversee and co-ordinate the works with the Supervisor in charge of the 
project. He or she shall act as a single point contact for the duration of works; 

f) Key Expert 6: A Quantity Surveyor (MQF level 4 in Construction or Civil Engineering ) 
responsible for the measurement of the works. 

g) Key Expert 7: Accredited Health & Safety Officer;  
 

 

B. Tenderer’s Technical Offer which shall consist of: (Note 3) 
 

h) Tender Technical Offer Declaration Form signed by the bidder (Note 3). (Note: Submission 
of an unsigned declaration form or a modified declaration form will automatically 
invalidate the tender bid). 

i) A Detailed Method Statement including information on proposed works methodology, 
products and materials (such as cleaning solutions, preservatives, consolidants, etc.) 
which is to clearly illustrate how the tenderer expects to achieve the requirements set 
in the tender specifications and related bill of quantities. (Note 3) 

j) A Construction Management Plan A site management plan clearly outlining hoarding and 
protection, site storage, the use of machinery and equipment, and the human resources 
that the tenderer envisages to deploy on each one of the two sites for the completion of 
the works in question. The plan may include drawings or sketches illustrating site 
dynamics and logistics. (Note 3) 

k) A Risk Assessment. A preliminary risk assessment and outline of the health and safety 
procedures that the tenderer intends to implement for the duration of the works. These 
documents shall act as a basis for more detailed reports prior to commencement of 
works by the winning bidder. (Note 3) 

l) A Gantt Chart Programme of Works as outlined in the Works Tenderer Technical 
Questionnaire. The implementation period for this tender is 40 weeks from order to 
start works. (Note 3) 
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Literature as per Form marked ‘Literature List’ to be submitted with the Technical offer at 
tendering stage.  
 
No changes to the information provided in the Literature submitted will be allowed. 
Literature submitted shall be rectifiable only in respect of any missing documents. (Note 2B)- 

Not Applicable for this tender. 
  

(iii) 
 
Samples as per section in Form marked ‘Sample List’ may be requested during the evaluation 
stage to supplement the technical offer submitted. If requested, the Samples must be 
submitted within 10 working days of being notified to do so. (Note 3) Not applicable for this 
tender. 

 
 

  
  

(D) Financial Offer 
  
 (i) 

 
 
(ii) 

The Tender Form and Tenderer’s Declaration are to completed and submitted with the offer; 
(Note 3) 
 
A financial offer is to be submitted by filling in the Bill of Quantities, and is to be calculated on 
the basis of Delivered Duty Paid (DDP)2020 (Grand Total) for the works tendered. (Note 3) 

 
  
 Notes to Clause 7: 

 
1. Tenderers will be requested to clarify/rectify, within five (5) working days from notification, the 
tender guarantee only in the following four circumstances: incorrect validity date, and/or incorrect 
value, and/or incorrect addressee and incorrect name of the bidder. Rectification in respect of the 
Tender Guarantee (Bid Bond) is free of charge. 
 
2. A) Tenderers will be requested to either clarify/rectify any incorrect and/or incomplete 
documentation, and/or submit any missing documents within five (5) working days from 
notification.  
     B) Tenderers will be requested to rectify/submit only missing documents within five (5) working 
days from notification. No changes to the information provided in the Literature submitted will be 
allowed. Literature submitted shall be rectifiable only in respect of any missing information. 
All Rectifications are free of charge. 
 
3. No rectification shall be allowed. Only clarifications on the submitted information may be 
requested. 
 
Request for Clarification and /or rectifications concerning a previous request dealing with the same 
shortcoming shall not be entertained.  

 
 
 
 
 
8.
1 

 

8. Tender Guarantee (Bid bond) 

No tender guarantee (bid bond) is required. 
 

  
 9. Criteria for Award 
  
9.
1 
 
 
 

The sole award criterion will be the price. The contract will be awarded to the tenderer submitting the 
cheapest priced offer satisfying the administrative and technical criteria.  
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SECTION 2 – EXTRACTS FROM THE PUBLIC PROCUREMENT REGULATIONS 

 
Part X of the Public Procurement Regulations 
 
270. Any tenderer or candidate concerned, or any person, having or having had an interest or 
who has been harmed or risks being harmed by an alleged infringement or by any decision 
taken including a proposed award in obtaining a contract, a rejection of a tender or a 
cancellation of a call for tender after the lapse of the publication period, may file an appeal 
by means of an objection before the Review Board, which shall contain in a very clear manner 
the reasons for their complaints. 
 
271. The objection shall be filed within ten calendar days following the date on which the NGO 
has by fax or other electronic means sent its proposed award decision or the rejection of a 
tender or the cancellation of the call for tenders after the lapse of the publication period. 
 
272. The communication to each tenderer or candidate concerned of the proposed award or of 
the cancellation of the call for tenders shall be accompanied by a summary of the relevant 
reasons relating to the rejection of the tender as set out in regulation 242 or the reasons why 
the call for tenders is being cancelled after the lapse of the publication period, and by a 
precise statement of the exact standstill period. 
 
273. The objection shall only be valid if accompanied by a deposit equivalent to 0.50 per cent 
of the estimated value set by the NGO of the whole tender or if the tender is divided into lots 
according to the estimated value of the tender set by the NGO for each lot submitted by the 
tenderer, provided that in no case shall the deposit be less than four hundred euro (€400) or 
more than fifty thousand euro (€50,000) which may be refunded as the Public Contracts 
Review Board may decide in its decision. 
 
274. The Secretary of the Review Board shall immediately notify the Director and/or the NGO 
as the case maybe that an objection had been filed with his authority thereby immediately 
suspending the award procedure. 
 
275. The NGO involved, as the case may be, shall be precluded from concluding the contract 
during the period of ten calendar days allowed for the submission of appeals. The award 
process shall be completely suspended if an appeal is eventually submitted. 
 
276. The procedure to be followed in submitting and determining appeals as well as the 
conditions under which such appeals may be filed shall be the following: 
 

(a) any decision by the General Contracts Committee or the Special Contracts Committee 
or by the NGO shall be made public by affixing it to the notice-board of the same NGO 
as the case may be or by uploading it on Government’s e-procurement platform prior to 
the award of the contract if the call for tenders is administered by the NGO; 

(b) the appeal of the complainant shall also be affixed to the notice-board of the Review 
Board and shall be communicated by fax or by other electronic means to all 
participating tenderers; 
 

(c) the NGO and any interested party may, within ten calendar days from the day on which 
the appeal is affixed to the notice-board of the NGO  and uploaded where applicable on 
the Government’s e-procurement platform, file a written reply to the appeal. These 
replies shall also be affixed to the notice-board of the Review Board and where 
applicable it shall also be uploaded on the Government’s e-procurement platform; 
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(d) within three working days of the publication of the replies, the Secretary of the Review 
Board shall prepare a report (the Analysis Report) analysing the appeal and any reply to 
it. This report shall be circulated to the persons who file an appeal and to all parties 
who submitted a reply to the appeal; 

 
(e) after the preparatory process is duly completed, the Director or the Head of the NGO 

shall forward to the Chairman of the Review Board all documentation pertaining to the 
call for tenders in question including files, tenders submitted, copies of deposit 
receipts and any motivated letter; 

 
(f) The secretary of the board shall inform all the participants of the call for tenders, the 

NGO of the date or dates as the case maybe when the appeal will be heard; 
 
(g) When the oral hearing is concluded, the Public Contracts Review Board, if it does not 
deliver the decision on the same day, shall reserve decision for the earliest possible date to be 
fixed for the purpose, but not later than six weeks from the day of the oral hearing: 
Provided that for serious and justified reasons expressed in writing by means of an order 
notified to all the parties, the Public Contracts Review board may postpone the judgment for a 
later period. 
 
(h) The secretary of the board shall keep a record of the grounds of each adjournment and of 
everything done in each sitting; 
 
(i) After evaluating all the evidence and after considering all submissions put forward by the 
parties, the Review Board shall decide whether to accede or reject the appeal. 
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SECTION 3 – SPECIAL CONDITIONS 
 

 These conditions amplify and supplement, if necessary, the General Conditions governing 
the contract. Unless the Special Conditions provide otherwise, those General Conditions 
remain fully applicable. The numbering of the Articles of the Special Conditions is not 
consecutive but follows the numbering of the Articles of the General Conditions. Other 
Special Conditions should be indicated afterwards. 

  
For the purposes of contracts issued by NGOs, the term ‘approval from the Central 
Government Authority’ shall be substituted by the term ‘approval by the Head responsible 
for that NGO’; Furthermore, any references to the Contracting Authority throughout the 
General Conditions shall be deemed to be referring to the NGO responsible for that 
procurement. 

 

Article 2: Law and language of the Contract 

2.1 The Laws of Malta shall apply in all matters not covered by the provisions of the 
contract. 
 
2.2 The language used shall be English. 

 

Article 3: Order of Precedence of Contract Documents 

The contract is made up of the following documents, in order of precedence: 
(a) the Contract; 
 (b) the Special Conditions; 
 (c) the General Conditions; 
 (d) the Contracting Authority’s technical specifications and design documentation; 
(e) the Contractor’s technical offer, and the design documentation (drawings); 
 (f) the bill of quantities/financial bid (after arithmetical corrections)/breakdown; 
 (g) the tender declarations in the Tender Response Format; 
 (h) any other documents forming part of the contract. 

 
Addenda have the order of precedence of the document they are modifying. 

Article 4: Communications 

Further to the contents in the General Conditions, the communication details of the 
Contracting Authority are:  
 
Fondazzjoni ghall-Patrimonju Kulturali ta' l-Arcidiocesi ta' Malta 
The Archbishop's Curia, Saint Calcedonious Square, Floriana 
FRN 1535 
Tel: 2590 6400 
Email Address: fond.pkam@gmail.com 
 
Communications between the Contracting Authority and/or the Supervisor on one hand, 
and the Contractor on the other, shall be exclusively in writing and in the English language.  
Specific and standard procedures of communication (templates of request for information, 
contract submittal, site instructions, time of communication and for replies, frequency of 
meetings) shall be agreed among the Contracting Authority and the winning bidder within 
fifteen (15) days from the Commencement Date of the Contract, unless otherwise specified 
in these Special Conditions and in Section 4 – Technical Specifications. 
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Article 5: Supervisor and Supervisor's Representative 

 
5.6 

 
The Contractor shall be responsible to provide all access necessary for 
verifying and inspecting the works carried out and the items being provided 

 

Article 6: Assignment 

Requests from the contractor for a change in assignment will not be allowed except in the 
case of force majeure which results in the Contractor being unable to carry out the tasks 
assigned in the contract.   

Article 8: Supply of Documents 

8.4 
 
 
 

Any documents and drawings prepared by the Contractor are to be submitted 
for approval to the Contracting Authority and the Supervisor, the procedure 
being agreed to between the parties as indicated in Clause 4 of the Special 
Conditions. 
 

 

 
Article 9: Access to Site 

  
  
9.1 
 
 
 
 
 
 
9.5 

In addition to sub clause 9.1 of the General Conditions, contractors may be 
required to suspend all or part of the works being carried out in order not to 
disturb any official function or activity held as indicated by the Contracting 
Authority. The contractor will be notified of such suspension of works at least 
48 hours in advance and will not be eligible for compensation, apart from an 
extension of time. 
 
The contractor is to note that access to the public/private buildings shall be 
maintained at all times and shall maintain pedestrian and vehicular access 
(where applicable) at all times. 
 
To this effect, the contractor and his employees shall be required to abide by 
the instructions issued from time to time by personnel responsible for the 
security of the underlying/adjoining properties and shall ensure that all works 
are carried out without jeopardizing the security of the place. 
 

 

Article 10: Assistance with Local Regulations 

10.3     The contractor is responsible for complying with local regulations at his expense to 
ensure the project is compliant with all the relevant local regulations. 

 

Article 11: The Contractor’s Obligations 

11.9 As per article 15.4 of the Special Conditions 
 

11.11 
 
 
 
 
11.14 
 
 
 
 
 

Further to what is stated in the General Conditions, the requirements for 
Contractor’s submissions are detailed in Section 4 Technical Specifications of 
this Tender.  
 
 
Any delay to commence or progress with works caused by the Contractor’s 
failure to provide, develop and update any of these documents to the 
satisfaction of the Supervisor and approving Authorities shall be at the 
Contractor’s risk. 
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11.17 
 
 
 
 
 
 
 
 
11.20 
 
 
 
 
 
 
 
11.21 
 
 
 
 
 
 
 
 
11.22 
 
 
 
 
 
 
 
 
 
 
11.23 
 
 
 
 
11.24 
 
 
 
11.25 
 
 
 
 
 
 
 
 
11.26 
 
 
 
 
 
 

The Contractor, including all the subcontractors, has to comply with all the 
legislation and regulations concerning employment in Malta, especially the 
posting of Workers in Malta Regulations; and must liaise with the Department 
of Industrial and Employment Relations, Malta – DIER and Employment & 
Training Corporation – ETC, to notify about such workers, fill in the 
appropriate forms and submit the required documentation; and must provide 
copies of such notification forms to the Contracting Authority.  
 
 
The Contracting Authority and the Supervisor shall make available, where 
applicable, the tender drawings (and any subsequent revisions to such 
drawings) to the Contractor at the latter’s request and well as any drawings 
required to carry out the works as the need arises.  Any such drawings will 
remain the property of the Contracting Authority and the Contractor may not 
reproduce or communicate them to third parties except with the Contracting 
Authority’s agreement. 
 
Further to Article 11.2 in the General Conditions, the contractor shall deploy 
the necessary resources so as to maintain a good progress of work on the site 
and shall also, where necessary, undertake to perform works outside normal 
working hours, and on public holidays and weekends at no additional cost to 
the Contracting Authority, so as to ensure the completion of the Works within 
the required time-frame, in accordance with the Technical Requirements and 
with the Period of Execution. 

 
 

Where applicable, the Contractor shall submit working and shop drawings, 
installation drawings, technical data, as-built drawings and other required 
information to the Supervisor when so requested and within the timeframes 
requested by the  Supervisor. The Supervisor may liaise with the Consultant to 
approve or otherwise. In the case of technical information and date, the 
contractor shall allow a minimum of seven (7) days for the Supervisor to 
comment. The Supervisor may request any drawing and any other document 
submitted by the Contractor to be revised or replaced and the Contractor 
shall so revise or replace the document within the requested timeframe and 
at the Contractor’s own expense.  
 
The Contractor shall draw-up and submit all other documentation required as 
stipulated elsewhere in these Special Conditions, as specified in the Technical 
Specifications and as otherwise instructed by the Supervisor within the 
stipulated, specified or requested time frames.  
 
The Contractor shall be obliged to follow any and all instructions issued by the 
Supervisor in relation to the Works in so far as these fall within the overall 
scope of the Contract. 

 
The Contractor shall be obliged to ensure avoidance of disruption and 
inconvenience to the day to day business on and around the site, including the 
co-ordination with other contractors that may be engaged on or in the vicinity 
of the site, the free movement of traffic and pedestrians, except where this is 
absolutely unavoidable. In particular, the Contractor shall take all such 
precautions as may become necessary so as to avoid causing any damage to 
adjacent buildings or property, including public spaces, during the execution 
of the Works. 

 
The Contractor shall also, in addition to the above, take any necessary action 
to ensure and maintain the health and safety of his employees, together with 
those of the employees of any other contractor engaged on or in the vicinity 
of the site, together with the general public and shall follow any relevant 
instructions and /or recommendations of the contractor’s Health and Safety 
Offices and the Contracting Authority Project Supervisor to fulfil the 
obligations set out in the Legal Notice 281/2004 (SL 424.29) 
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11.27 
 
 
 
 
11.28 
 
 
 
 
 
11.29 
 
 
11.30 
 
 
 
11.31 

 
In addition to other obligations arising under the Contract pertinent to the 
execution of the Works, the Contractor shall, following completion of same, 
fulfill all obligations during the Defects Liability Period as outlined in Article 
58.6 of these Special conditions. 

 
The Contractor shall not dismantle the scaffolding prior to the approval of the 
Contracting Authority’s architect and civil engineer in charge.  The contractor 
shall give the Contracting Authority’s architect and civil engineer in charge at 
least one week notice to allow for a final inspection and the measurement of 
works 
 
A suitable “housekeeping” programme shall be established before 
commencement of the project, and be continuously implemented on the Site. 

 
The Contractor will be available to attend regular site, management and 
progress meetings.  
 

The contractor binds himself to adhere to the conditions imposed in the 
Planning Permit, that is, the approved drawings, document and conditions 
imposed in Planning Permit PA Nos 0379/20 as approved by the Planning 
Authority. He also binds himself to follow all instructions given to him by the 
Superintendence of Cultural Heritage. 

 
 

 

Article 13: Performance Guarantee 

13.1  The Contractor shall, within 15 calendar days of receipt of the contract, sign and date 
the contract and return it together with an original copy of the Performance Guarantee to 
the Contracting Authority.  The amount of the guarantee shall be 4% where the amount of 
the total contract value is between €10,000 and €500,000 exclusive of VAT. If the same 
Contractor has more than one contract with the Contracting Authority, then the Contractor 
will be allowed to submit a single bid bond in accordance with the schedule stipulated in 
the Tender Form. 
 
13.3 The performance guarantee shall be in the format given in Section 5 and shall be 
provided in the form of a bank guarantee.  It shall be issued by a bank in accordance with 
the eligibility criteria applicable for the award of the contract. 
Furthermore, the Contracting Authority will not affect any payment to the Contractor until 
the performance guarantee has been submitted. 
 
13.8 The performance guarantee shall be released within 30 days of the signing of the 
Provisional Acceptance Certificate including any snag lists. 
 
 

Article 14: Insurance 

14.1.a Without any prejudice to Article 14.1 a, b, c of the General Conditions, the 
contractor is required to insure for the whole duration of the contract against risk of 
damage to the historic fabric of the building being restored through this contract for the 
amount of €235,000 per accident with the number of occurrences unlimited.  
 
14.2 Without any prejudice to 14.1 a, b, c of the General Conditions, the contractor is 
required to insure for the whole duration of the contract for the amount of €1,500,000 per 
accident with the number of occurrences unlimited against each party’s liability for any 
loss, damage, death or bodily harm, that may be caused to third parties, or to any person 
that is authorized to be on site at any given time, or any damages to property belonging to 
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third parties, including loss of profits that may be sustained by third parties. 
 
14.3 Amount per personal injury and unlimited occurrences as specified in Article 14.2 of 
the Special Conditions. 

 

Article 15: Performance Programme (Timetable) 

15.1 The Contractor shall provide a detailed Programme of Works. 
 
15.4 The Programme of Works shall be updated monthly or whenever required by the 
Supervisor, to be in line with the progress of the actual Works. The Programme of Works 
shall be accompanied by sufficient data and information together with all the necessary 
details of constructional plant, required labour force, etc. The Supervisor shall approve the 
Programme of Works within ten (10) working days from submission by the Contractor to the 
Supervisor. Should the Supervisor consider any alteration in or addition to the Programme 
of Works as submitted, the Contractor shall conform therewith without additional cost. Any 
changes to the Programme of Works shall be approved by the Contracting Authority. 

 

Article 17: Contractor’s Drawings/Diagrams 

17.1 The Contractor shall submit to the Supervisor for approval any drawings, documents, 
programme of works, technical literature, samples and /or models that the Supervisor may 
reasonably require for the performance of the contract within 5 working days from written 
request by the Supervisor or from date when meeting where minutes are taken. 

 

Article 18: Tender Prices 

18.2 The contractor will ascertain that all the respective rates have included double 
handling, carting away and dumping fees  
 
18.3 The Contractor shall be deemed to have taken into account in his tender price all 
works, fees and costs that are necessary to complete the project and to fully hand over in 
operational condition.   
 
 

Article 19: Exceptional Risks 
 

19.5  Further to the provisions of Article 19.5 of the General Conditions, if the Contractor 
is granted an extension of time in the implementation of the works, the Contractor cannot 
make a request for financial compensation for extension of time.  
 

Article 20: Safety on Site 
 
20.2  Further to the provisions of the General Conditions, it is the obligation of contractors 
to carry out a suitable, sufficient and systematic assessment of all the occupational health 
and safety hazards which may be present at the place of work and the resultant risks 
involved concerning all aspects of the work activity.  
 
20.3  Further to the provisions of the General Conditions, it is also the duty of a contractor 
to cooperate with other employers, contractors and, or self-employed persons who share a 
common work place, on the implementation of Health and Safety provisions. The 
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contractor or his designate shall co-ordinate necessary actions in matters which concern 
protective and preventive measures, and shall inform all on site as well as the Health and 
Safety Project Supervisor regarding any potential risks. 
 
 
Article 21: Safeguarding Adjacent Properties 
 
21.1 Further to clause 21.1 of the General Conditions, the contractor shall liaise and co-
operate with the appropriate Authorities and occupiers of adjoining land and buildings 
likely to be affected by the works, for all matters regarding access, monitoring, third party 
rights, and similar. 

Article 22: Interference With Traffic 

22.3 The Contractor is responsible to obtain necessary permits that may be required if the 
works impact of traffic. 
 
Article 23: Cables and Conduits 
 
23.3 The contractor shall be responsible for locating existing drains and services, and 
underground cables and pipes, for seeking instruction from the appropriate authorities as 
to how to deal with such services, and for carrying out any necessary work relating to 
deviations or protection, or any other works deemed necessary by the respective Utility or 
authority. 
 

Article 25: Demolished Materials 

25.1 Demolition material unless indicated otherwise in the bills of quantities and by the 
supervisor in charge, shall become the property of the Contractor and the carting away and 
dumping charges are at the expense of the Contractor. 
 
25.4 Further to article 25.4 of the General conditions, the contractor shall also take care to 
dispose of the waste material fully at his expenses and in an appropriate and 
environmentally friendly manner. 
 

Article 26: Discoveries 

26.2  Further to provisions of Article  26.2 of the General Conditions, the Contractor shall 
observe the provisions set out in the Cultural Heritage Act 2002 (CAP 445) at all times. 
 
26.3 Further to the provisions of Article 26.3 of the General Conditions, any in filled 
fissures, caverns, reservoirs/cisterns, hollows, Quaternary deposits, or other features of 
geological, geomorphological, hydrological, palaeontological interest which are discovered 
must be reported immediately to the Superintendence of Cultural Heritage. The contractor 
shall halt the works and follow all instructions given by the Supervisor to protect or to 
investigate further the discovery. 
 
The Contractor shall co-ordinate and co-operate with the Supervisor appointed by the 
Contracting Authority with the Local Authorities at all times. 

Article 28: Soil Studies 

28.1 As per General Conditions of the Contract 
 

Article 30: Patents and Licences 

 
30.1 As per Article 30 of the General Conditions 
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Article 31: Commencement Date 

 
31.1 The Commencement Date for this contract shall be 1 week from the Order to Start 
Works.  The performance of the contract is to commence on order to start works.  The 
order to start works will not be issued later than two (2) months from the last date of 
signature shown on contract. 
 
No works however will be allowed to commence on site unless the Contractor has furnished 
the Contracting Authority with a certified true copy of the Insurance Policy together with 
all documentation related to Health and Safety as well as the performance guarantee. 
 
 

Article 32: Period of Execution of Tasks 

 
32.1 The period of performance of this contract shall be 40 weeks from the 
Commencement indicated in the Order to Start Works. 
 
The contractor will be expected to commit sufficient resources to carry out works on more 
than one area at the same time, to guarantee the on time completion of all the Works as 
specified in this tender. 
 
 

Article 33 Extension of the Period of Execution of Tasks  
 

33.4  Further to the provisions of Article 33 of the General Conditions, should the 
Contractor be granted an extension of the period of execution of the tasks that are the 
subject of this contract, the Contractor cannot make a claim for financial compensation for 
such extension in the period of execution of the tasks of the contract. 
 

Article 34: Delays in Execution 

 
34.1 Any delay in performance from the approved programme of works for this contract, 
will be charged 0.1% of the contract value per calendar day of delay up to a maximum of 
20% of the contract value.  
 
Upon reaching the maximum penalty, the Contracting Authority reserves the right to 
terminate the contract and seek the services of a third party for the completion of works. 
 

Article 35: Modification to the Contract 

35.8 The Contracting Authority has a right to increase or reduce works of a similar nature 
by a maximum of 15% of the contract value which have become necessary for the purpose 
of achieving the scope of the contract. These inter alia include the detection of 
unidentified works evident only once the interventions have commenced such as the 
repetition of cleaning interventions due to stubborn dirt, the repetition of the application 
of biocides and herbicides, the consolidation, pinning, repair, stone replacement and re-
pointing of areas of the stone fabric. Such works would be resulting from close inspection 
of works accessible only upon erection of scaffolding or exposed during the course of the 
works. 
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35.9 The Contracting Authority will have the right to instruct additional works up to a 
maximum of 15% of the contract value which have become necessary for the purpose of 
achieving the scope of the contract. Such works would be resulting from close inspection of 
works accessible only upon erection of scaffolding or exposed during the course of works. 
These inter alia include works evident only once the interventions have commenced such as 
the alternative cleaning and plastering interventions, the application of alternative 
treatment and utilization of other materials other than those envisaged in the tender 
specifications that may be required.   
 
 
35.11 The provisions provided for in Article 35.11 of the General Conditions shall not be 
applicable to this contract. 
 
35.12  The provisions provided for in Article 35.12 of the General Conditions shall not be 
applicable to this contract. 
 
35.13 The provisions provided for in Article 35.13 of the General Conditions shall not be 
applicable to this contract. 
 
 

Article 37: Work Register 

 
37.1 The Contractor shall maintain a Work Register (Work Diary) on the site, containing 
detailed daily reports in the template specified and/or approved by the Contractor’s 
representative (either the Construction/Project Manager or the Site Manager) and approved 
by the Supervisor, including at least the following information: 
 

(a) weather conditions, interruptions of work owing to inclement weather, hours of 
work, number and type of workmen employed on the site, materials supplied, 
equipment in use, equipment not in working order, tests carried out in situ, 
samples dispatched, unforeseen circumstances, safety, health and welfare of 
persons and damage to property, progress of the Works, as well as progress of the 
Works orders given to the Contractor; 

 
(b) detailed statements of all the quantitative and qualitative elements of the work 

done and the supplies delivered and used, capable of being checked on the site and 
relevant in calculating payments to be made to the Contractor; 

 
(c) photographic records of the interventions as well as the state of the structures to 

be restored through this tender prior to the commencement of works. The 
photographs shall include records of any archaeological, historical, etc evidence 
discovered during the course of works; detailed mapping of all interventions carried 
out. The interventions shall be carefully mapped out in conformity to approved 
standards and conventions as agreed with and approved by the Supervisor in 
charge. This mapping shall be submitted to the Architect and Civil Engineer in 
charge/or Supervisor in digital format (Version ACAD 2009 or compliant) and 2 
colour printed copies; copies of method statement reports, construction 
management plans and updated programmes of works as specified in this document 
and approved by the Supervisor. 

 
This Work Register shall be made on daily basis and take the form of a bound document 
with an original and two copies for each day. The original shall be filled out by the 
Contractor, who shall sign it, then reviewed by the supervisor, who shall add his comments, 
if necessary, and countersign it. One copy shall be kept by the supervisor for its own 
record. 
 
Entries made in the work register as work progresses shall be signed by the Contractor and 
countersigned by the Supervisor or his representative. When the Supervisor reviews each 
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page, he shall add his comments if necessary, to draw attention to deficiencies in the 
Works or to give warning of difficulties that may arise from the Contractors method of 
working. He may also instruct in this Work Register that work shall stop in certain 
circumstances and the Contractor shall take appropriate action immediately. Such 
instructions shall be followed up by Administrative Orders. If the Contractor objects, he 
shall communicate his views to the Supervisor within 15 days following the date on which 
the entry or the statements objected to are recorded. Should he fail to countersign or to 
submit his views within the period allowed, the Contractor shall be deemed to agree with 
the notes shown in the register. The Supervisor may examine the work register at any time 
and may make or receive a copy of entries which he considers necessary for his own record. 

 

Article 38: Origin 

 
38.1 No derogation to the rules of origin is authorised. 
 

Article 39: Quality of Works and Materials 

 
39.2 All designs, components, materials, and restoration interventions/methodologies shall 
be submitted to the Supervisor for written preliminary technical approval, prior to their 
implementation or procurement. All requests and documentation must be submitted with 
10 calendar days prior to execution of works on site. 
 

Article 40: Inspection and Testing 

 
40.2 As specified in the General Conditions. 
 

Article 42: Ownership of Plants and Materials 

 
42.2 All equipment, temporary works, plant and materials on site owned by the Contractor 
or by any company in which the Contractor has a controlling interest shall, for the duration 
of the execution of the works be: 

a) Vested in the Contracting Authority. 
 

Article 43: Payments: General Principles 

 
43.1 Payments will be made in Euro.  
 
 
Payments shall be authorized by the Contracting Authority, and paid by the Treasury 
Department. 
 
 

Payment Schedule 
   
Pre-financing Payment As per 44.1 of Special 

Conditions 
10% of contract value  

Interim Payments As per measured works 95% of contract value 
 
Retention Monies 

As per payment schedule in 
Clause 45.2 of the Special 
Conditions 

5% of contract value 
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43.3 As per General Conditions. 

Article 44: Pre-financing 

 
44.1 Pre-financing to the Contractor of 10% of the contract value excluding the cost of 
maintenance items in the BOQ, shall be obligatory. 
 
44.2 Pre-financing amounting to 10% of the contract value shall be granted to the 
Contractor against the provision of a bank guarantee by Contractor in favour of the 
Contracting Authority of the equivalent amount.  
 
44.3 Further to Article 44.3 of the General Conditions, the Contractor shall present to the 
Contracting Authority, within forty five (45) days of the signing of the contract, a bank 
guarantee of the amount equivalent to 10% of the contract value for the Contracting 
Authority to release the pre-financing payment of the same amount. 
 
44.8 The pre-financing payment shall be repaid through percentage deductions in payment 
certificates as follows: 
 
(a) Advance payment equivalent to 10% of the contract value: 
 
 Deductions shall commence in the payment Certificate in which the total of all 
certified interim payments (excluding the advance payment and deductions and 
repayments of retention) exceeds 10% of the Accepted Contract Amount; and 
 
 Deductions shall be made at the amortisation rate of 10% of the cumulative 
amount of each payment certificate (excluding advance payment and deductions 
and repayments for retention) in the currency and proportions of the advance 
payment, until such time as the advance payment has been repaid in full; and 
 
 With every 25% of the pre-financing amount being amortised, the Contracting 
Authority may authorize the relevant financial institution to release the 
equivalent 25% from the pre-financing guarantee granted in terms of Article 44.3 
of these Special Conditions. Thus, the pre-financing guarantee shall decrease 
proportionately throughout execution of the contract. 
 
 
 

Article 45: Retention Monies 

 
45.2 The sum of money retained from the interim payments shall be of 5%. This sum shall 
be paid upon submission of an equivalent retention bank guarantee (issued in the form 
provided in this tender document) by the Contractor to the Contracting Authority when 
issuing the Provisional Acceptance Certificate as specified in Article 57. The bank 
guarantee will be released upon issuing of the final acceptance of the works as per Article 
58. The said retention guarantee shall be released only after the conditions requested 
under Art 58 are satisfied. The retention guarantee will be released within 45 days from 
when the Final Acceptance Certificate is issued.  
 
 

Article 46: Price Revision 

 
46.1 Tender prices are fixed and not subject to revision with the exception of that resulting 
from causes listed under Article 46.3 of the General Conditions.   
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46.3 As per General Conditions 
 

Article 47: Measurement 

 
47.2 The works shall be measured as detailed in the Bill of Quantities, and as specified in 
the appropriate clauses in the Technical Specifications – Section 4. The appointed 
contractor shall satisfy the Supervisor that the materials are such as specified or 
equivalent. 
 

Article 48: Interim Payments 

 
48.1 Interim Payments of sums due for the executed and provisionally accepted works shall 
be authorized by the Contracting Authority and payment will be issued by the Treasury 
Department within the Ministry of Finance paid against a valid invoice after works in 
accordance to quality and progress of works. The retention shall be released in accordance 
to Clause 45.2 of these special conditions. The Contractor shall submit his claim for 
progress payments to the Contracting Authority in writing. Such claims are to be supported 
by evaluation of the works executed and materials installed on site and show the value of 
the permanent works executed by him up to the end of the month. All claims shall be 
evaluated by the Contracting Authority in relation to the Bills of Quantities and Contract 
Rates and documentation produced by the Contractor and on the basis that such works 
have been executed in accordance with the Contract Documents and to the satisfaction of 
the Contracting Authority. Provided the Contracting Authority agrees with the statement, 
the relevant Payment Certificate will be issued. 
 
 

Article 50: Delayed Payments 

 
50.1 The Contracting Authority shall pay the contractor sums due within 60 days of the 
date on which an admissible payment is registered, in accordance with Article 43 of these 
Special Conditions. This period shall begin to run from the approval of these documents by 
the competent department referred to in Article 43.1 of these Special Conditions. These 
documents shall be approved either expressly or tacitly, in the absence if any written 
reaction in the 30 days following their receipt accompanied by the requisite documents. 
 
 
50.2 Once the deadline laid down in Article 50.1 has expired, the Contractor may, within 
two months of late payment, claim late-payment interest: 
- at the rediscount rate applied by the issuing institution of the country of the 
Contracting Authority; 
on the first day of the month in which the deadline expired, plus two percentage points 
(2%). The late-payment interest shall apply to the time which elapses between the date of 
the payment deadline (exclusive) and the date on which the Contracting Authority's 
account is debited (inclusive). 
 
 

Article 53: End Date 

 
The contract will be co-financed through the European Regional Development Fund 2014-
2020, therefore the payment obligations of this contract will be concluded by end 
December 2022. 
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Article 56: Partial Acceptance 

 
56.2 The supervisor will issue partial provisional acceptance upon completion of full works 
on the structure envisioned within the contract and not upon completion of works on parts 
of the structure envisioned within the contract.  
 
56.3 The maintenance period shall run from the date of the Provisional Acceptance 
Certificate issued as per Article 57. 
 

Article 57: Provisional Acceptance 

 
57.6 Further to the provisions of Article 57 of the General Conditions, the Provisional 
Acceptance Certificate can only be issued once all pending snags included in the relevant 
snag list are appropriately addressed by the Contractor and to the satisfaction of the 
Supervisor.   
 

Article 58: Maintenance Obligations 

 
58.6  Further to the provisions of Article 58 of the General Conditions, the contractor shall 
guarantee that works carried out through works specified in this tender document are 
adequately maintained for a period of 24 months from issuing of the Provisional Acceptance 
Certificate. The Contractor shall be responsible for remedying, at his expense, defects and 
damages during this period as specified in the General Conditions.  
 
Any remedial works performed during the guarantee period (until 24 months after 
completion of ALL works described in this contract) shall be carried out as specified in this 
document and approved by the Supervisor. The contractor shall be responsible for providing 
all suitable means, for obtaining all permissions, and making all the necessary 
arrangements with all authorities concerned to carry out all the remedial works at any 
height levels at no extra cost to the Contracting Authority.  
 
 
 

Article 66: Dispute Settlement by Litigation 

 
If no settlement is reached within 120 days of the start of the amicable dispute-settlement 
procedure, each Party may seek: 

a) either a ruling from a national court, or 
b) an arbitration ruling, in the case where the parties, i.e. the Contracting 
Authority and the Contractor, by agreement decide to refer the matter to 
arbitration. 

Article 70: Further Additional Clauses 

 
70.1 The Supervisor will organise project management meetings (which may be held in 
person or on-line) and site meetings. The Contractor’s representative must also attend 
these meetings in order to review the arrangements of future work. The Supervisor shall 
record the business of these meetings and supply copies of the record to those attending 
the meeting and Contracting Authority. In the record, responsibilities for actions to be 
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taken shall be in accordance with the contract. 
 
The Contractor’s Key Experts must also attend these meetings when requested by the 
Supervisor and/or the Contracting Authority. The Supervisor shall notify the Contractor of 
the requirement of a particular Key Expert’s attendance at least three (3) days prior to the 
meeting. The Contractor shall become liable to a penalty of €100 (one hundred euro) for 
each occurrence in which a Key Expert fails to attend meetings. Such penalties will be 
deducted from the next interim payment due. 
 
70.2 Following the issue of an administrative order by the Supervisor, the Contractor shall 
execute the administrative order within the specified deadline. Without prejudice to other 
penalties which may be due in terms of the Contract, if the Contractor fails to respect the 
specified deadline for the respective administrative order, Contractor shall be liable to a 
penalty for mere delay in execution of the administrative order in the amount of €100 (one 
hundred euro) for each calendar day following the deadline until Supervisor certifies the 
completion of the administrative order, which penalty shall be deducted from the next 
interim payment.  
 
70.3 The Contractor shall be liable to a penalty of €2,000 (two thousand euro) if he fails to 
abide with any of the conditions of permits for works issued by ERA [Environment and 
Resources Authority], the PA [Planning Authority] and the BRO [Building Regulation Office] 
or any other Malta Government Authority and related to or in connection with this 
contract. This penalty shall be applied for each occurrence where the result of the non-
compliance is irreversible. In case the effects and results of the non-compliance are 
reversible the contractor shall be liable to a penalty of €1,000 per calendar day 
commencing from the deadline set by the Supervisor to complete the remedial works. The 
reversibility of the breach of permit conditions shall be determined by the Supervisor. The 
penalties in this Article shall apply without prejudice to the other penalties that may be 
issued by the Planning Authority and/or other Governmental Entities. Penalties will be 
deducted with the next interim payment due.  
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SECTION 4 –SPECIFICATIONS/TERMS OF REFERENCE (Note 3)  

Note:  
Where in this tender document a standard is quoted, it is to be understood that the 
Contracting Authority will accept equivalent standards. However, it will be the 
responsibility of the respective bidders to prove that the standards they quoted are 
equivalent to the standards requested by the Contracting Authority. 
 

 

 

 

TECHNICAL SPECIFICATIONS 

FOR THE RESTORATION WORKS OF THE MAIN 

FAÇADE AND THE SIDE FAÇADE ON THE SOUTH 

SIDE AND SIDE OF THE SACRISTY OF THE CHURCH 

OF THE ASSUMPTION OF QRENDI 
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SPECIFICATIONS FOR RESTORATION WORKS 

General Site Management Practice 

 
 Main scope of works 
 The main scope of this tender is to restore the main façade and the side façade on south side 

and side on sacristy. 
 

Liaison 
A.1 The contractor shall liaise and co-operate with the appropriate Authorities and occupiers of 

adjoining land and buildings likely to be affected by the works, for all matters regarding 
access, monitoring, third party rights, and similar, as per Clause 21.1 of the Special 
Conditions. 

 
Cordination of Services  

A.2 The contractor shall be responsible for locating existing drains and services as per Clause 23.3 
in  Special Conditions 

 
A.3 Access Roads 

The contractor shall take all the necessary steps to ensure that the external areas and access 
roads are left clean and tidy during all stages of the work, to the satisfaction of the Architect 
and civil engineer in charge. 

  
 

 Method Statement and Programme of Works 
 
A.4 Apart from the preliminary Method Statement and the Programme of Works to be submitted 

by the bidder, with the tender document, the successful bidder shall be required to submit a 
detailed Method Statement together with a Programme of Works, and Construction 
Management Plan prior to commencement of works.  The Method Statement shall include a 
Risk Assessment, as referred to in this document.  It shall also detail site logistics and plant 
locations.   The Contractor shall take into account the problems of access into the site, and in 
particular the needs to maintain access open to the sites for both visitors as well as other 
contractors. 

 
A.5 The detailed Programme of Works,(Gantt Chart) shall identify each activity, indicating the 

dates when works in their various phases would be undertaken, for approval of the Architect 
and Civil Engineer in charge. 

A.6.   The Programme shall be updated monthly or whenever required by the Architect, to be in line 
with the progress of the actual Works.  The Programme shall be accompanied by sufficient 
data and information together with all the necessary details of constructional plant, required 
labour force, etc.   Should the Architect consider any alteration  in or addition ot the 
Programme as submitted, the Contractor shall conform therewith without additional cost to 
the Contracting Authority. 

 
A.7 The submission to and approval by the Architect of such Programme or the furnishing of such 

particulars shall not relieve the Contractor of any of his/her duties or responsibilities under 
the Contract. 

 
 
 
 

Housekeeping 
A.8 Storage areas for materials, plant and construction waste shall be enclosed with secure 

hoarding; the different areas for materials, waste and staff facilities will also be fenced in for 
security, for the protection of the public, as well as to reduce, visual impact.  Construction 
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waste shall not be allowed to accumulate on site and should be removed periodically.  The 
contractor shall endeavour to locate the storage and stockpile areas in the areas from where 
there will not be a significant visual impact on views of the fortifications 

A.9 Rainwater run-off shall be channelled to setting ponds that will allow the separation of the 
silt from the clear water.  Sludge will be collected regularly using mobile suction pumps, and 
will be deposited at an approval dumping site. 

 
A.10 The disposal of hazardous waste shall be carried out in accordance with procedures approved 

by the Environment Protection Department and the Malta Environment and Planning 
Authority.  Any hazardous material shall be notified to the Environment Protection 
Department, and shall be transported in accordance with the relevant Maltese Legislation.  
Relevant hazardous wastes include, but are not limited to, petroleum tank bottom sludge, 
waste acidic of alkaline solutions, wastes containing metals, waste hydraulic, engine, or bilge 
oils, degreasing agents or solvents, discarded equipment containing PCBs or asbestos. Waste 
explosives, batteries and accumulators, soil, stone or construction and demolition waste 
containing dangerous substances, and insulation material containing asbestos. 

 
A.11 Sanitary waste during the construction phase shall be disposed of chemically. 
 
A.12 Burning of waste plastics, wood or any other material on site shall not be allowed. 
 
A.13 All activities producing dust shall be controlled, and measures such as spraying with water 

shall be used to ensure that the emitted dust is minimised.  Dust-laden materials shall be 
removed from the site, and transported through public thoroughfares, only after thorough 
watering before leaving the site.  Dust covers, of appropriate material, properly secured 
along all sides, shall be used on all open-topped vehicles used for the transportation of 
rubbish or debris from the site. 

 
A.14 Wash-down facilities may need to be installed at the designated exit of the site of the works, 

to minimize any dust carried by construction vehicles on the public roads, unless it can be 
shown that the contractor can otherwise control the dust carried by his vehicles.  Wash-down 
facilities shall normally consist of a power washer, surface gutters and a system of 
interconnected reservoirs underlying the washing area, so as to allow construction vehicles, 
leaving the site, to be washed-down.  The water from the wash-down should flow through the 
gutters into the underground reservoirs, and clear water will overflow from one compartment 
into the next, depositing the silt load.  A submersible pump will recycle the water form the 
last compartment and feed it to the power washer.  Sludge will be collected regularly using 
mobile suction pump, mixed with the excavated debris to remove excess water, and disposed 
of with the same excavated material. 

 
A.15 All plant shall be operated with any relevant doors closed, and shall be fitted with silencers 

and noise suppressors.  All plant and site operations will be required to conform to local 
legislation, and in particular EN ISO 11690, EN 12096, EN 28662, EN ISO 10819, EN ISO 8662.  
The contractor shall select and utilise methods of working, and items of plant, so that the 
maximum measured ground vibrations do not exceed a peak particle velocity of 3mm per 
second at any occupied property, and 5mm per second at other properties, or any other 
values indicated by the relevant Authorities.  Noise levels at the perimeter of the site shall 
not exceed 70dB, or the value indicated by the relevant Authorities. 

 
A.16 Any chemical drums that may need to be on site shall be stored on impervious surfaces in 

designated bunded areas.  Oil tanks shall be similarly stored.  The bunds shall have a capacity 
equal to 110% of the volume of the largest drum.  In view of the fact that the bunds are 
meant to cater for operational leakages and spills, this is considered as sufficient.  The bunds 
shall have no drains, and provision shall be made for pumping out rainwater.   Filling and vent 
pipe-work shall be located inside the bund.  The bunds shall be available for inspection.  
Empty drums shall be stored in a similar fashion, in separate areas, and shall be safely 
disposed of in accordance with the arrangements made with the Environment Protection 
Department. 

 
A.17 Oil drip trays shall be used under small static plant, such as pumps and compressors.  These 

trays shall be open to inspection and spent oil shall be disposed of in accordance with the 
arrangements made with the Environment Protection Department.  Maintenance areas for the 
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construction plant shall be indicated in the Contractor’s Construction Management Plan. 
Disposal procedures shall be as instructed by the Environment Protection Department.  The 
contractor shall be required to install settling ponds to stop oil-contaminated, or silt-laden, 
waste water, (including rain-water), from finding its way into the surrounding cultivated 
agricultural areas. 

 
A.18 The contractor shall take all necessary procedures to control energy use on site. Site lighting 

shall be, as much as possible, low energy, or energy-efficient, light fixtures, and shall be 
downward pointing and shielded to avoid unnecessary light loss and light pollution. 

 
A.19  The Contractor shall comply with and fulfil all obligations imposed by Article 19 of the Police 

Laws and shall give all notices, obtain all permits; pay all fees that may be lawfully 
demanded by Public Officers in respect of works and comply with all requirements of the Law 
and any Lawful Authority. 

 
Notice to authorities 

A.20 The contractor shall give all necessary notices to authorities concerned and shall allow them 
facilities for removing any fixtures, fittings, or services, which may belong to them. 

 
Heavy vehicles 

A.21 The use of heavy construction vehicles entering Qrendi in connection with this project shall 
be limited to the minimum and confined to specific routes, agreed upon beforehand with 
respective Authorities. 

 
Materials 

A.22 All materials and methods of construction shall be in the form and nature specified herein 
and/or as indicated in the drawings, to the satisfaction of the Contracting Authority’s 
Architect-in-Charge.  All materials and methods (except where otherwise stated) shall 
conform to the relevant British Standard Specification or its European equivalent. 

                  
Samples and tests 

A.23 During the course of works, architect and civil engineer in charge reserves the right to take 
samples or carry out specialised tests on site.  In specific cases, analysis/tests on samples 
elevated may take significant time to be completed, in which case, architect and civil 
engineer in charge may request suspension of all or part of the activities being carried out by 
the contractor.  Unless such tests/ analysis are being carried out due to any negligence, bad 
workmanship, etc. from the contractor’s side, the Contracting Authority or his/ her 
representative may opt to prolong the completion period as detailed in tender document.  
Should, however, the need for such tests arise due to any negligence, bad workmanship, etc. 
by the contractor, expenses incurred in the carrying of such tests will be deducted from 
payments due to the contractor.  In the Period of Execution of the work the Contractor will 
have to factor in such tests. 

 
Works to be carried out by other entities/or contractors 

A.24 During the course of works, the Restoration Directorate may: 
 

a) Assign other contractors/ personnel to contemporarily carry out works on other areas of the 
building not included in this tender document. 

b) Appoint personnel to carry out trials, tests, etc. on cleaning methods, consolidation, etc. as 
so deemed necessary by the architect and civil engineer in charge, on sections of the building 
covered by this tender document. 

c) In all cases, contractor will be expected to be co-operative and allow the use of his 
scaffolding and/ or other facilities available on site for the efficient execution of the above-
mentioned works.  Same contractor will not be entitled to any compensation (financial or 
otherwise) for these services, etc.  

 
Clearance of site 

A.25 Each trade is to make good after itself and provision for such work shall be made in 
respective rates. 

 
A.26 During the execution of the works, the Contractor shall keep the site reasonably free from all 

unnecessary obstruction, and shall store or dispose of any Contractor’s equipment and surplus 
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materials and clear away and remove from the site any wreckage, rubbish or temporary works 
no longer required. 

 
A.27 On completion of the Works, the Contractor shall clear away and remove from site all 

Contractor’s equipment, surplus material, rubbish and temporary works of every kind, and 
leave such part of the site and works clean and in a workmanlike condition to the satisfaction 
of the Contracting Authority’s Architect and civil engineer in charge. 

               
Management Plan 

A.28 The Management Plan shall be compiled to show how access to the site will be managed, how 
security and safety of the buildings will be guaranteed, and how building material and 
building waste will be handled to ensure minimum impact.  It will also detail site logistics and 
plant locations, and equipment etc. to be used in the execution of works indicating the 
contractor’s endeavours to carry out the works requested by the Contracting Authority’s 
architect and civil engineer in charge.   

 
A.29 The Contractor shall take into account the problems of access into the site, and the existing 

physical site constraints in particular the needs to maintain access open to the sites for both 
visitors as well as other contractors.  It shall show in particular: 

 The Access Plan - All site access points for workers, plant and machinery.  
 Storage areas for materials and plant 
 A detailed Programme of Works, (Gantt chart), indicating the dates when works in 

their various phases would be undertaken and broken down into more detail for each 
activity of each phase, for approval of the Contracting Authority’s  Architect in 
Charge.  

 Adequate and suitable provision to reduce dust nuisance during all phases of the 
works. 

 Protection measures for overlying and adjoining retained buildings, structures and 
landscapes. 

 Measures for the safety and continued operation of overlying existing activities. 
 The location of disposal sites for material from demolition and excavation, and the 

means and routing of transport to disposal sites. 
 
 The submission to and approval by the Contracting Authority’s Architect and civil engineer in 

charge of such Programme or the furnishing of such particulars shall not relieve the 
Contractor of any of his/her duties or responsibilities under the Contract. 

 
 
 
 

Health and Safety Provisions  
 

Safety Officer  
A.30 The Contractor shall appoint his safety officer to ensure compliance with Legal Notice 

281/2004 (SL.424.29).  The safety officer shall amongst other things implement all regulations 
and directions given in order to achieve the objectives of the Health and Safety Plan, as well 
as ensure the certification of scaffolding, hoists and any other equipment/machinery to be 
used on the site of works as fit for the intended works and immediately submit them to the 
Contracting Authority.  The Contractor shall be obliged to immediately carry out any actions 
recommended by the Contracting Authority Project Supervisor. 
The Contracting Authority reserves the right to request the Contractor to substitute the 
appointed safety officer if in the opinion of the Contracting Authority he/she is not fulfilling 
his/her role properly. 
 
The Contractor shall include inter alia for the following: 

 All visitors are to be provided with appropriate personal protective equipment 
 Provide appropriate induction and training to all visitors on site. 
 Submit to the architect and civil engineer in charge, work methods and risk 

assessment for all works to be carried out.  Such documents to be kept up to date 
throughout the works 
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 Prepare and submit to the architect in charge, weekly reports regarding health 
and safety on site, including actions plans to rectify non- conformities and  
prevent unsafe work practices and conditions. 

 Maintain an occupational health and safety disciplinary system on site which is to 
include warning to personnel leading to dismissal for repeated offences. 
 

The architect and civil engineer in charge may require the immediate removal from the Site 
of Works of any person who, in his opinion, fails to observe the provisions of this clause and 
such person shall not again be employed upon the Works without the permission of the 
architect and civil engineer in charge. 
 

 
General Hazards 

A.31 The following hazards have been identified: 
 

a) Electrocution from buried/overhead electricity services and by electrically powered 
equipment/ machinery used on site of works; 

b) Workers falling from scaffolding, or from heights on existing buildings; 
c) Noise and dust production as a result of the works outlined in this document; 
d) Workers crushed by collapse of structures and/ or scaffolding; 
e) Inhalation of fumes resulting from restoration processes. 
f) Full or partial collapse of scaffolding. 
g) Third parties injured by material falling from scaffolding. 

 
Risk Mitigation Measures 

 
A.32 The following measures are recommended to minimise risks on site: 
 

a) Clear delineation of plant movement areas; 
b) Double checks on possible existence of buried services – clear delineation of known services; 
c) Provision of sturdy work platforms/ scaffolding, and guide rails at unprotected edges of 

existing buildings; 
d) Use of plant with limited noise emission; 
e) Periodic wetting of demolition area to reduce dust emission; 
f) Establishing clear procedural rules during overhead material handling to; 
g) Enforcement of hard hats. 

 
 
 
Provisions for safe practice 

A.33 The following provisions shall be made, without limiting, in any way, other provisions that the 
Contractor may deem necessary in order to render the Site and the Work safe:  

 
a) Where there is an imminent danger to the safety of workers, the Contractor shall take 

immediate steps to stop the operation and evacuate workers as appropriate; 
b) Secure fencing, to prevent unauthorised access to the active work areas; 
c) A Notice, giving information on the specific hazards, and on the availability of emergency 

assistance, shall be clearly displayed in a position such that those working on site can read it 
as well as those affected by the Site; 

d) Routes for the movement of vehicular traffic around the place of work shall be clearly 
delineated.  These routes shall be separated from the areas subject to overhead movements; 

e) Escape routes and means of escape shall be kept clear at all times; 
f) Existing services, both overhead and underground, within the work site and immediately 

surrounding the work site, shall be identified, the respective utility companies contacted for 
information and disconnected/made safe; 

g) Special attention shall be given to lifting, slewing and overhead handling operations to avoid 
public access areas; 

h) The Contractor shall take appropriate measures, or shall use the appropriate means, in 
particular mechanical equipment, in order to avoid the need for the manual handling of loads 
by workers; 

i) All openings through which workers are liable to fall shall be kept effectively covered or 
fenced and marked in the most appropriate manner; 
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j) Where natural lighting is not adequate to ensure safe working conditions, the Contractor shall 
provide adequate and suitable lighting, including portable lighting when appropriate, at the 
Site of work; 

k) Guard-rails and toe-boards shall be provided to protect workers from falling from elevated 
workplaces; alternatively, adequate safety nets or safety sheets shall be erected, made fast 
and maintained, or adequate safety harnesses shall be provided and used; 

l) Hoist shafts shall be enclosed with rigid panels or adequate fencing at ground level on all 
sides; 

m) The contractor shall be responsible for ensuring that all persons on the Site, whether the 
Contractor’s employees or otherwise, wear the necessary personal protective clothing at all 
stages; 

n) The Contracting Authority’s Engineer shall have the right to send away any of the 
Contractor’s employees, or of his Sub-Contractors, or otherwise doing work on the site, if 
they do not comply with these requirements. 

 
 

Fire Outbreak 
A.34 The Contractor shall take all appropriate measures to: 
a) Avoid the risk of fire; 
b) Control quickly and efficiently any outbreak of fire; 
c) Bring about a quick and safe evacuation of persons. 
 

Protective Clothing and Equipment  
A.35 The Contractor shall provide the following: 
a) Safety helmets or hard hats to protect the head from injury resulting from falling or flying 

objects, or from striking against objects or structures. 
b) Goggles, a screen, a face shield or other suitable device when likely to be exposed to eye or face 

injury from airborne dusts or flying particles, dangerous substances, harmful heat, light or 
other radiation, and in particular during welding, flame cutting, or other hazardous work; 

c) Protective gloves and suitable protective clothing to protect hands or the whole body when 
exposed to heat radiation or while handling hot, hazardous or other substances such as 
poultice packs which might cause injury to the skin; 

d) Footwear of an appropriate type when employed at places where there is the likelihood of 
exposure to adverse conditions, or of injury from falling or crushing objects, hot or hazardous 
substances, sharp-edged tools or nails; 

e) Respiratory protective equipment, suitable for the particular environment when workers cannot 
be protected against airborne dust, vapours or gases by ventilation or other means; 

f) Safety harnesses with independently secured lifelines where protection against falls cannot be 
provided by other appropriate means.  

g) Waterproof clothing and head coverings when working in adverse weather conditions. 
 
Storage of Materials  

A.36 The Contractor shall ensure: 
a) A safe, sufficient and suitable storage for flammable liquids, solids and gases such as ethyl 

silicates and/ or fuels. 
b) Storage areas for flammable liquids, solids and gases shall be rendered secure against trespassers. 
c) Smoking shall be prohibited and “No Smoking” notices or appropriate design and shape shall be 

prominently displayed in all spaces containing readily combustible or flammable materials. 
d) Combustible material such as scrap wood or plastics, oily/greasy waste, sawdust or packing 

material shall not be allowed to accumulate in places of work, but should be kept in closed 
metal containers in a safe place. 

 
Lifting Equipment 

A.37 The Contractor shall ensure: 
a) Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe working load 

or loads as specified by the manufacturer. 
b) No person shall be raised, lowered or carried by a lifting appliance unless it is constructed, 

installed and used for that purpose, except in an emergency situation. 
c) Every platform or receptacle used for hoisting any loose material shall be so enclosed as to 

prevent the fall of any of the material. 
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d) Any equipment with wheels, placed directly on a platform for raising or lowering, shall be so 
secured so that they cannot move, and the platform shall be enclosed as necessary to prevent 
the fall of the contents. 

 
‘Housekeeping’ Program 

A.38 The Contractor shall ensure: 
a) A suitable “housekeeping” programme shall be established, and be continuously implemented on 

the Site. 
b) Areas within the Site, which are liable to become slippery, because of oil or other causes, shall be 

regularly cleaned up, or strewn with sand or sawdust. 
c) It shall include provisions for the proper storage of materials and equipment, and for the removal 

of scrap, waste and debris at appropriate intervals. 
d) Loose materials that are not required for use shall not be placed or allowed to accumulate on the 

site, so as to obstruct means of access to, and egress from, places of work and passageways. 
 
A 39 Machinery and Equipment 

 
 The Contractor shall ensure: 
 
a) All manual tools, pneumatic tools, electrical tools, etc. shall be suitable for the work to be carried 

out, shall conform to approved standards and regulations, shall be safe and such that they 
can be operated without risk to health.  

b) They shall be provided with protective guards, shields or other devices as appropriate, which shall 
be maintained regularly, which shall be equipped, where applicable, with an extraction 
system which shall be as close as possible to any source of the dust, and which sucks away 
from the breathing zone, not through it, shall be fitted with shock absorbing materials, and 
be fitted with noise control protection devices at source to reduce as much as possible noise 
exposure.  

c) Only insulated or non-conducting tools shall be used on or near live electrical installations if there 
is any risk of electrical shock. Only non-sparking tools shall be used near or in the presence of 
flammable or explosive dust or vapour.  

d) Operating triggers on portable pneumatic tools shall be so placed as to minimize the risk of 
accidental starting of the machine, and so arranged as to close the air inlet valve 
automatically when the pressure of the operator’s hand is removed. Hose and hose 
connections for compressed-air supply to portable pneumatic tools shall be designed for the 
pressure and service for which they are intended, fastened securely to the pipe outlet, and 
equipped with a safety chain, as appropriate. Pneumatic shock tools shall be equipped with 
safety clips or retainers to prevent dies and tools from being accidentally expelled from the 
barrel. Pneumatic tools shall be disconnected from power and the pressure in hose lines 
released before any adjustments or repairs are made.  

e) Portable electric tools shall generally be used on reduced voltage to avoid as far as possible the 
risk of lethal shock. All electrical tools shall be earthed, unless they are “all insulated” or 
“double insulated” tools which do not require an earth.  Earthing shall be incorporated in 
metallic cases, and as a safeguard against damaged cables, where wires enter the tool. 
Electric tools shall be fitted with protection guards that are regularly maintained for their 
effectiveness. Power cables to electrical tools shall be armoured and/or covered in thick 
flexible rubber, and socket outlets shall be of special design for outdoor use, and protected 
by a residual current circuit breaker.  

f) All electrical tools shall receive inspection and maintenance on a regular basis by a competent 
electrician, and complete records kept.  

g) The cables of portable electrical lighting equipment shall be of adequate size and characteristics 
for the power requirements and of adequate mechanical strength to withstand severe 
conditions in construction operations.  

h) All vehicles shall be of good design and construction, taking into account established ergonomic 
principles, particularly with reference to the seat; they shall be maintained in good working 
order, shall be used with due regard to health and safety, by workers who have received 
appropriate training.  

i) Where appropriate, earth-moving or materials-handling equipment shall be fitted with structures 
designed to protect the operator from being crushed should the machine overturn, and from 
falling material.  
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j) All vehicles and earth-moving or materials-handling equipment shall be fitted with a plate 
indicating the gross laden weight; the maximum axle weight or, in the case of caterpillar 
equipment, ground pressure.  

k) Plant, machinery and equipment shall be switched off when not in use and isolated before any 
major adjustment, cleaning or maintenance is performed. Where trailing cables or hose pipes 
are used they shall be kept as short as practicable, be mechanically protected and not be 
allowed to create a safety hazard.  

l) Mobile high pressure compressor plants and equipment shall be examined, tested and certified 
annually by a mechanical Engineer having a warrant to practice his profession.  

m) Portable compressors shall be fitted with a double adjustable tow-bar and jockey wheel. When 
the plant/equipment is in operation, wheel chocks shall be installed. The wheels must be 
fitted with brakes that are operated automatically via a handbrake for parking purposes.  

n) Only competent persons shall operate and maintain such plant and equipment.  
 

Personnel 
A.40 

The Contractor shall assign the following Key Personnel.  It is understood that the same 

person may be nominated to cover more than one of the mentioned roles: 

a) A Warranted ‘Perit’ enabling him/her to practice locally as a Perit (as defined under Chapter 

390 of the laws of Malta) and who will assume all the responsibility in terms of the legal 

obligations as arising under Maltese law.  The role of the Perit is to also assist in the technical 

supervision and co-ordination as well as to ensure that the quality of the work is as requested 

by the Contracting Authority and the Supervisor. 

b) A Restoration Technician having at least an MQF level 4 qualification or equivalent in 

restoration works of a similar nature. The restoration technician is to be familiar with the 

materials and restoration methodologies explained in the specifications and will take a 

leading role in the carrying out of these restoration interventions. The restoration technician 

shall be on the site of works at all times.  

c) A licenced Mason with a valid building license to carry out building works locally and will be 

responsible for any demolition, building and stone replacement interventions. 

d) A warranted Conservator/Restorer (having at least a B.Cons (Hons) with MQF Level 6 or 

equivalent qualification in restoration) in restoration works of a similar nature as long as the 

areas of study include stone. The conservator/restorer is to be familiar with the materials 

and restoration methodologies explained in the specifications, will provide assistance to the 

Supervisor and the Restoration Technician in more sensitive or specialized assessments and 

interventions. He/she shall be expected to be on the site of works regularly and to attend on-

site weekly meetings with the Contracting Authority’s representative with the intent of 

planning/managing/ supervising the execution of restoration interventions for the week 

ahead.  He/ she shall moreover be expected to personally execute delicate/specialised 

restoration interventions including but not limited to the execution of tests, surface render 

colour sections and samples, cleaning trials, lime/ epoxy injections, stone fabric 

consolidation interventions etc. The stone conservator/restorer shall assume full and sole 

responsibility for the execution of all restoration interventions.  

e) A Resident Site Manager (MQF level 4 in related areas of study) responsible for the works - to 

oversee and co-ordinate the works with the architect in charge of the project. He or she shall 

act as a single point contact for the duration of works and shall be responsible for on-site 

works. It is to be understood that the Site Manager shall be on the site of works at all times. 
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f) A Quantity Surveyor (MQF level 4 in Construction or Civil Engineering) responsible for the 

measurement of the works.  He or she shall act as a single point contact for the duration of 

works and will liaise with the Contracting Authority’s Supervisor and Quantity Surveyor. 

 
 
Contractor shall also ensure: 

a) The Contractor shall assign workers only to employment for which they are suited by level of 
training, age, state of health and skill, and having ensured that the workers are fully aware of any 
risks to health or hazards connected with the work, and that they are trained in the precautions 
necessary to avoid accidents or injury to health. Such training shall be given in a language that is 
understandable to the workers. The training shall be sustained periodically and shall take into 
account any new or changed risks to the health and safety of the employees concerned.  

b) When the use of equipment is likely to involve a specific risk to the health or safety of workers, 
the Contractor shall take the measures necessary to ensure that:  

(i) the use of equipment is restricted to those persons given the task of using it, and who have been 
adequately trained for the specific task;  

(ii) in the case of repairs, modifications, maintenance or servicing, only competent workers are 
specifically designated to carry out such work;  

(iii) all operators of construction equipment shall receive basic training as per Code of Practice 
provisions;  

(iv) drivers of heavy machinery shall have followed an approved course in relation to the equipment to 
be used or driven and be in possession of a valid license.  

 
Maintenance 

A.41 All equipment/plant shall be certified to be in a proper working order, and shall be operated 
by trained personnel.  

 
Noise Emissions 

A.42 The Contractor shall ensure: 
 
a) Noise emission levels from the plant/ equipment must conform to approved local standards, 

and in particular EN ISO 11690. 
b) The exhaust system from any engine used on site must be fitted with a residual silencer.  

 
Cranes 

A.43 The Contractor shall ensure: 
a) All lifting equipment used on site shall be certified by a warranted Mechanical Engineer every 

six (6) months, in accordance with the regulations issued by the Occupational Health and 
Safety Authority. 

b) Copies of the certificates shall be sent to the Architect and civil engineer in charge/Project 
Manager before commencement of work and as necessary. 

c) Failure to comply or to update these certificates will lead to an automatic penalty. 
d) Further measures shall be taken to protect cranes against the effects of bad weather and 

lighting. 
 
 
 
 
 
 
 
Temporary Electrical Installation 
 
A.44 Any temporary electrical installation on the Site shall meet the requirements of Enemalta 

and/ or local legislation and in particular legal notices/ regulations issued by the Malta 
Resources Authority.    

 
A.45 Any temporary electrical installation shall be certified by an independent warranted 

electrical Engineer, every three (3) months, and the certificate shall be affixed in a 
prominent position next to the Main Temporary Switchboard.  
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B. General Outline of Works 

 
B.1 Main scope of works 
  

The main scope of the works includes restoration works on the main façade and south side 

facades of the Church dedicated to St Mary in Qrendi. 

Works include mainly the restoration of the masonry fabric, and  envisage also the restoration 

of some timber apertures and wrought iron grilles present.   

The Contractor shall be responsible to ensure that the works carried out are adequately 

maintained for a period of 24 months from completion of all works as specified in this 

document. During the maintenance period, as specified in this document, the Contractor will 

be expected to maintain the completed works in good condition. 

 

 
 

B.2 LIST OF RESTORATION WORKS  
 
 

B.2.1 Erect hoarding around site to avoid third party entry into the area where the works are to be 

carried out.  

B.2.2 Erect scaffolding against the monument to be restored and neatly cover with a tarpaulin.  

Given the nature of works, scaffolding may be erected in such a manner as to cover a 

minimum of one whole façade and to the full height of the façade, however, always 

permitting the scaffolding to overlap in the corners on the already restored sections of the 

facade.  Allowance to work at the corners should also be made. 

B.2.3 Using methods approved by Contracting Authority’s architect and civil 

engineer in charge, remove all vegetation and redundant cables, rain water 

pipes and all other ferrous and non-ferrous objects nailed/ fixed to structure.  

Given the friable nature of the deteriorated stone in particular areas, it is 

important that works be carried out sensitively such as not to dislodge any of 

the delaminated stone.  

B.2.4 Carefully and using only hand tools (no power tools shall be used, unless specifically 

requested by Contracting Authority’s architect and civil engineer in charge), remove loose 

pointing, superficial layers of whitewash identified by the architect and civil engineer in 

charge to be removed, and any  cement mortar from all joints.  Joints which are still in good 

condition willnot be removed. 



35 
 

B.2.5 If applicable, carefully and using only hand tools (no power tools shall be used unless 

specifically requested by Contracting Authority’s architect and civil engineer in charge), 

remove cement based renders applied to areas of the structure. 

B.2.6 If applicable and using methods and materials approved by Contracting Authority’s architect 

and civil engineer in charge, number existing stones as directed by architect and civil 

engineer in charge, and to specifications listed below.  The numbering methodology to be 

employed shall be determined by the Contracting Authority’s architect and civil engineer in 

charge. Copies of drawings and photographic records shall be handed to architect and civil 

engineer in charge as part of the building file to be compiled by the contractor for this 

project as detailed in this document. 

B.2.7 Carefully dismantle sections of outer leaf, taking care to adequately prop surrounding stone 

work.  Extents of masonry work to be dismantled shall be determined by the architect and 

civil engineer in charge. 

B.2.8 Carefully, taking care not to damage the stonework by chipping etc., store dismantled outer 

leaf on timber palettes.  Care should be taken to ensure that dismantled stonework is not 

damaged and original patina of the stone shall be respected.  Expanded polystyrene sheets or 

any other similar material approved by Contracting Authority’s architect and civil engineer in 

charge shall be used to pack dismantled stone work on timber pallets for future use. 

B.2.9 Carefully, remove unstable stone, material, etc., from areas of wall exposed following the 

dismantling of the outer skin of wall, store on site for future use, or load and cart away as 

directed by architect and civil engineer in charge, and prepare surface for the re-instatement 

of the previously removed outer leaf. 

B.2.10 Re-instate dismantled stone in original place as previously numbered, substituting 

deteriorated stonework with new stone having similar dimensions and configuration.  Form 

joints at back of stone-work to be re-instated, where and as directed by Contracting 

Authority’s architect and civil engineer in charge, ready to receive chemical anchors/ ties.  

An average of two ties/anchors per metre run shall be introduced on every course, or as 

otherwise directed by the architect and civil engineer in charge. 

B.2.11 Carefully, taking care to propagate the minimum vibration possible, drill holes in the masonry 

fabric ready to receive chemical ties/ anchors.  Ties/ anchors shall be sunk to a minimum of 

150 mm or as specified by the manufacturer into sound fabric.  Grout ties/anchors using a 

suitable epoxy resin, or any other material as directed by Contracting Authority’s architect 

and civil engineer in charge.  When inserting ties/anchors, care should be taken to ensure 

that these are fixed at a suitable inclination as directed by Contracting Authority’s architect 

and civil engineer in charge to ensure that newly re-instated stonework is well anchored to 

fabric of wall. 

B.2.12 Tie stone blocks together by forming joints as detailed by architect and civil engineer in 

charge, and grout using a suitable hydraulic lime-based mix, or otherwise, as directed by 

Contracting Authority’s architect and civil engineer in charge. 

B.2.13 Grout, using a hydraulic lime-based grout, any interstices resulting between newly re-instated 

leaf, and original fabric of wall.  Grouting shall be carried out at course height intervals. 
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B.2.14 If applicable and taking care not to damage the original fabric of the façade, dismantle 

masonry and chisel concrete accretions as directed and approved by the Contracting 

Authority’s architect and civil engineer in charge. 

B.2.15 Using a stiff bristle/nylon brush (no wire brushes or power tools shall be used unless 

specifically requested by Contracting Authority’s architect and civil engineer in charge), 

carefully dry brush, one section at a time, dirt from stonework and lime renders to be 

retained, including mouldings, marble plaques, sculptural elements etc.  Care should be 

taken to ensure that no damage is caused to friable, delaminated stonework.  If so deemed 

necessary, such areas shall be pre-consolidated adopting procedures outlined hereunder. 

B.2.16 Using a stiff bristle/nylon brush (no wire brushes or power tools shall be used unless 

specifically specified by the architect and civil engineer in charge), and clean soft water free 

from salts having a conductivity inferior to 60μS wet brush, one section at a time, dirt from 

façade stonework and lime renders to be retained, mouldings, marble plaques, sculptural 

elements etc. Care should be taken to ensure that no damage is caused to friable, 

delaminated stonework.  If so deemed necessary, such areas shall be pre-consolidated 

adopting procedures outlined hereunder. 

B.2.17 Carefully, apply biocides as specified in this document, and in concentrations suggested by 

manufacturer, to areas of façade, including mouldings, sculptural elements, etc. affected by 

biological growth.  Treated areas shall be brushed with a suitable nylon brush after a period 

of seven (7) days, or as recommended by manufacturer, following the application of the 

biocide to remove the dead growth.  Procedure shall be repeated to affected areas until 

biological growth has been removed.  Where so deemed necessary, thick layers of biological 

growth shall be carefully removed using delicate manual methods and hand tools, primarily 

scalpels prior to the application of specified biocide. 

B.2.18 Carefully, and using only delicate manual methods and appropriate hand tools, primarily 

scalpels, remove as much as is technically possible, layers of black crust (gypsum) from stone 

surfaces on façade, particularly mouldings,  sculptural elements, aperture surrounds etc. 

where applicable.  Care should be taken to ensure that no damage is caused to friable, 

delaminated stonework.  If so deemed necessary, such areas shall be pre-consolidated 

adopting procedures outlined hereunder. 

B.2.19 Using methods as directed by Contracting Authority’s architect and civil engineer in charge 

carry out poulticing to areas of walls, including lime renders to be retained, mouldings, 

marble plaques, sculptural elements etc. still affected by black crust (gypsum) formation. 

Poulticing shall be applied to specifications listed in this document. The procedure shall be 

repeated for as many times as so deemed necessary until the black crust formation has been 

removed, and a satisfactory level of cleaning is obtained. For payment reasons, this exercise 

will be considered an intrinsic part of the poulticing exercise, and in no case will the 

contractor be allowed to make claims for extra costs in relation to workmanship, and/ or 

material. 

B.2.20 Carefully and where applicable, using only delicate manual methods and appropriate hand 

tools, primarily micro scalpels, remove, where and as directed by the Contracting Authority’s 
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architect and civil engineer in charge, layers of lime wash renders and water-based paints.   

Care should be taken to ensure that no damage is caused to friable, delaminated stonework.  

If so deemed necessary, such areas shall be pre-consolidated adopting procedures outlined 

hereunder. 

B.2.21 Carefully and where applicable, using only delicate manual methods and appropriate hand 

tools, primarily micro scalpels, and where approved by the architect and civil engineer in 

charge a neutral paint remover as specified in this document,  clean the masonry, including 

any mouldings, marble plaques, sculptural elements etc.  Care should be taken to ensure that 

no damage is caused to friable, delaminated stonework.  If so deemed necessary, such areas 

shall be pre-consolidated adopting procedures outlined hereunder. 

B.2.22 From close, detailed analysis carried out during the progress of work, areas to be 

consolidated shall be identified, and tests carried out to identify and quantify the salts 

present in the building fabric.  Where levels of salt are considered to exceed acceptable 

levels, poulticing of the stone shall be carried out to reduce the salt content of the fabric to 

acceptable levels ready to receive consolidant as directed by architect and civil engineer in 

charge. The poulticing procedure shall be repeated for as many times as so deemed necessary 

until level of salts within the structure is considered acceptable. For payment reasons, this 

exercise will be considered an intrinsic part of the poulticing exercise, and in no case will the 

contractor be allowed to make claims for extra costs in relation to workmanship, and/ or 

material. 

B.2.23 Using appropriate consolidants as specified in this tender document consolidate sections of 

deteriorated masonry work certified to contain acceptable salts level, and situated away from 

any rising damp or source of continuous water absorption, to include mouldings, sculptural 

elements etc.  Consolidants used shall be as specified in this document, and shall be applied 

in such a way as to guarantee an acceptable penetration, exceeding 30mm.  The consolidant 

shall be applied generously and uniformly to the stone surface, until the stone surface is 

saturated.  If so considered necessary, the architect and civil engineer in charge may request 

that this exercise be repeated for as many times as so deemed necessary.  For payment 

reasons, this exercise will be considered as an intrinsic part of the consolidation exercise, and 

in no case will the contractor be allowed to make claims for extra costs in relation to 

workmanship, and/or material. 

B.2.24 Using a fluid lime based mortar, suitably prepared to specifications listed in this document, 

inject in interstices previously consolidated.  When injecting, care shall be taken to ensure 

pressure exerted on delaminated stone sections does not cause the shearing of the same 

material. In cases where the extent of delamination is such that the layers of stone have 

become detached, the space resulting between the layers shall be suitably cleaned prior to 

the application of the injection mortar.  Cleaning shall be carried out by low pressure air, 

conveyed through pipes adequately sized to reach within the interstices, followed by the 

liberal application of an approved volatile solvent, such as acetone.  Using suitable methods 

designed to ensure a deep penetration, apply the injection mortar within the interstices and 

cure for a minimum of thirty (30) days, ready to receive lime injection. In cases where the 
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detached material is of considerate dimension, carbon fibre rods, bridging the weaker layers 

with the stronger fabric, and grouted with the same fluid lime-based mortar shall be 

introduced.  Glass reinforced polyester resin and/or carbon fibre rods shall be inserted such 

as to be least obtrusive.  

B.2.25 Using epoxy resins as specified hereunder, having suitable characteristics and viscosity, 

inject, under pressure, cracked masonry sections previously consolidated.  Epoxy injection 

will be resorted to only for areas where injected fluid lime mortar would be inadequate. 

B.2.26 Using a lime-rich mortar as directed by Contracting Authority’s architect and civil engineer in 

charge, and as detailed in this document, point all open joints on structure, particularly 

mouldings, marble plaques, sculptural elements etc. Deep crevices and joints shall be filled 

up in layers, permitting at least twenty-four hours between the applications of each layer.  

All pointing shall be left shy from the surface; however, all pointing shall be such as to inhibit 

any water used during the cleaning process from lodging into the structure. 

B.2.27 Using clean, potable soft water free from salts having a conductivity inferior to 60μS, and an 

approved controlled nebulous pulsating water spray or micro-blasting system as specified in 

this tender document, and as approved by architect and civil engineer in charge, clean dirt 

from stone surfaces on structure, particularly mouldings, marble plaques, sculptural elements 

etc. or as directed by architect and civil engineer in charge.  The aim of this exercise should 

be to remove the dirt (soot, etc) from the limestone etc. rather than alter the original patina 

of the stonework.  Any remaining dirt should be removed using approved micro-blasting 

techniques. 

B.2.28 Using methods and materials as specified in this document carry out plastic repair to sections 

of deteriorated/damaged masonry work on any part of the structure, including mouldings, 

marble plaques, sculptural elements etc. The material used for the plastic repair shall be as 

specified in this document. 

B.2.29 Using methods and materials as specified in this document carry out plastic repair to fill any 

alveoli formed on any part of the masonry structure, including mouldings, marble plaques, 

sculptural elements etc. The material used for the plastic repair shall be as specified in this 

document, and care shall be taken to ensure that each alveolus is filled in individually, taking 

care to keep the surface of the masonry clean and free from any mortar.  All plastic repair 

shall be formed such as to match adjoining stonework and previous plastic repair, in colour, 

texture and final profile.  The extent of filling of the alveoli shall be determined on site by 

the Contracting Authority’s architect and civil engineer in charge and shall vary to reflect the 

physiognomy of the deteriorated masonry fabric. 

B.2.30 Using methods and materials as specified in this document and as directed by architect and 

civil engineer in charge, reinstate using plastic repair techniques, the deteriorated sections of 

old plastic repair previously carried out, on any area of the face of the wall, to include 

cornices, openings, merlons, etc.  All plastic repair shall be formed such as to match 

adjoining stonework and previous plastic repair, in colour, texture and final profile.  Rate is 

to include for the addition of any admixture, additive or fibre strands etc. specified in the 

tender document and/or recommended by architect and civil engineer in charge.  Rate is to 
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include for the removal of loose, damaged or unsound areas of the original plastic repair as 

directed by Contracting Authority’s architect and civil engineer in charge.  The areas of the 

original repair removed, shall be kept to a strict minimum necessary to provide a sound base 

for the new plastic repair. 

B.2.31 Replace any deteriorated masonry, including mouldings, sculptural elements etc.  Carefully 

chisel away all deteriorated stonework to a depth as specified in this document or as directed 

by architect and civil engineer in charge, taking care, in the process, not to damage 

surrounding sound old stonework.  All re-instated stone shall be of varying thickness and in no 

case less than 230mm in thickness or as directed by architect and civil engineer in charge, 

such as to ensure a good interlocking effect with the adjacent area of wall.  All newly re-

instated masonry shall be grouted to the original wall with an appropriate lime based grout. If 

requested, all newly re-instated masonry blocks shall be adequately hacked at the back and 

painted, at the back and sides, with a bituminous compound prior to grouting unless 

otherwise indicated by the Contracting Authority’s architect and civil engineer in charge.  All 

replaced stonework shall be similar in size and configuration to original, and shall match with 

the existing course heights.  Most of replaced stonework will be special sized stone.  Where 

applicable, all new stonework shall be worked to templates to match the original prepared as 

specified in this document, and all exposed surfaces shall be finished by traditional mason’s 

hand tools.  No machine finish will be allowed.   

B.2.32 Using hand tools, carefully remove all pointing loosened during the cleaning process, and re-

point, together with all joints left shy.  All pointing shall be carried out as neat as possible.  

The width of the pointing, should, as far as possible, be kept to the minimum possible.  All 

pointing shall be carried out flush with the surface of the masonry, directing water away from 

facade. 

B.2.33 Using appropriate waterproofing materials as specified in this document protect horizontal 

surfaces of projecting elements to direct rain water away from the structure and minimize 

water penetration into the fabric.   

B.2.34 If requested, adopt a system specified hereunder, to fix/install anti-roosting bird spikes to all 

projecting cornices and ledges. 

B.2.35 Using appropriate waterproofing materials as specified in this document replace and reinstate 

any damaged areas of the existing waterproofing membrane. 

B.2.36 Apply a transparent finishing coat (velatura) to restored masonry where indicated by the 

architect and civil engineer in charge.  The main aim of the velatura shall primarily be that of 

giving a unified appearance to the restored fabric.  The mix of the velatura shall be prepared 

to the approval of the architect and civil engineer in charge. 

 

 

 

 

 

Works to apertures 
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B.2.48 Taking care not to cause damage to the existing structure, sand existing apertures, making 

good any damages (including parts of the timber) and treating any rusting ironmongery and 

grilles.  Any broken glass is to be replaced.  

B.2.49 In cases where the aperture has to be replaced, taking care not to cause damage to existing 

structure, remove existing aperture and cart away.  Design and manufacture aperture 

(including shutters and louvers if applicable) to match the measurements taken.  Sand the 

timber smooth, and clean the surface the woodwork shall be cleaned from dirt, grease, etc. 

B.2.50 Paint all timber works with an oil-based paint system as directed and approved by the 

architect and civil engineer in charge.  Cleaned timber shall be primed with an aluminium-

based paint.  The paint system shall also include the application of oil-based undercoats and 

topcoats. 

B.2.51 Avoid any damage and touch up any areas which have been scratched etc. Any parts deemed to be 
unacceptable by the architect and civil engineer are to be replaced at the expense of the 
contractor. 
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C.20 Demolition/Dismantling Works 

 
C.20.1 Extent of works 

C.20.1.1 The building or part of a building to be demolished is that shown on the drawings and 

described in the Bill of Quantities.  

C.20.1.2 All demolition works shall be carried out in strict accordance with the drawings and Bill of 

Quantities and as directed by the architect and civil engineer in charge. 

 

C.20.2 Avoidance of nuisance 

C.20.2.1 Pulling down is to be carried out in such a manner as to cause as little inconvenience as 

possible to the users, any adjoining owners or the public and the contractor will be held 

responsible for any claims which may arise from the disregard of this clause. 

C.20.2.2 Debris is to be sprinkled with water to prevent dust arising and all proper screens and 

protection provided to the satisfaction of the architect and civil engineer. 

 

C.20.3 Artificial and temporary lighting and power 

C.20.3.1 The contractor is to provide all artificial and temporary lighting and power required for the 

proper execution of the works (including safety-lights on any hoardings or gantries projecting 

on to or over the public road and/or footpath) and is to pay all charges in connection 

therewith. 

 

C.20.4 Water 

C.20.4.1 The contractor is to pay all charges for water required for the works and supply all tanks, 

temporary service pipes, stopcocks, connections, etc., as required and clear away on 

completion. 

 

C.20.5 Reinstate and make good 

C.20.5.1 All pulling down as hereafter described is to be carried out without damage to the remaining 

parts of the structure or adjoining property and if such damage shall occur in the carrying out 

of the demolition the contractor shall reinstate and make good the same at his own expense. 

C.20.5.2 All making out and making good is to be executed with materials and workmanship to match 

in every respect the surrounding work and is to be properly bonded thereto. 

 

C.20.6 Public footways 

C.20.6.1 The contractor shall be responsible for maintaining and upholding the public roadway and 

footpaths and shall be responsible for and make good any damage to same. 

 

C.20.7 Insurance 
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C.20.7.1 The contractor shall insure and indemnify the client against all claims by third parties and for 

all injury to workmen or others. 

 

C.20.8 Plant 

C.20.8.1 The contractor is to provide all requisite plant, scaffolding, drawing-in ways, gangways, 

planks, gantries, tarpaulins, etc., for the proper protection and execution of the works. 

 

C.20.9 Give all notices 

C.20.9.1 The contractor shall conform to the provisions of any Acts of Parliament relating to the works 

and to Police Laws and regulations and he shall give all notices required by the said Acts, 

Laws and Regulations and pay all fees in respect thereof. 

C.20.9.2 The contractor shall give all notices to statutory authorities and shall allow them facilities for 

removing any fixtures, fittings, or services which may belong to them. 

 

C.20.10 Possession 

C.20.10.1 As soon as possession of the site is given to the contractor he shall proceed with the 

demolition and complete same as soon as possible.   

C.20.10.2 It is essential that the whole of this work be completed at the earliest possible moment. 

 

C.20.11 Advertising 

C.20.11.1 The contractor under no circumstances will be allowed to use the hoarding or any part of the 

building for advertising purposes, but he will be allowed to exhibit the usual name boards to 

the approval of the architect and civil engineer. 

 

C.20.12 Shoring 

C.20.12.1 The contractor shall provide, erect and maintain all necessary needles, dead and raking 

shores to the surrounding property to the entire satisfaction of the architect and civil 

engineer. The construction and efficiency of the shoring for the purpose for which it is 

erected shall be the entire responsibility of the contractor. Should any subsidence or any 

other damage occur due to the inefficiency of the shoring or any other support provided, the 

damage shall be made good by the contractor at his own expense. 

C.20.12.2 The contractor shall alter, adapt and maintain all such temporary works as may be necessary 

from time to time and finally clear away and make good all disturbed, he will be held solely 

responsible for the safety of existing buildings and the sufficiency of all temporary work, and 

provide all necessary tarpaulins and other means of covering up for the protection of new and 

existing works against inclement weather and make good all damage done. 

 

C.20.13 Hoardings 

C.20.13.1 The contractor shall obtain the necessary consent, pay all licence fees for and provide and 

erect vertical close-boarded hoardings as indicated in B.2.01 to the whole of the street 

frontage 2.5m high with necessary returns at ends. Necessary access doors shall be provided 
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in the hoardings which shall be altered and adapted as may be necessary during the carrying 

out of the work. 

 

C.20.14 Diversion of services 

C.20.14.1 Before commencing the demolition of any part of the structure, all electrical, heating, 

sprinkler, sanitation and other services which come within the area to be demolished shall be 

disconnected or diverted so that they may be entirely self-contained with any portion of the 

premises which is to remain. 

 

C.20.15 Demolition 

C.20.15.1 Carefully pull down the whole of the structure as shown on the drawings and described in the 

Bill of Quantities down to the level indicated by the architect and civil engineer in charge and 

cart away all materials and rubbish whatsoever. 

 

C.20.16 Enclosing adjacent buildings 

C.20.16.1 Where floors of adjoining buildings are exposed to the outside air provide and erect 1m back 

from edge of floor temporary framed and close-boarded screens with access doors and 

fastenings. Adapt as necessary during the progress of the work, clear away when no longer 

required. 

 

C.20.17 Materials arising from demolition 

C.20.17.1 Serviceable materials arising from the demolition, such as timber beams, rolled steel joists, 

doors and windows etc., are to remain the property of the client and are to be cleaned and 

removed to a site/store as indicated by the architect and civil engineer. 

C.20.17.2 The remainder of the materials arising from the demolition is to become the property of the 

contractor who is to cart it away from the site and the contractor is to make due allowance in 

his tender for the value of any sound materials so acquired or residual scrap value arising. 

 

C.20.18 Making good 

C.20.18.1 All making out and making good is to be executed with materials and workmanship to match 

in every respect the surrounding work and is to be properly bounded thereto, otherwise all 

new work is to be executed with materials and workmanship as hereafter described. 

 

C.20.19 Re-use of old stone 

C.20.19.1 Sound old stone arising from the pulling down may if cleaned, and approved by the architect 

and civil engineer be re-used in foundations and walls below ground level. No old stone may 

be reused for fair face work. Approved hard materials arising from the pulling down may be 

used in making up levels beneath floors, hard core beds, etc. All other materials not 

described to be re-fixed or stored and all rubbish and debris are to be basketed out if 

necessary and removed from the site. 
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C.20.20 Grub up old drains etc. 

C.20.20.1 Grub up gulleys, break up manholes, etc., and fill in to voids with hard, dry stone as 

described and stop off all old disused drains at point of entry with cement concrete. 

 

C.20.21 Work to expose old party walls 

C.20.21.1 Where old party walls be exposed above level of roof or elsewhere by reason of new 

buildings, hack face and rake out joints and render and set in Portland cement and sand (1-3) 

trowelled smooth, and properly make good up to new and existing work (or alternatively, 

clean down face of stonework rake out joints and point in cement and sand (1-3) with a neat 

cut weathered joint), and generally make good all to the satisfaction of the architect and 

civil engineer and adjoining owners. 

 

C.20.22 Labour 

C.20.22.1 The workmen and supervision employed on demolition work must be experienced in this class 

of work. 

 

C.20.23 Overloading of existing structures 

C.20.23.1 Materials arising from the demolition must not be stacked or allowed to accumulate on 

existing structures in such a way as to endanger their stability. The contractor will be held 

entirely responsible for any damage arising from this cause.  

C.20.23.2 Any sound old stone forming part of the building fabric, which needs to be temporarily 

removed to allow ease of work should be clearly marked and stored on site to be returned to 

its original place at the opportune time. Any unsound stone which need to be temporarily 

removed should be replaced by a new stone of similar dimensions and configuration. 

Soundness of stone is to be determined by architect and civil engineer in charge. 

C.20.23.3 No separate payment shall be made for this work. 

 

C.20.24 Disposal of resulting material 

C.20.24.1 All materials which cannot be re-utilised for backfilling shall be hauled to spoil dumps outside 

the work area at any distance as approved by the architect and civil engineer in charge. 

C.20.24.2 As a rule, unless otherwise specified, the depositing in spoil dumps shall be a minimum 

distance of 3 metres from the outside edge of any trench and 2m from any wall. 

C.20.24.3 The materials shall, in any case, be disposed of in such a way as not to cause any disturbance 

to the flow of the water, and preferably into natural ground depression.  The price for 

disposal of excavated material is deemed included in the priced bid. 
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C.30 Shoring/Scaffolding 

 
C.30.1 Scaffolding 

C.30.1.1 All work shall be carried out in accordance with local Occupational Health and Safety 

Regulations and the statutory MSA EN regulations (in particular MSA EN 39, MSA EN 74, MSA EN 

1139, MSA EN 12810 and MSA EN 12811) and BS 2482. 

C.30.1.1 Adequate precautions shall be taken to protect persons from injury by the fall of materials, 

tools or equipment being raised or lowered.   Such precautions will include fencing, barriers 

and the like.  Safety nets or sheets should be tied at every intersection of the scaffolding 

tubing and able to withstand rupture from the above mentioned loads; otherwise barriers (in 

the form of inclined overhangs) will be introduced at a distance of 4 to 6m above ground level 

followed by ones at 12m intervals.  Fencing, barriers, or the appropriate utilization of lookout 

men.  

C.30.1.3 The contractor shall provide competent supervision to ensure that all scaffolds are used 

appropriately, and only for the purpose for which they are designed or erected. It shall be 

erected and maintained in accordance with the local Occupational Health and Safety 

Regulations and certified by a competent and recognised person. No personnel are to be 

allowed on the scaffolding until such certification has been deemed compliant by the 

architect and civil engineer in charge. 

C.30.1.4 Where work at the face of a building or other structure is done from a working platform, the 

space between such face and the working platform shall be as small as practicable, provided 

that, where workmen sit at the edge of the platform to work, such space may be up to a 

maximum of 300mm. 

C.30.1.5 In transferring heavy loads on to a scaffold, a sudden shock not be transmitted to the 

scaffold.  When hoisting loads on to scaffolds, the loads shall be controlled by a hand rope 

(tag line), so that they cannot strike against the scaffold.  The load on the scaffold shall be 

evenly distributed, as far as practicable, and in any case shall be so distributed as to avoid 

disturbance of the stability of the scaffold.  Scaffolds shall not be used for the storage of 

material except that required for immediate use. 

C.30.1.6 Workers shall not be employed on external scaffolds in weather conditions that threaten their 

safety. 

C.30.1.7 Guys, stays or supports shall be used where required to prevent danger; alternatively other 

effective precautions shall be taken to prevent the collapse of structures or parts of 

structures that are being erected, maintained, repaired, dismantled or demolished. 

C.30.1.8 No scaffold shall be partly dismantled and left so that it is capable of being used, unless it 

continues to be safe for use. 

C.30.1.9 Working platforms, gangways and stairways of the scaffolds shall be provided with overhead 

screens of adequate strength and dimensions to prevent danger from falling objects.  

Materials shall not be thrown from scaffolds; exceptions shall be made only where the landing 
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area has been designated, protected, appropriate notices displayed and are under supervision 

of a person at landing level. 

C.30.1.10 Scaffolding materials shall not be thrown from scaffolds or from heights.  Authorisation shall 

be sought before any other materials shall be thrown from scaffolds or heights and only where 

the landing area has been designated, protected, appropriate notices displayed and is under 

the supervision of a person on a landing level.  In all circumstances, chutes shall be installed 

for the removal of materials from on the scaffolding. 

C.30.1.11 Openings between the scaffolding and the structure, which exceed 20cm, should be 

adequately protected by the installation of handrails.  Wherever the above hinders operations 

to be carried out, workers shall be provided with safety harnesses with independently secured 

lifelines. 

C.30.1.12 Any timber used in the construction of scaffolds shall be straight-grained, sound and free 

from large knots, dry rot, worm holes and other defects likely to affect its strength.  Where 

necessary, boards and planks used for scaffolds shall be protected against splitting.  Ladders, 

boards and planks used in scaffolds shall not be painted, so that any defects remain visible.  

All tubes, couplers and fittings used in metal scaffolding shall be free from damage and 

distortion, and shall be maintained in a lubricated condition.  Couplers shall not cause 

deformation in tubes.  Couplers shall be made of drop forged steel or equivalent material.  

Tubes shall be cut cleanly square with the tube axis.  Alloy and steel tubing shall not be 

intermixed on the same scaffold. 

C.30.1.13 Tower scaffolds shall be designed and built in such a manner that the ratio of height to the 

base width is not more than 3.5:1, in the case of static towers used outdoors, and in a ratio of 

4:1, in the case of static towers used indoors; in any case, the height of free-standing static 

towers should not exceed 12m.  Mobile towers shall not be moved while persons or materials 

are on the top platform.  The ratio of height to base width in the case of mobile towers used 

outdoors shall be of 3:1, but should not in any case exceed 9.6m in the case of free-standing 

mobile towers. 

C.30.1.14 In the case of prefabricated scaffold systems, the manufacturers’ instructions shall be strictly 

adhered to.  Prefabricated scaffolds shall have adequate arrangements for fixing bracing.  

Frames of different types shall not be intermingled in a single scaffold. 

C.30.1.15 In addition to the requirements for scaffolds in general as regards soundness, stability and 

protection against the risk of falls, suspended scaffolds shall have a safe cabin, with full 

protection from weather and adverse climatic conditions, and designed and constructed in 

accordance with ergonomic principles, a clear and unrestricted view of the area of operation; 

safe access to, and egress, from the cabin, including for situations where the operator is 

taken ill. 

C.30.1.16 The scaffolding shall be tied to the building at suitable vertical and horizontal distances 

without causing irreversible damage/ alterations to the fabric of the building being restored.  

Preferably, scaffolding shall be secured by utilising existing openings/ holes.  If not possible, 

a predetermined minimum number of perforations for tying the scaffolding to the historic 
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structures will be allowed. The latter will make use of a bolting system inserted in the joints 

between the blocks for minimum damage possible to the masonry.  

C.30.1.17 Any scaffolding, when the work is divided in phases, shall overlap by at least 5m with the 

previously concluded phase of the works.  In all cases the scaffolding shall extend by at least 

1m beyond the extent of area being intervened upon or beyond the corner/s.  

C.30.1.18 Prior to the dismantling of any scaffolding, the Contractor shall give the architect and civil 

engineer in charge sufficient time (at least 48 hours) to inspect the works. 

 

C.30.2 Methodology: Lifting equipment 

C.30.2.1 Any lifting gear or equipment intended for lifting shall not be loaded beyond its safe working 

load or loads as specified by the manufacturer.  It shall be erected in accordance with the 

local Occupational Health and Safety Regulations and certified by a competent and 

recognised person. Regular inspections are to be carried out in accordance with the local 

regulations. 

C.30.2.2 No person shall be raised, lowered or carried by a lifting appliance unless it is constructed, 

installed and used for that purpose. 

C.30.2.3 Any lifting gear shall be erected and maintained in accordance with the local Occupational 

Health and Safety Regulations and certified by a competent and recognised person. No 

personnel are to be allowed on such gear until such certification has been deemed compliant 

by the architect and civil engineer in charge. 

C.30.2.4 Every platform or receptacle used for hoisting any loose material shall be so enclosed as to 

prevent the fall of any of the material. 

C.30.2.5 Any equipment with wheels, placed directly on a platform for raising or lowering, shall be so 

secured so that they cannot move, and the platform shall be enclosed as necessary to prevent 

the fall of the contents. 
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C.40 Cleaning Masonry  

 
C.40.1 Extent of Works 

C.40.1.1 Prior to the commencement of works, the building shall be inspected by the contractor 

together with the architect and civil engineer in charge to confirm the extent of work and the 

restoration methodology to be employed. 

 

C.40.2 Materials: Water 

C.40.2.1 The water to be used shall have conductivity inferior to 60μS/cm.  The use of chlorinated 

water shall not be permitted. It shall comply with MSA EN 1008.  It shall be pH neutral. 

 

C.40.3 Materials: Paper pulp 

C.40.3.1 The paper pulp used in the work shall be chemically stable, having a cellulose content of 99 

+/- 1% and a calcium content of 0.025 +/- 0.005%.  Average fibre diameter should be 20 

microns, while the average fibre length shall be of 300 microns. 

 

C.40.4 Materials: Sepiolite clay 

C.40.4.1 The sepiolite clay used shall be natural having a water absorption superior to 148% and an 

apparent density of around 555g/l.  The sepiolite clay used shall be asbestos free with a 

specific surface area of 218 to 222sq.m./g. The pH value shall be 8.0 +/- 0.5. 

 

C.40.5 Materials: Biocide 

C.40.5.1 The application of mild biocides that have a long-term inhibiting effect on re-colonisation 

shall follow the initial removal of organic growth.  

C.40.5.2 Products to be used shall be neutral products belonging to the chemical class of compounds 

methoxy triazine, acting by being absorbed both through the roots and the leaves and have a 

wide spectrum of action; other products include quaternary-ammonium compounds, or as 

approved by the architect and civil engineer in charge.  

 

C.40.6 Materials: Herbicide 

C.40.6.1 The product to be used should result in the desiccation of the plant after it has been 

absorbed.  The dead parts will then be easily removed by hand, without risking re-growth. 

C.40.6.2 The following factors shall determine which chemicals will be used:  

a) chemicals which do not cause damage to the stone; 

b) chemicals which do not create any risk to man or other life forms, apart from the ones treated, 

taking into account their toxicity with respect to humans, earth fauna and sea fauna; 

c) their activity period and residual effects;  

d) do not contain harmful salts or other substance which can instigate or accelerate the deterioration 

of the stone. 
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C.40.7 Methodology: General 

C.40.7.1 The contractor is to ensure that all the necessary measures are taken to ensure that masonry 

elements are not damaged, chipped, soiled stained or contaminated by salts and/or other 

deleterious substances during the works. 

C.40.7.2 The contractor shall ensure that the stability of all of the structure is maintained throughout 

work. Any defects, including signs of movement that develop or become apparent during the 

course of works shall be immediately reported to the architect and civil engineer in charge. 

C.40.7.3 The contractor shall protect works against damage by rain.  

C.40.7.4 Necessary precautions shall be taken by the contractor to prevent the masonry bedding from 

drying out too rapidly in hot conditions and in drying winds. 

C.40.7.5 All rejected work shall be removed and replaced using new materials at the contractor’s 

expense. The contractor shall also be bound to replace any defective materials in all or parts 

of the existing works by proper materials and/or workmanship as directed by the architect 

and civil engineer in charge. 

 

C.40.8 Methodology: Removal of vegetation 

C.40.8.1 Every effort shall be made to remove all parts of plant including roots and stubs.  Where 

growth cannot be removed completely without disturbing the masonry, the contractor shall 

seek instructions from the architect and civil engineer in charge. 

C.40.8.2 Plants/weeds shall not be removed by cutting the plant at the base of the stem and then by 

the use of a biocide to kill off the remaining part of the plant unless explicitly told to do so by 

the architect and civil engineer in charge and if the contractor certifies that the 

herbicide/biocide being used is effective if applied in this manner. 

C.40.8.3 The product to be used should result in the desiccation of the plant after it has been 

absorbed.  The dead parts will then be easily removed by hand, without risking re-growth.  

 

C.40.9 Methodology: Removal of higher forms of vegetation 

C.40.9.1 The Contractor shall cut out a metre section of the main stem, around 300mm to 1m above 

ground level; care must be taken not to damage the adjacent masonry.  

C.40.9.2 After the removal of almost all aerial parts of bushes and trees, chemical spot spraying shall 

be carried out on cut ends of stems and branches for perennial woody plants and on new buds 

and leaves in deciduous trees. 

C.40.9.3 Systemic herbicides will be used with absorption through leaves or barks.  

C.40.9.4 A procedure combining mechanical and cleaning means will follow to remove the plants 

completely. 

 

C.40.10 Methodology: Removal of metal inserts etc. 

C.40.10.1 The contractor shall ensure the careful removal of redundant cables and wires, light fixtures, 

and other accretions from the facades of the building.  The methodology employed for this 
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removal shall be approved by the architect and civil engineer in charge prior to 

commencement of works.  

C.40.10.2 Care shall be taken to remove all metallic inserts, (especially iron and steel fixings) from the 

stonework. 

C.40.10.3 Corroding metal fixings shall be carefully cut by coring around them using small diameter bits 

so as to cause the least possible disturbance to the surrounding masonry.  The associated rust 

debris shall also be carefully removed.  

C.40.10.4 Resulting holes shall be filled-in using a suitable lime-based mortar when the break is small or 

by piecing-in stone, if the gap is large, as per specifications. 

 

C.40.11 Methodology: Preservation of original masonry 

C.40.11.1 The contractor shall ensure that original masonry work that shall be retained will be 

protected and left undisturbed during the course of works. 

C.40.11.2 The contractor shall seek the approval of the architect and civil engineer in charge whenever 

existing masonry to be preserved will need to be cut or modified to accommodate new or re-

used units. 

C.40.11.3 The contractor shall ensure that structure to be retained is adequately propped to prevent 

damage caused by movement or any other means as a result of the works. 

C.40.11.4 The contractor shall ensure that retained masonry in the vicinity of repair works is disturbed 

as little as possible.  

 

C.40.12 Methodology for Cleaning: General Considerations 

C.40.12.1 The cleaning methods adopted should, as far as possible: 

a) Be effective in removing the deleterious substances from the stone surface; 

b) Not produce any substances which will encourage any future deterioration of the stone; 

c) Be slow enough such as to allow good control by the operator; 

d) Must not cause any micro-fractures or any other discontinuities of the stone surface, as these may 

initiate or encourage new deterioration processes. 

C.40.12.2 Abrasives, chemicals or high pressure water jetting will not be permitted.  A controlled 

nebulous pulsating water spray system should preferably be used.  The process must ensure 

that no over saturation and softening of the stone occurs.  In those areas where this system is 

not sufficient to reach the required level of cleanliness, controlled micro-blasting on plain, 

non-decorative areas may be considered.  Systems adopting sand, gravel, or water blasting 

techniques will not be considered. 

C.40.12.3 Micro-blasting systems used shall be such as to function effectively at low pressure and use 

low quantities of water.  The abrasive material used shall be calcium carbonate having size 

and configuration which will not damage the surface texture of the stone fabric. 

C.40.12.4 It is important that any water used throughout the cleaning operation be free from salts.  No 

chemical agents will be permitted.  The use of tap water will NOT be permitted. The water to 

be used shall have conductivity inferior to 60μS.    
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C.40.12.5 The contractor shall test the pH value of clean water used for rinsing, the wetted surface and 

all chemical agents to be used in the cleaning processes before application.   

C.40.12.6 All solutions shall be thoroughly mixed before taking a sample for pH measurement. 

C.40.12.7 All readings shall be carried out at the same temperature, or compensated for if taken at 

different temperatures. All data shall be submitted in writing to the architect and civil 

engineer in charge. 

C.40.12.8 The aim of the cleaning exercise should primarily be that of cleaning the face of the stone 

and removing all accumulation of carbon, sulphurous compounds, and other contaminants, 

but should retain the patina of time.  On completion of works, the stone is to be brought to 

its natural patina, texture and profile.  All discoloration is to be removed from the face of the 

stone.  No original carved relief arises or surface textures are to be damaged or altered. 

C.40.12.9 The contractor shall ensure that all electrical supplies serving external equipment have been 

disconnected and that, unless specified otherwise, fittings and associated cable have been 

removed.  

C.40.12.10 The contractor shall take all measures to prevent:  

a) Ingress of water, cleaning agents, debris and dust into the building via windows, doors, vents and 

other openings.  

b) Protection of ventilation grilles, airbricks, or other ventilation openings without sealing them.  

c) Damage to all components and finishes that can reasonably be protected during cleaning 

procedures, including lightning conductors, roof coverings, flashings, rainwater goods, glass, 

metal works, services equipment, signage and paving.  

d) Staining of surfaces from ferrous or other reactive metals.  

e) The contractor shall use approved protective boards, sheeting, films, sealants and sealing tapes 

that do not stain protected materials and that can be readily removed after cleaning without 

damaging or staining the protected material.  

f) The contractor shall seek approval from the architect and civil engineer in charge should it be 

necessary to take additional measures for cleaning. 

 

C.40.13 Methodology for Cleaning: Tests to be conducted during the cleaning procedure 

C.40.13.1 The contractor shall be responsible to carry out tests as outlined with this document to 

determine the extent of salts within the masonry fabric.  These tests shall be carried out 

prior and repeated during and after the cleaning process has been completed.  The contractor 

shall furnish the architect and civil engineer in charge with the results of the tests. 

C.40.13.2 Putty moulds of stone surfaces indicated by the architect and civil engineer in charge shall be 

prepared prior to the commencement of the cleaning works and repeated after final cleaning. 

 

C.40.14 Methodology for Cleaning: Trial cleaning 

C.40.14.1 The Contractor is to prepare trial samples for all cleaning methods in locations agreed with 

the architect and civil engineer in charge.  

C.40.14.2 The Contractor shall inform the architect and civil engineer in charge before carrying out 

each trial cleaning method to enable the architect and civil engineer in charge to approve the 
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selected testing area and be present during the preparation and execution of trial samples.  

The period of notice shall be agreed with the architect and civil engineer in charge. 

C.40.14.3 The time, date, location, details of all the products and procedures for each sample area 

shall be submitted in writing to the architect and civil engineer in charge.  

C.40.14.4 The contractor shall provide the architect and civil engineer in charge with a copy of all the 

trial sample records.  

 

C.40.15 Methodology for Cleaning: Monitoring 

C.40.15.1 The contractor shall regularly monitor effects of each cleaning procedure against the degree 

of cleaning established by approved trail sample/s. 

C.40.15.2 The contractor shall seek instructions immediately wherever:  

a) Disruption to the surface occurs;  

b) Discoloration or stains are revealed by cleaning; 

c) Anticipated level of surface cleaning is not being achieved.  

 

C.40.16 Methodology: Dry Brushing of surface 

C.40.16.1 Prior to commencing any cleaning method, the contractor shall remove loosely adhered 

deposits and growths using suitable corrosion resistant brushes that do not damage the stone 

surface. 

C.40.16.2 The use of brushes with steel bristles shall not be permitted.  Nylon brushes will be 

preferred.  

 

C.40.17 Methodology: Wet brushing of surface 

C.40.17.1 General cleaning shall be carried out by means of low pressure washing (less than 2 bar) using 

water with a conductivity inferior to 60μS/cm and hand held mineral/nylon fibre brushes as 

directed and approved by the architect and civil engineer in charge.  Garden type manual 

pump sprayers are to be used. 

C.40.17.2 The spray shall be atomised from fine nozzles situation at least 300mm away from the 

masonry. 

C.40.17.3 Stubborn deposits shall be removed first.  Softened deposits shall be removed with suitable 

nylon brushes that do not damage the surface.  Any debris shall be thoroughly rinsed. 

C.40.17.4 The flows shall be directed from the top downwards so that the trickling of water softens the 

lower areas of dirt build-up. 

C.40.17.5 In the process, care shall be taken to ensure no damage is caused to mortar joints and 

original plasters. 

C.40.17.6 The water spray technique shall not be allowed in severely deteriorated areas. 

 

C.40.18 Methodology: Water spray cleaning 

C.40.18.1 Water spray cleaning with mounted nozzles shall be used in areas which require a prolonged 

period of wetting, as approved by the architect and civil engineer in charge. The wetting shall 

last for a period sufficient to produce the swelling of the layer of dirt, shall be used in 
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combination with small brushes to cut down the saturation period and shall be attached to a 

length of pipe connected to the approved water supply.  Chlorinated mains water and water 

having a conductivity of more than 60μS/cm will not be allowed. 

C.40.18.2 The spray shall be atomised from fine nozzles situated at least 300mm away from the 

masonry. Enough water pressure and small enough orifices shall be required to atomise the 

water.  

C.40.18.3 The equipment shall be of a type which allows the position and direction of nozzles to be 

readily adjusted relative to existent surfaces and profiles.  

C.40.18.4 For each surface, the nozzle positions and spraying cycles that enable deposits to be 

removed/softened whilst keeping the water running off the surface to a minimum shall be 

established.  

C.40.18.5 The flows will be directed from the top downwards so that the trickling of water softens the 

lower areas of the dirt build up.  

C.40.18.6 Regular monitoring and adjustment of the washing cycle and nozzle positions shall be ensured 

by the contractor as work proceeds.  In addition, the water spray/mist shall be controlled by 

adequate sheeting which shall reduce the effect of draughts of air blowing away the water 

from the building, since the effectiveness depends on how successfully the mist can be 

contained.  

C.40.18.7 The heaviest deposits shall be removed first. Softened deposits shall be removed with 

suitable nylon brushes that do not abrade the surfaces. Any debris shall be thoroughly rinsed.  

C.40.18.8 The water spray technique shall not be allowed in severely damaged areas. 

 

C.40.19 Methodology: Use of Mora Pack 

C.40.19.1 The principle behind poultice treatment is that once soiling is dissolved, dirt is held in 

contact with the pack, rather than dissolved and permitted to fill the pores.  The intimate 

and extended contact of the cleaning materials means that smaller quantities and lower 

concentrations of chemicals need be used. 

C.40.19.2 Unless otherwise instructed by the architect and civil engineer in charge, ammonia shall be 

used in the poultice to soften the crust. 

C.40.19.3 The AB57 (Mora Pack) with paper pulp/cellulose and/or sepiolite clay is to be used only where 

specifically requested. 

C.40.19.4 The Mora Pack is a mild chemical pack containing agents which facilitate the dissolution of 

calcium salts.  The poultice shall be prepared by mixing into a consistent sticky paste the 

following: 

 60g sodium bicarbonate; 

 60g ammonium bicarbonate; 

 25g ethylene diamine tetra acetic acid (EDTA); 

 10g surfactant disinfectant (neutral); 

 60g sepiolite clay/ paper pulp/carboxymethylcellulose (CMC);  

 De-ionised/distilled water as required (tap water or water containing salts will not be permitted); 
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C.40.19.5 The above-mentioned ratios may be revised/adapted by the architect and civil engineer in 

charge as so deemed necessary.  In such eventuality, the contractor may not demand any 

adjustment to the rates submitted for this tender document.   

C.40.19.6 The mix is then suitably ironed to a thickness of 4 to 5mm on the pre-wetted soiled surface, 

and covered with a polyethylene film to prevent the poultice from drying up. The poultice is 

left in place for a contact period as considered necessary by the architect and civil engineer 

in charge, after which it is gently removed and the treated area rinsed with de-ionised water 

and brushed with a suitable nylon brush.   

C.40.19.7 Given the nature of the crust, this process shall be repeated for as many times as so deemed 

necessary, until the black crust formation has been removed and a satisfactory level of 

cleaning is obtained. For payment reasons, this exercise will be considered as an intrinsic part 

of the poulticing exercise, and in no case will the contractor be allowed to make claims for 

extra costs in relation to workmanship and/ or material. 

 

C.40.20 Methodology: Chemical cleaning for the removal of iron stains 

C.40.20.1 the clay pack for iron stains shall consist of sepiolite clay and/or paper pulp added to a 

solution of glycerine, generally sodium citrate. The paste shall then be applied to the stain 

surface and left to dry.  

C.40.20.2 The paste shall then be removed with wooden or other non-metallic spatula. 

C.40.20.3 Several coatings might be necessary to lighten the stain.  For stubborn stains, the surfaces 

shall be wetted. When lifted off, the surface is washed with copious amounts of water.  

C.40.20.4 Given the nature of the stain, this process shall be repeated for as many times as so deemed 

necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained. 

For payment reasons, this exercise will be considered as an intrinsic part of the poulticing 

exercise, and in no case will the contractor be allowed to make claims. 

 

C.40.21 Methodology: Chemical cleaning for the removal of cuprous stains 

C.40.21.1 The removal of cuprous stains shall be carried out by mixing one part of ammonium chloride 

with four parts powdered talc or sepiolite clay or paper pulp. A 10% solution of ammonia 

water shall be added to the mix. 

C.40.21.2 The surfaces shall be wetted with clean water prior to the application of the paste and then 

be left to dry.  

C.40.21.3 The paste shall then be removed with a wooden or other non-metallic spatula and shall then 

be rinsed thoroughly with clean water.  

C.40.21.4 It may be necessary to reapply, remove and rinse off the paste to lift or satisfactorily lighten 

the stain, as instructed by the architect and civil engineer in charge.  

C.40.21.5 Given the nature of the stain, this process shall be repeated for as many times as so deemed 

necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained. 

For payment reasons, this exercise will be considered as an intrinsic part of the poulticing 

exercise, and in no case will the contractor be allowed to make claims. 
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C.40.22 Methodology: Chemical cleaning for the removal of graffiti/aerosol paint stains 

C.40.22.1 A pasteous, solvent-free remover for mineral surfaces shall be applied in a thick layer left in 

contact with the paint for long enough to cause softening and to enable scraping and brushing 

to take place successfully.  The layer shall be covered by a thin layer of plastic (as per 

manufacturer’s recommended procedure).  

C.40.22.2 Following this application, the surface shall then be washed thoroughly with warm water and 

neutral pH soap.  

C.40.23.3 Given the nature of the stains, this process shall be repeated for as many times as so deemed 

necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained. 

For payment reasons, this exercise will be considered as an intrinsic part of the poulticing 

exercise, and in no case will the contractor be allowed to make claims. 

 

C.40.23 Methodology: Chemical cleaning using soap/detergents  

C.40.23.1 The contractor shall apply a non-foaming pH neutral soap blend for water rinsing and 

completion of the cleaning.  

C.40.23.2 The lowest possible concentration of agent and the shortest dwell times shall be established 

for all areas and surfaces.  

C.40.23.3 The contractor shall keep written records of concentrations, dwell times, thickness and 

number of applications.  

C.40.23.4 Powdered detergents shall not be used.  

C.40.23.5 Given the nature of the stain, this process shall be repeated for as many times as so deemed 

necessary, until the stain has been removed, and a satisfactory level of cleaning is obtained. 

For payment reasons, this exercise will be considered an intrinsic part of the poulticing 

exercise, and in no case will the contractor be allowed to make claims. 

 

C.40.24 Methodology: Chemical Cleaning by liquid gels 

C.40.24.1 For each area/surface, the lowest possible concentration of agent/s and the shortest dwell 

times are established. The contractor is to keep written records of concentrations, dwell 

times, number of applications, ambient temperatures and rinsing water temperatures.  

C.40.24.2 The contractor shall ensure that the chemical agents and rinsing water/sprays are contained 

within each treatment area and agents or rinsing water/sprays do not come in contact with 

surfaces that are either excluded from the cleaning or that have already been cleaned. It is 

important to prevent wind drift. 

C.40.24.3 Before each application of agent, the surface and adjacent areas are wetted using clean 

water applied by a low-pressure spray. The wet surface is also tested for pH. The cleaning 

agent is then applied evenly over the surface and is not allowed to dry out.  

C.40.24.4 The treated surfaces are then rinsed thoroughly and evenly with clean water working from 

the top of each area downwards. Water spray pressures that will drive the cleaning agent 

into, or cause disruption of the surface material and joints will not be used.  

C.40.24.5 pH testing and neutralisation procedures will then follow.  
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C.40.25 Methodology: Use of surgical knives 

C.40.25.1 Prior to commencing any cleaning method, the contractor shall remove loosely adhered 

deposits and growths using suitable corrosion resistant brushes and then use surgical knives 

should any dirt remain. 

C.40.25.2 Surgical knives are to be such and are to be used in a way as not to cause scratches or 

damage the stone surface. They are to be used where indicated by the architect and civil 

engineer in charge. 

 

C.40.26 Methodology: Micro-blasting 

C.40.26.1 Low pressure micro blasting cleaning is to be used where explicitly indicated by the architect 

and civil engineer in charge with pressures not exceeding 3 bar.  Any water used shall be free 

of salts and having a conductivity not exceeding 60μS/cm. 

C.40.26.2 High pressure blasting or washing using pressures in excess of 3 Bar will not be allowed. 

C.40.26.3 The contractor shall ensure that any water resulting from this cleaning process is not allowed 

to flow in the streets. 

C.40.26.4 The contractor shall take all the masonry measures to ensure that any cleaning agent or 

residues are not allowed to stray onto adjacent or protected surfaces. 

C.40.26.5 The contractor shall ensure that the grit used in the cleaning process is weaker than the stone 

being cleaning.  No cleaning shall commence prior to the approval of the architect and civil 

engineer in charge. 

C.40.26.6 The contractor shall clean, collect and safely dispose of all debris from scaffolding, ledges, 

etc at the end of each day. 

C.40.26.7 The contractor shall prevent the marking of cleaned areas from dirt and debris splashing up 

from scaffold boards.  

C.40.26.8 All cleaning shall commence at the uppermost section of the structure to avoid washing dirt 

onto previously cleaned surfaces.  

C.40.26.9 Approved cleaning procedures or materials shall not be modified without the approval of the 

architect and civil engineer in charge.  

C.40.26.10 The contractor shall seek approval from the architect and civil engineer in charge should it be 

necessary to take additional measures for cleaning.  

 

C.40.27 Methodology: Application of biocide 

C.40.27.1 Surface soiling by organic growth shall be initially removed by simple dry bristle brushes, 

surgical knife blades and spatulas, provided that the substrate is sound enough, without 

damaging or abrading the surface and as approved by the architect and civil engineer in 

charge. If the surface below the growth is delicate or liable to be marked or scoured in any 

way, this preparation will be limited/modified as approved by the architect and civil engineer 

in charge.  

C.40.27.2 The biocides shall be applied in strict accordance with the manufacturer’s recommendations 

for the safety and protection of the workers and the environment.  
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C.40.27.3 The general removal of organic growth such as fungi, lichens and the like will be limited to 

places where these are possibly causing harm and as indicated by the architect and civil 

engineer in charge.  

C.40.27.4 In an exceptionally dry period, and in areas where it is recommended to remove the organic 

growth, dormant dry lichens shall be revived with light water spraying prior to the application 

of the biocide. Application of biocidal treatments will not be undertaken during wet weather 

or when windy conditions lead to the excessive drift of spray. 

C.40.27.5 The contractor shall protect all surfaces that are excluded from chemical cleaning. All 

chemical agents shall be contained within each treatment area. 

C.40.27.6 Process shall be repeated until the growth has been removed or until instructed to stop by 

the architect and civil engineer in charge.  For payment reasons, repeated applications to 

achieve this will be considered an intrinsic part of the exercise, and in no case will the 

contractor be allowed to make claims. 

 

C.40.28 Methodology: Completion of works 

C.40.28.1 No part of the scaffolding shall be dismantled prior to the approval of the architect and civil 

engineer in charge.  The contractor shall give the architect and civil engineer in charge at 

least one week notice to allow for a final inspection and the measurement of works. 

C.40.28.2 The contractor shall be responsible for the cleaning of all apertures, glazing, ledges, window 

sills etc from any material resulting from any of the processes outlined in this document. 

C.40.28.3 The contractor shall ensure that all gutters, down pipes, gullies etc are clean and in a 

condition to function effectively. 
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C.41 Repairing/Renovating/Conserving Masonry  

______________________________________________________________________________ 

C.41.1 Extent of Works 

C.41.1.1 Prior to the commencement of works, the building shall be inspected by the contractor 

together with the architect and civil engineer in charge to confirm the extent of work and the 

restoration methodology to be employed. 

 

C.41.2 Materials: Water 

C.41.2.1 The water to be used shall have conductivity inferior to 60μS/cm.  The use of chlorinated 

water shall not be permitted. It shall comply with MSA EN 1008.   It shall be pH neutral. 

 

C.41.3 Materials: Consolidants 

C.41.3.1 Stone consolidants are applied to the stone fabric as liquids, depositing a solid material 

within the pore structure of the material.   

C.41.3.2 The main function of a stone consolidant should be that of restoring the cohesion, physical 

properties and appearance of the deteriorated stone.  It is thus important that the choice of 

a suitable consolidant should be based on the following parameters: 

a) Consolidating value, whereby the treated deteriorated stone recovers its original properties, 

mainly strength, surface hardness and abrasion resistance; 

b) Durability; 

c) Depth of penetration, affected mainly by the viscosity and surface tension, rate of gel or 

precipitation formation, method and conditions of application, and rate of evaporation; 

d) Stone porosity.  As the proportion of fine pores increases, the stone becomes more susceptible to 

salt attack.  The consolidant should, ideally not alter the pore size distribution of the original 

material; 

e) Moisture transfer; 

f) Compatibility. Treated stone should have three-dimensional properties similar to that of the 

original stone. Consolidants should not form by-products containing harmful salts that can 

cause further damage to the stone; 

g) Appearance of the consolidated stone. 

C.41.3.3 Ethyl silicate consolidants to be used shall be non-toxic and of a one component system, 

having a silicium organic compound base (70 to 80%).  They shall be thin, and have a low 

viscosity of 3.3c ST at 25oC or better, certified to penetrate deep into fine capillaries.  They 

shall not impair the breathability of the stone structure, be durable and resistant to local 

weather. The consolidant used shall be colourless, have a density in the region of 0.96 to 0.98 

g/cm3, or better, and cure without any salt formation and shall be catalysed by atmospheric 

humidity. 

C.41.3.4 Ammonium oxalate consolidants to be used shall be ammonium oxalate monohydrate 

(NH4)2C2O4.H2O 99% pure.  It shall be mixed with deionised water in the ratio of 50g of 
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oxalate and 950ml of water. It shall be thin, and have a low viscosity, be certified to 

penetrate deep into fine capillaries, shall not impair the breathability of the stone structure 

and be durable and resistant to local weather. The consolidant used shall be colourless, cure 

without any salt formation and shall be catalysed by atmospheric humidity. 

 

C.41.4 Materials: Quicklime (airlime) 

C.41.4.1 Unslaked Lime (quicklime - gir mhux imtaffi) shall be prepared from suitable, good quality 

upper coralline limestone.  The quicklime should preferably be prepared in a wood-fired kiln 

in a temperature not exceeding 900oC.  The stone matter should be suitably cooked to 

prevent under burning, over burning, or sintering of the stone, keeping the contents of any 

inert residue to the minimum as permitted by established International standards.   

C.41.4.2 The quicklime shall be crushed to a fine powder, sieved, packed, and delivered to site in dry 

conditions, and soon after baking.  When testing samples of lime using hydrochloric acid, the 

CO2 content of lime supplied shall be in the region of 3%.  All lime shall conform to the 

statutory EN regulations and in particular MSA EN 459. 

 

C.41.5 Materials: Slaked lime  

C.41.5.1 Quicklime (unslaked lime) shall be slaked soon after it has been produced. 

C.41.5.2 The slaking shall be carried out in a container of suitable shape and material which will not 

permit the material to overheat during the slaking process. 

C.41.5.3 Soon after slaking, the lime shall be sieved through a 5mm gauge sieve to remove any un-

reactive material. 

C.41.5.4 The slaked lime putty shall be allowed to mature under water for a minimum period of 4 

weeks before being used. 

C.41.5.5 The slaked putty shall then be mixed with the aggregate specified above in ratio of 1 part 

lime to 3 parts sand or as indicated by the architect and civil engineer in charge. 

 

C.41.6 Materials: Natural hydraulic lime 

C.41.6.1 The natural hydraulic lime should be natural, free from any additions such as Portland 

cement, etc. or any other material which contains any quantity of deleterious salts such as 

sulphates, chlorides, nitrates, etc.  

C.41.6.2 It is to conform to MSA EN 459 Part 1: 2010 Building Limes Definitions, Specifications and 

Conformity Criteria.  

C.41.6.3 Supplier is to submit technical literature indicating conformity with this standard. 

C.41.6.4 Unless otherwise indicated, the hydraulic lime used shall have a stone colour, and shall be 

certified to have been produced at a temperature inferior to 1100oC.   The free water 

content shall be less than 2% and it shall be ground to a fine powder such that more than 85% 

passes through a 90µm sieve and more than 98% passes a 200µm sieve as indicated in Table 18 

of MSA EN 459 Part 1: 2010.  Penetration shall be greater than 10mm but less than 50mm and 

the air content 5% as indicated in Table 18 of MSA EN 459 Part 1: 2010.  
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C.41.6.5 If feebly hydraulic lime NHL 2 is specified, then the compressive strength at 28 days shall be 

more than 2.0MPa but less than 7.0MPa as indicated in Table 17 of MSA EN 459 Part 1: 2010.  

The composition shall be such that the proportion of Ca(OH)2 shall be greater than 35 while 

the SO3 less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 1: 

2010).  

C.41.6.6 If moderately hydraulic lime NHL 3.5 is specified, then the compressive strength at 28 days 

shall be more than 3.5MPa but less than 10.0MPa as indicated in Table 17 of MSA EN 459 Part 

1: 2010. The composition shall be such that the proportion of Ca(OH)2 shall be greater than 25 

while the SO3 less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 

1: 2010). 

C.41.6.7 The initial setting time shall be more than 60 minutes.  Final setting time is to be within 40 

hours. 

C.41.6.8 The composition shall be such that the proportion of CaO and MgO shall be over 45%, while 

SiO2, Al2O3, and Fe2O3 shall amount to approximately 12%-30%.  

C.41.6.9 Unless otherwise indicated, the hydraulic lime used shall have a stone colour, and shall be 

certified to have been produced at a temperature inferior to 1100oC.   It shall be ground to a 

fine powder such that more than 85% passes through a 90µm sieve and more than 98% through 

a 0.2mm sieve.  

 

C.41.7 Materials: Sand for lime mortars 

C.41.7.1 Fine aggregate (sand) for mortars shall be crushed Lower Coralline Limestone. It shall be 

clean, sharp and gritted and free from loamy matter and other deleterious substance. The 

sand is to be washed and screened when so directed by the architect and civil engineer in 

charge at the expense of the contractor. 

C.41.7.2 It is to comply with MSA EN 13139 Grade 0/2 or 0/4 (as specified) Category 1 (less than 3% to 

pass the 0.063µm sieve) for repair and grouting mortars and Grade 0/2 or 0/4 (as specified) 

Category 2 (less than 5% to pass the 0.063µm sieve) for plasters. 

C.41.7.3 Fine aggregate (sand) is to be well graded and conforming to the methods of sampling and testing 

and quality requirements of statutory EN regulations and in particular MSA EN 932 and MSA EN 

933, unless specified otherwise. 

 

C.41.8 Materials: Repair and pointing mortar 

C.41.8.1 Portland cement mixes will not be permitted, unless otherwise instructed by the architect 

and civil engineer in charge.  

C.41.8.2 All mixes shall be lime-based (the air or hydraulic lime being in conformity with these 

specifications) and compatible with the stonework in colour, strength and permeability. They 

will also be as close as possible in colour, composition and properties to the original mortars.  

C.41.8.3 Lime mortars shall be free from cement and produced in conformity to standards set out in 

the statutory EN regulation and in particular MSA EN 998 and MSA EN 1015. Natural hydraulic 

lime mortars shall be in conformity with the relative section of these specifications. 
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C.41.8.4 The density of the lime putty shall range between 1.3 and 1.4kg/l and shall not contain any 

salts (nitrates, chlorides, sulphates, etc) which contribute towards the deterioration of the 

stone. 

C.41.8.5 Pozzolanic or similar additives shall be preferred alternatives to give strength and durability 

to a lime-based mix, unless instructed otherwise. Any pozzolanic additive shall be added to 

the mortar just before use. 

C.41.8.6 The properties of the mix shall be improved if hydraulic lime is used instead of both hydrated 

lime and pozzolana. In such cases, only aggregate shall be added.  No cement or other 

pozzolanic additives shall be necessary, although additives to match the colour may be 

required as instructed by the architect and civil engineer in charge.  

C.41.8.7 Unless otherwise instructed the mix shall be 1:3 binder aggregate by volume with water just 

enough to achieve workability. 

C.41.8.8 The use of pozzolanic additives (such as brick dust, pozzolana etc.) to enable air limes to set 

hydraulically will be permitted.  However care shall be taken to ensure that pozzolanic 

additives (natural or artificial) added are not toxic and do not contribute towards the 

deterioration of stone.  The use of pozzolanic additives such as pulverised fuel ash or others 

which contain salts detrimental to the stone will not be allowed. 

C.41.8.9 The permeability of the mortar mix/es might be compared with that of the stone before their 

approval for application on the monument.  The permeability of the mortar will be compared 

with that of the stone by placing samples in a dish with a few millimetres of water to 

compare the rate of water uptake. 

C.41.8.9 In all cases the minimum amount of water just enough to enable adequate workability shall 

be used in the mixes. 

 

C.41.9 Materials: Lime injection grouts 

C.41.9.1 The premixed injection mortars used shall be suitably prepared from good quality and 

chemically stable hydraulic lime, free from salts, pozzolana and other inert additives, mixed 

into a consistent thixotropic, injectable putty. 

C.41.9.2 The injection grout should be free from any additions such as Portland cement, etc. or any 

other material which contains any quantity of deleterious salts such as sulphates, chlorides, 

nitrates, etc.  

C.41.9.3 Unless otherwise indicated, the injection grout used shall have a stone colour, and shall be 

certified to have been produced at a temperature inferior to 1100oC.    

C.41.9.4 Mortar shall be injectable into the crevices using suitably sized syringes.  Unless otherwise 

indicated, the hydraulic lime used shall have a stone colour, and shall be certified to have 

been produced at a temperature inferior to 1100oC.   The free water content shall be less 

than 2% and it shall be ground to a fine powder such that more than 85% passes through a 

90µm sieve and more than 98% passes a 200µm sieve as indicated in Table 18 of MSA EN 459 

Part 1: 2010. 

C.41.9.5 It is to conform to MSA EN 459 Part 1: 2010 Building Limes Definitions, Specifications and 

Conformity Criteria.  
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C.41.9.6 The compressive strength at 28 days shall be more than 5MPa but less than 15.0MPa when 

tested to MSA EN 1015 Part 11: 1999 Methods of test for mortar for masonry, Determination of 

flexural and compressive strength of hardened mortar.  

C.41.9.7 The composition shall be such that the proportion of Ca(OH)2 shall be greater than 15 while 

the SO3 less than 2 (mass fraction in percent as indicated in Table 16 of MSA EN 459 Part 1: 

2010). 

C.41.9.8 The initial setting time shall be more than 60 minutes.  Final setting time is to be within 15 

hours. 

C.41.9.9 Testing for their permeability might be carried out before their approval for application on 

the monument.  The permeability of the grout will be compared with that of the stone by 

placing samples in a dish with a few millimetres of water to compare the rate of water 

uptake. 

 

C.41.10 Materials: Epoxy resin injection grouts 

C.41.10.1 The epoxy resin used shall be a solvent-free resin-based product supplied in two packs (resin 

and hardener), having a low viscosity, and certified by manufacturer to suitably fill cracks in 

the region of 1mm. 

C.41.10.2 The resin shall be certified by manufacturer to have a suitable bonding to masonry, be 

colourless (or have a stone colour), be resistant to chemicals, and have an effective adhesion 

even on moist masonry surfaces.   

C.41.10.3 The material shall be easily injected into the crack structure using proprietary methods and 

tools, including suitably sized non-return injection valves.  It shall have a compressive 

strength greater than 60N/mm2 and a flexural tensile strength of more than 30N/mm2.   

 

C.41.11 Materials: Filling mortar (grout) for large voids 

C.41.11.1 Portland cement mixes will not be permitted, unless otherwise instructed by the architect 

and civil engineer in charge.  

C.41.11.2 All mixes shall be lime-based (the air or hydraulic lime being in conformity with these 

specifications) and compatible with the stonework in colour, strength and permeability. They 

will also be as close as possible in colour, composition and properties to the original mortars.  

C.41.11.3 Lime mortars shall be free from cement and produced in conformity to standards set out in 

the statutory EN regulation and in particular EN 998 and EN 1015. Natural hydraulic lime 

mortars shall be in conformity with the relative section of these specifications. 

C.41.11.4 The density of the lime putty shall range between 1.3 and 1.4kg/l and shall not contain any 

salts (nitrates, chlorides, sulphates, etc) which contribute towards the deterioration of the 

stone. 

C.41.11.5 Pozzolanic or similar additives shall be preferred alternatives to give strength and durability 

to a lime-based mix, unless instructed otherwise.  

C.41.11.6 The properties of the mix shall be improved if hydraulic lime is used instead of both hydrated 

lime and pozzolana. In such cases, only aggregate shall be added.  No cement or other 

pozzolanic additives shall be necessary. 
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C.41.11.7 Unless otherwise instructed the mix shall be 1:3 binder to aggregate by volume with water 

just enough to achieve workability.   

C.41.11.8 Unless otherwise indicated by the architect and civil engineer in charge, the use of larger size 

stone spalls is acceptable in voids in which the smallest dimension exceeds 150mm.  The 

proposed mix is to remain be approved by the architect and civil engineer in charge.  

C.41.11.9 The use of pozzolanic additives (such as brick dust, pozzolana etc.) to enable air limes to set 

hydraulically will be permitted.  However care shall be taken to ensure that pozzolanic 

additives (natural or artificial) added are not toxic and do not contribute towards the 

deterioration of stone.  The use of pozzolanic additives such as pulverised fuel ash or others 

which contain salts detrimental to the stone will not be allowed. 

C.41.11.10 Any pozzolanic additive shall be added to the mortar just before use. 

 

C.41.12 Materials: Globigerina Limestone 

C.41.12.1 Unless otherwise specified by the architect and civil engineer in charge, limestone used in the 

works shall be of the globigerina limestone (franka) type supplied from an approved source.  

The Contractor shall submit the name, location and licence number of the supply quarry from 

where the stone is being cut.  The quarry shall be approved by the architect and civil 

engineer in charge and cannot be changed without prior approval. 

C.41.12.2 Unless otherwise indicated stone to match the existing will be requested.  The new stone 

work shall be worked carefully, and true to shape (ikkartabunat). 

C.41.12.3 All stone blocks (unless otherwise requested) shall be cut as smooth as possible before 

delivery to site.  All arises shall be true and all surfaces plane and truly perpendicular to each 

other sand to a finished uniform height. The stone blocks shall be delivered to site on pallets, 

clearly marked as to the type.  All stone blocks shall be unloaded carefully to prevent damage 

and wastage. 

C.41.12.4 Only best quality "franka" stone from approved sources, free from all defects, shall be used. 

The stone shall have good and consistent aesthetic qualities, good durability and uniformity in 

appearance. It shall not have excessive quantities of red stains or hard shell fragments, but 

shall be fine-grained and free from spits and clay material.  Any stone showing ‘soll’ traces or 

blue markings (swaba) and/or any other defects on the exposed face, or whose edges or 

corners have been chipped, shall be rejected.   

C.41.12.5 Should any such stones be used, the architect and civil engineer in charge shall have the 

power to remove and replace such work at the contractor's expense. The Contractor shall also 

be bound to replace any defective materials in all or parts of the existing works by proper 

materials and/or workmanship as directed by the architect and civil engineer in charge. 

C.41.12.6 The limestone blocks shall be faced and trimmed in a way that no chipped edges are visible, 

unless the architect and civil engineer in charge has requested the use of recycled masonry 

originating from the original construction itself.  

C.41.12.7 The blocks shall be transported to site on pallets and handled in such a way as to minimise 

damage and waste.  
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C.41.13 Materials: Lower Coralline Limestone 

C.41.13.1 Unless otherwise specified by the architect and civil engineer in charge, any Lower Coralline 

limestone used shall be of first quality material without any blemishes and faults.  

C.41.13.2 The colour of the limestone shall be uniform and shall be as free as possible from defects. 

The limestone is to be of a compact nature and shall be free from defects and large pores 

throughout.  The properties of the material shall be as follows depending on the type 

requested: 

 

 Mara Member 

 

Xlendi Member 

 

 

Attard Member 

 

Colour  Pale cream 
Pale cream to light 

rown 
White 

Water absorption at 

atmospheric 

pressure (Note 1) 

(%): 

Max 6% Max 6% Max 6% 

Apparent density 

(Note 2) (Kg/m3):  
2200 -2500 2200-2500 2200-2500 

Total porosity 

(Note 2) (%):  
Max 30% Max 20% Max 20% 

Uni-axial 

compressive 

Strength (Note 3)  
Min 20 Min 25 Min 25 

(MPa): 

 

 Note 1: Testing in accordance with MSA EN 13755. 

 Note 2: Testing in accordance with MSA EN 1936. 

 Note 3: Testing in accordance with MSA EN 1926. 

 

C.41.14 Materials: Fibre strands 

C.41.14.1 Fibre strands used to reinforce mortars shall be polymer-based, certified by the manufacturer 

as suitable for the nature of the works described.  They shall be such as to prevent shrinkage 

crack formation, withstand corrosion and be resistant to alkalis and acids.  

C.41.14.2 Fibre diameter shall be in the range of 17 to 20 microns, and having a specific density ranging 

between 870 and 930kg/cu.m.   

C.41.14.3 They shall have a tensile strength in the region of 390 to 500Mpa.   

C.41.14.4 Max elongation at break point shall not exceed 14%.   

C.41.14.5 When specified, a minimum of 0.85kg of these fibre strands or as recommended by 

manufacturer shall be mixed with one cu.m. of mortar mixed. 
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C.41.15 Materials: Stainless steel 

C.14.15.1 All stainless steel used for this project shall, unless otherwise instructed by the architect and 

civil engineer in charge, be Grade 316 or better certified for use in marine environments as 

specified in EN 10088-1:2005 or its updated version.  

 

C.41.16 Materials: Brick dust 

C.41.16.1 Brick dust used shall be prepared from good quality red (terracotta) clay baked to a 

temperature between 850ºC and 900ºC.  Clay baked at higher or lower temperatures shall not 

be used for the production of brick dust. 

C.41.16.2 The brick dust used shall be clean and free from deleterious substances etc. The baked clay 

shall be crushed and adequately graded for use as specified in this document.   

C.41.16.3 The use of glazed ware for the production of brick dust will not be permitted. 

 

C.41.17 Materials: Anti-roosting bird spikes 

C.41.17.1 Pigeon repelling systems adopted should be such as not to necessitate any irreversible 

intervention on the fabric of the building.   

C.41.17.2 The dimensions of the system shall be suitable for the specific architectural elements, shall 

have an ultra-violet resistant polycarbonate base, and spikes fashioned from good quality 

stainless steel.   

C.41.17.3 The system shall be resistant to UV (Ultra Violet) rays, salts, and the acidic nature of the 

pigeon droppings.   

C.41.17.4 System shall preferably be fixed with a neutral silicone having suitable bonding properties.   

C.41.17.5 Mechanical fixing shall be with suitably sized stainless steel screws and shall only be used to 

the approval of the architect and civil engineer in charge.  

 

C.41.18 Materials: Liquid membrane 

C.41.18.1 The liquid membrane shall consist of a thyrotrophic polymer based high resistance liquid, 

resistant to UV rays, to take foot traffic and with excellent adhesion to concrete and masonry 

surfaces.  

C.41.18.2 The liquid membrane used shall be stone colour unless otherwise requested by the architect 

and civil engineer in charge. 

C.41.18.3 Application shall comply strictly with manufacturer’s instructions.  

 

C.41.19 Methodology: General 

C.41.19.1 The contractor is to ensure that all the necessary measures are taken to ensure that masonry 

elements are not damaged, chipped, soiled stained or contaminated by salts and/or other 

deleterious substances during the works. 

C.41.19.2 The contractor shall ensure that the stability of all of the structure is maintained throughout 

work. Any defects, including signs of movement that develop or become apparent during the 

course of works shall be immediately reported to the architect and civil engineer in charge. 

C.41.19.3 The contractor shall protect works against damage by rain.  



66 
 

C.41.19.4 Necessary precautions shall be taken by the contractor to prevent the masonry bedding from 

drying out too rapidly in hot conditions and in drying winds. 

C.41.19.5 All rejected work shall be removed and replaced using new materials at the contractor’s 

expense. The contractor shall also be bound to replace any defective materials in all or parts 

of the existing works by proper materials and/or workmanship as directed by the architect 

and civil engineer in charge. 

 

C.41.20 Methodology: Opening of joints 

C.41.20.1 The existing mortar shall be carefully removed without damaging the adjacent masonry or 

widening the joints using a bent spike or small hand-held chisels to a depth twice the width of 

the joint.  Joints are to be opened to a minimum depth of 25mm and never to a depth less 

than their width.  

C.41.20.2 Impact tools shall not be used.  Power tools such as rotary discs (chasers) will not be allowed. 

No chipping hammers shall be used. 

C.41.20.3 Care is to be taken to avoid damages to the adjacent stone surfaces.  If the jointing material 

proves to be very hard to remove, then the contractor is to seek instructions from the 

architect and civil engineer in charge. Any change in the methodology employed shall be 

approved by the architect and civil engineer in charge. 

C.41.20.4 If mortar has failed to such an extent that the joints are largely empty, then the joints will be 

deep tamped and, if necessary, hand grouted to fill the voids up to the distance required for 

pointing. 

C.41.20.5 Power tools may not be used for the removal of renders, mortars and opening of joints unless 

explicitly requested by the architect and civil engineer in charge. 

C.41.20.6 No filling/grouting/pointing shall be carried out before inspected by the architect and civil 

engineer in charge. 

 

C.41.21 Methodology: Removal of plasters and cement renders 

C.41.21.1 Where identified by the architect and civil engineer in charge, concrete/cement renders shall 

be carefully removed by hand tools using manual methods so as to contain damages to the 

underlying masonry work. Cement pointing and facing shall be removed manually taking care 

not damage the surrounding weakened stone.  Chipping hammers shall not be used unless 

explicitly permitted by the architect and civil engineer in charge. 

C.41.21.2 Old plasters and similar coatings should be removed by hand tools using manual methods and 

constant supervision so as not to damage the stone surface. 

C.41.21.3 Electrical tools as well as tipped metallic instruments with sharp edges or corners, power 

tools (such as rotating disk cleaners) and sand blasting (dry or wet) shall not be permitted, 

unless instructed otherwise by the architect and civil engineer in charge.  

 

C.41.22 Methodology: Removal of paints 
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C.41.22.1 Oil-based paints may be removed by a neutral paint-remover certified to contain no salts or 

any other deleterious agent.  Repeated applications in paste form may be necessary to 

remove persistent stains. 

C.41.22.2 Mechanical means, especially involving the use of power tools (such as rotating-disc cleaners 

and dry or wet sand-blasters) or tipped metallic tools will not be permitted unless instructed 

otherwise by the architect and civil engineer in charge. 

 

C.41.23 Methodology: Preservation of original masonry 

C.41.23.1 The contractor shall ensure that original masonry work that shall be retained will be 

protected and left undisturbed during the course of works. 

C.41.23.2 The contractor shall seek the approval of the architect and civil engineer in charge whenever 

existing masonry to be preserved will need to be cut or modified to accommodate new or re-

used units. 

C.41.23.3 The contractor shall ensure that structure to be retained is adequately propped to prevent 

damage caused by movement or any other means as a result of the works. 

C.41.23.4 The contractor shall ensure that retained masonry in the vicinity of repair works is disturbed 

as little as possible.  

 

C.41.24 Methodology: Dismantling Work 

C.41.24.1 Any dismantled masonry units shall be stored clear of the ground, separated by suitable 

spacers and in a way such as to protect edges and surfaces.  All masonry units shall be 

cleaned from old mortar, soil etc and stored in a   manner such as not to cause any damage. 

C.41.24.2 The units shall be protected from adverse weather and stored in dry conditions. 

C.41.24.3 The contractor shall ensure that the stability of the masonry structure is maintained 

throughout work.  

C.41.24.4 Any defects, including signs of movement that develop or become apparent during the course 

of works, shall be immediately reported to the architect and civil engineer in charge. 

C.41.24.5 All dismantling of masonry sections for subsequent reconstruction shall be carried out 

carefully by experienced personnel.  Care shall be taken to ensure that during the dismantling 

procedure each stone block is numbered and referenced to a drawing, specified image, 

photograph etc. as directed by the architect and civil engineer in charge. 

C.41.24.6 The masonry blocks/sections shall be removed in their entirety.  Each unit shall be identified 

clearly and indelibly on concealed faces.  The methodology to be employed shall be discussed 

with and approved by the architect and civil engineer in charge prior to the commencement 

of works. 

 

C.41.25 Methodology: Reconstruction of previously dismantled structures 

C.41.25.1 The architect and civil engineer in charge shall indicate and approve which of the original 

masonry units shall be replaced. 

C.41.25.2 Reconstruction shall be carried out by experienced personnel who shall ensure that the 

original face and joint lines, joint widths etc. are respected to ensure that the final work 
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matches the original in all respects.  Care shall be taken to ensure adequate bonding at 

junctions with the retained original structure.  

C.41.25.3 The stone shall be cut and dressed so that the natural bed is horizontal in plain walling, 

vertical at right angles to wall face in projecting stones and copings, and at right angles to 

line of thrust in arches. 

C.41.25.4 The bedding surfaces of the masonry blocks shall be dampened with de-ionised water having 

conductivity inferior to 60μS to control suction.  The masonry blocks shall be laid on an evenly 

buttered bed of mortar prepared from a mixture of suitably slaked air line or hydraulic lime 

and stone dust.  Care shall be taken to ensure that the exposed surfaces of the masonry 

blocks are kept clean. 

 

C.41.26 Methodology: Determination of Salt Levels 

C.41.26.1 Salt levels, as well as the types of salts shall be determined before, during and after 

treatment. 

C.41.26.2 Samples shall be taken at depths of 0-25mm, 50-75mm and 75-100mm within the deteriorated 

zone as established by the architect and civil engineer in charge. 

C.41.26.3 Surface salt levels shall be determined using stone dust scraped off the surface to determine 

its conductivity. 

 

C.41.27 Methodology: Desalination by poulticing 

C.41.27.1 Where salt desalinisation is considered necessary, paper pulp and/or sepiolite clay packs will 

need to be adopted.   

C.41.27.2 Both clay and paper pulps should be free from soluble salts and any staining additive.   

C.41.27.3 The poultice shall be worked with de-ionised/distilled water into a thick, sticky cream, and 

carefully ironed onto the surface with suitable spatulas, and permitted to dry slowly, 

attracting salts away from the stone fabric. Chlorinated mains water and water having a 

conductivity of more than 60μS/cm will not be allowed. 

C.41.27.4 The dried material is to be disposed of away from the structure being restored and shall not 

be reused. 

C.41.27.5 This process may have to be repeated for as many times as so deemed necessary, until the 

level of salts within the stone fabric has been brought down to an acceptable level. For 

payment reasons, this exercise will be considered as an intrinsic part of the poulticing 

exercise, and in no case will the contractor be allowed to make claims for extra costs in 

relation to workmanship and/or material. 

 

C.41.28 Methodology: Consolidation using ethyl silicates 

C.41.28.1 The consolidant shall be applied to the specifications detailed by the manufacturer.  It shall 

not be applied to stone subjected to high moisture content or characterised by an elevated 

salt content. The surface to be consolidated is to be cleaned from loose dirt and dust by dry 

brushing.  Ideally, the stone is to be consolidated by flooding either by a coarse-droplet, or 

preferably by a long-bristled brush. 
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C.41.28.2 The consolidant shall be applied generously and uniformly to the stone surface until the stone 

surface is saturated.  If so considered necessary, the architect and civil engineer in charge 

may request that this exercise be repeated for as many times as deemed necessary.  For 

payment reasons, this exercise will be considered as an intrinsic part of the consolidation 

exercise, and in no case will the contractor be allowed to make claims for extra costs in 

relation to workmanship and/ or material. 

C.41.28.3 The consolidant shall not be applied in windy or elevated climatic temperature conditions 

which would impair the penetration of the same material.  Consolidated areas should be 

protected from water, wind, and other natural/ man-invoked adverse conditions for a 

minimum of 30 days, or more if so specified by manufacturer. 

 

C.41.29 Methodology: Consolidation using ammonium oxalates 

C.41.29.1 The consolidant shall be applied to specifications detailed by the manufacturer, as well as 

adopting all the necessary safety provisions. The surface to be consolidated is to be cleaned 

from loose dirt and dust by dry brushing.  It shall not be applied to stone subjected to high 

moisture content and shall be applied using a poultice. It is to be covered with cellophane for 

at least 24 hours. 

C.41.29.2 The consolidant shall be applied generously and uniformly to the stone surface, until the 

stone surface is saturated.  If so considered necessary, the architect and civil engineer in 

charge may request that this exercise be repeated for as many times as deemed necessary.  

For payment reasons, this exercise will be considered as an intrinsic part of the consolidation 

exercise, and in no case will the contractor be allowed to make claims for extra costs in 

relation to workmanship and/ or material. 

C.41.29.3 The consolidant shall not be applied in windy or elevated climatic temperature conditions 

which would impair the penetration of the same material.  Consolidated areas should be 

protected from water, wind, and other natural/ man-invoked adverse conditions for a 

minimum of period specified by manufacturer. 

 

C.41.30 Methodology: Lime injection 

C.41.30.1 Mortar injection of cracks shall be carried out with proprietary fluid lime based mortar as 

specified in this document.   

C.41.30.2 Prior to injection, all stone surfaces should be desalinated, adequately consolidated, cleaned 

from any accumulated dirt/dust and suitably wetted with de-ionised water.  Cracks shall be 

first flushed using alcohol. 

C.41.30.3 Mortar shall be injected into the crevices using suitably sized syringes.  Application should not 

be permitted in ambient temperatures exceeding 30oC. 

C.41.30.4 When injecting, care shall be taken to ensure pressure exerted on delaminated stone sections 

does not cause the shearing of the same material.  

C.41.30.5 In cases where the detached material is of considerate dimension, pins bridging the weaker 

layers with the stronger fabric, and grouted with the same fluid lime-based mortar shall be 

introduced.  The stainless steel/carbon fibre/GRP rods shall be inserted such as to be least 
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obtrusive.  The inner ends of the rods shall be fixed using either a lime based or an epoxy 

resin based mortar, as indicated by the architect and civil engineer in charge. 

 

C.41.31 Methodology: Epoxy resin injection 

C.41.31.1 Epoxy resins as specified in this document, having suitable characteristics and viscosity, shall 

be used for the injection, under pressure, of cracked masonry sections previously 

consolidated.   

C.41.31.2 Epoxy injection will be resorted to only for areas where injected fluid lime mortar would be 

inadequate. 

C.41.31.3 All masonry surfaces to be treated with epoxy resins shall be clean, free from any loose 

material, greasy substances, etc.  Cracks should be superficially sealed and proprietary 

injection nozzles fixed.  

C.41.31.4 Prior to injection, all stone surfaces should be desalinated, adequately consolidated, cleaned 

from any accumulated dirt/dust and suitably wetted with de-ionised water.  Cracks shall be 

first flushed using alcohol. 

C.41.31.5 No resin is to stain the adjacent stonework. 

C.41.31.6 Following the injection of the epoxy resin, and after allowing sufficient time to ensure that 

the structural stability of the delaminated or otherwise masonry structure is restored, the 

masonry is carefully cleaned from the superficial mortar applied previously to seal cracks. 

 

C.41.32 Methodology: Pinning of masonry 

C.41.32.1 The contractor shall carefully drill holes in the fabric of the stone surface sloping downwards.  

C.41.32.2 The holes shall be thoroughly cleaned to remove all drilling dust and debris and kept dry.  The 

correct lengths of dowels shall be cut prior to the filling the holes with resin. The pins shall 

be cut to size prior to the injection of the resin and shall not be closer than 6mm to the 

surface for small diameters and 12mm for large diameters. 

C.41.32.3 The holes shall be filled with sufficient resin so that, when the dowel is inserted, the resin is 

dispersed to achieve an effective bonding.  

C.41.33.4 The ends of the ties and the resin shall be kept back from the face of masonry and exposed 

faces shall be kept clean and free from resin stains. Temporary plugging material and/or 

isolating membranes shall be used as necessary. 

 

C.41.33 Methodology: Pointing 

C.41.33.1 The work shall commence at the top of the wall moving downwards. 

C.41.33.2 If joints exhibit biological soiling, a biocide should be applied prior to flushing out.  Any 

vegetation shall be removed in accordance with these specifications. 

C.41.34.3 The contractor shall clean the joints.  Dust and loose debris shall be removed.  The joints 

shall then be dampened with clean de-ionised water as necessary to control suction.  

C.41.33.4 Lime mixes shall be used for the pointing.  Mixes shall approximate a 1:3 binder to aggregate 

ratio, unless otherwise agreed with the architect and civil engineer in charge.  
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C.41.33.5 Ready-mixed lime mortar shall only be used if approved by the architect and civil engineer in 

charge. 

C.41.33.6 All pointing shall be carried out in moist, warm conditions.   The contractor shall ensure that 

all pointing is built up in layers not exceeding 10mm in thickness or as recommended by the 

manufacturer in cases were the use of ready-mixed lime mortars is permitted.  

C.41.33.7 If mortar has failed to such an extent that the joints are largely empty, then the joints will be 

deep tamped and, if necessary, hand grouted to fill the voids up to the depth required for 

pointing.  

C.41.33.8 The mortar shall be built up and firmly applied in layers until the specified thickness is 

reached.  The contractor shall ensure good adhesion with no voids. A mechanical key shall be 

formed to the undercoat/s by combing or scratching so as to produce evenly spaced lines.  

C.41.33.9 Each layer shall be allowed to achieve an initial set prior to the application of subsequent 

coats.  The fresh mortar shall be kept as humid as long as possible to slow down the setting 

rate and hence avoid cracking.   

C.41.33.10 After the initial set has taken place, the contractor shall stipple the joints with a stiff brush 

to remove laitance/excess fines and achieve a coarse texture. 

C.41.33.11 It shall be prevented from drying out too rapidly by dampening intermittently with clean 

water and covered immediately with damp hessian and plastic sheeting. 

C.41.33.12 The contractor shall provide adequate protection from adverse weather until the mortar 

repairs have fully set.  

C.41.33.13 The required finish shall be as per original surviving pointing and as approved by the architect 

and civil engineer in charge.  

C.41.33.14 If the stones have retained their sharp edges, the joints shall be filled flush unless the original 

joint face was profiled in some other way. 

C.41.33.15 In the case of weathered edges, or where the stone has spalled off, the face of the new 

mortar shall be kept back such that the apparent joint width does not increase. The mortar 

face shall be kept as far back as required to achieve the original joint width.  

 

C.41.34 Methodology: Removal of deteriorated stone 

C.41.34.1 Every effort shall be made to retain as much as possible of the original masonry structure.  To 

this effect no stone shall be replaced without the prior approval of the architect and civil 

engineer in charge. 

C.41.34.2 Stone replacement will be limited to individual badly deteriorated stone blocks and the total 

area of stone replaced shall be kept to the minimum possible. 

C.41.34.3 The masonry areas earmarked for replacement shall be clearly marked with a mason’s pencil 

for the prior approval of the architect and civil engineer in charge.  Marking by spray or other 

indelible markers prior to approval will not be permitted. 

C.41.34.4 The contractor shall take measurements from existing masonry units, identified by the 

architect and civil engineer in charge, to allow replacements to be matched accurately.  

C.41.34.5 Profile gauges shall ideally be used to record existing profiles with site.  Alternatively the 

contractor may opt to record profiles on site by tracing the existing profile on cardboard or 
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any other suitable material. Where inserts are required to record profiles in-situ, but there 

are no suitable joints, the contractor shall seek instructions from the architect on the method 

to carry out such operation.  

C.41.34.6 The contractor shall prepare accurate drawings and templates as necessary, clearly and 

indelibly marked to identify their use and location. 

C.41.34.7 The methodology employed for the cutting away of the deteriorated masonry sections may 

vary depending on the particularities of every individual case.  Nonetheless, care shall be 

taken to ensure that only hand held tools and small power tools (jiggers) which do not cause 

damage to the structure and/or immediate stone blocks will be used.  The methodology 

employed shall be discussed with and approved by the architect and civil engineer in charge 

prior to the commencement of works. 

C.41.34.8 The cutting of perimeter joints may be carried out with a masonry saw.  If the stone is to be 

retained, the cut shall be made by a purpose-made fine saw blade or with a plugging chisel in 

the case of a wide joint.  Where the stone is to be replaced, the stone shall be chiselled away 

starting from the centre and moving towards the edges. 

 

C.41.35 Methodology: Preparation of replacement stone 

C.41.35.1 Only new stonework, machine cut to a true shape (ikkartabunat) and hand finished shall be 

used unless otherwise directed by the architect and civil engineer in charge. 

C.41.35.2 All new stone work used shall be similar in material colour, size and configuration to the 

original and shall match with the existing course height.  

C.41.35.3 The architect and civil engineer in charge may request copies of templates produced by the 

contractor. 

C.41.35.4 The stone shall be cut and dressed so that the natural bed is horizontal in plain walling, 

vertical at right angles to wall face in projecting stones and copings, and at right angles to 

line of thrust in arches.  

C.41.35.5 Care shall be taken to ensure that new stonework is not chipped or otherwise damaged.   

C.41.35.6 Each block/dressing is to be clearly marked on a concealed face to indicate the natural bed 

and its position in the finished work. 

C.41.35.7 The contractor shall ensure to provide, erect and maintain for as long as necessary all struts, 

timber planks etc, required for the support of all new and old masonry. 

C.41.35.8 The contractor shall be responsible to prepare all necessary formwork required for the 

replacement (in section or in whole), or the reconstruction, of arched elements such as 

arched windows, vaults, arches etc.  The formwork shall be faithful to the original profile or 

that specified by the architect and civil engineer in charge. 

C.41.35.9 All newly replaced stonework shall have a minimum bedding of 230mm unless otherwise 

specified by the architect and civil engineer in charge. The contractor shall ensure that 

suitable allowances are made for any final finishing carried out in-situ. 

 

C.41.36 Methodology: Laying of replacement stone 
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C.41.36.1 Joint surfaces shall be dampened to control suction as necessary. When laying new 

stonework, all vertical and horizontal joints shall be adequately buttered with mortar. The 

units shall be laid on a full bed of mortar and all joints filled. 

C.41.36.2 Care shall be taken to ensure that no mortar/grout encroaches upon the exposed faces. 

C.41.36.3 The new stone shall be dampened to avoid risk of de-watering the mortar. Existing joint 

widths are to be maintained. Care should be taken to ensure that sinkings for fixings and 

joggles are accurately aligned and positioned in relation with the existing masonry. 

C.41.36.4 Non-hydraulic mortar shall be used unless otherwise specified by the architect and civil 

engineer in charge.  The mortar bed shall not be less than 12mm thick. 

C.41.36.5 All faces, angles and features shall be carefully aligned and set out to ensure satisfactory 

joint widths and relative positioning with the existing masonry. The exposed faces of new 

material shall be kept to the face lines as agreed with the architect and civil engineer in 

charge.  

C.41.36.6 Joints around replacement masonry units shall be thoroughly grouted wherever joints cannot 

be fully filled with bedding mortar.  Grout mix shall be based on lime, fine coralline and 

globigerina limestone sand (xahx).  

C.41.36.7 The grout shall be kept back from the exposed face to allow for the depth of pointing 

specified; this shall be achieved using an approved temporary sealing material. The 

contractor will ensure that the grout does not stain the exposed face.  

C.41.36.8 The contractor shall not point replacement masonry until all the work has settled-in. The 

pointing of the outer 25mm (as a minimum) shall be left until all bedding work has settled.  

C.41.36.9 The pointing of the top joint is to be carried out using a stiff mortar mix, deep tamped and 

cures so as to minimise shrinkage. 

 

C.41.37 Methodology: Bonding dowels for replacement stone 

C.41.37.1 Suitably sized holes shall be drilled in the background and rear of the replacement/insert to 

receive dowels and adhesive. The contractor shall ensure that the holes are aligned to allow 

accurate positioning of the replacement/insert and that enough depth is allowed for sound 

anchorage. 

C.41.37.2 The holes shall be cleaned, all dust removed and adequately flushed with water. Adequate 

drying time shall be allowed. Smaller holes may also be cleaned by blowing out with a small 

tube. 

C.41.37.3 The dowels shall be secured into clean, dry holes with adhesive. No adhesive shall be used to 

bond stones at joints unless agreed otherwise with architect and civil engineer.  

C.41.37.4 The pins shall be cut to size prior to the injection of the resin and shall not be closer than 

6mm to the surface for small diameters and 12mm for large diameters.  

C.41.37.5 The resulting holes shall then be filled with matching mortar.  

 

C.41.38 Methodology: Jointing of masonry works (piecing in) 

C.41.38.1 Replacement stone shall be cut and shaped in such a manner as to ensure the minimum loss 

of the original material, yet provide a firm seating for the replacement. 
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C.41.38.2 The new stone work shall be left proud of the original to ensure adequate finishing on site. 

C.41.38.3 All existing joint widths shall be respected and bridging of joints will not be permitted. 

C.41.38.4 The pockets to receive inserts shall be accurately cut with small, sharp chisels and small saw 

blades to a neat, square profile. The sides of the pockets shall be undercut, where necessary, 

to provide space for specified bonding material.  

C.41.38.5 Where so directed by the architect and civil engineer in charge, the contractor shall dove-tail 

the new insert with the original to ensure adequate bonding. 

C.41.38.6 New shoulders shall be formed to receive any replacement cramps.  

C.41.38.7 The pocket shall be cleaned out thoroughly and the inserts installed accurately and securely. 

The contractor shall ensure that no bonding material encroaches upon the exposed faces.  

C.41.38.8 Piecing-in may also be carried out in larger areas, in which a piece of stone is added to fill in 

a missing area or replace a part of a deteriorated stone by the insertion of an appropriately 

cut stone piece, attached using structural adhesives  (e.g. epoxy or polyester adhesives), as 

approved by the architect and civil engineer in charge.  

 

C.41.39 Methodology: Grouting 

C.41.39.1 The architect and civil engineer in charge may request grouting of voids resulting between 

new and old masonry, displaced masonry, etc with an inorganic material such as hydrated or 

hydraulic lime.  The lime grout shall be prepared with or without filler depending on the size 

of the gap. 

C.41.39.2 Glass reinforced polyester, epoxy or stainless steel ties shall be used as and where directed 

by the architect and civil engineer in charge. 

C.41.39.3 Grouting holes shall be formed in joints at suitable horizontal and vertical centres to suit 

coursing and achieve an effective distribution of grout and fill all voids as per architect and 

civil engineer in charge’s approval.  

C.41.39.4 The maximum length of each lift between pours shall be established to prevent any 

disturbance of the masonry.  

C.41.39.5 Unless re-pointing precedes grouting, the joint shall be sealed as necessary on either side of 

the grouting holes with an approved temporary material to prevent leaking of grout. The 

temporary seal shall be kept back from the face work to allow for specified re-pointing.  

C.41.39.6 Before grouting, the delivery holes shall be thoroughly flushed with clean water.  

C.41.39.7 Site trials, in all areas indicated by the architect and civil engineer in charge, shall be carried 

out for the different methods of grouting so as to establish the parameters required to 

achieve uniform grouting.  

C.41.39.8 If done by hand, the grout material shall be poured under gravity into the interstices formed 

by the masonry structure.  

C.41.39.9 If done by pumped gravity injection, then the delivery pressure shall be established after site 

trials 

C.41.39.10 If done by gravity injection, then: 

a) the approved equipment shall include a control of grout flow at the head of the hose (plug) and at 

the delivery nozzle (stop valve).  
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b) the height of the pan above delivery nozzle (subject to site trials) shall be sufficient to ensure an 

adequate flow, usually around 4.50m.  

 

C.41.40 Inspection of masonry units 

C.41.40.1 All completed units shall be carefully inspected and checked by the manufacturer/supplier 

against the approved sample/s and compliance with drawings and the specification before 

dispatching to site. The contractor shall inform the architect and civil engineer in charge at 

appropriate stages during production to allow inspection of masonry units prior to delivery on 

site.  

 

C.41.41 Methodology: Plastic repairs 

C.41.41.1 Plastic repairs as specified in this document shall be used in areas indicated by the architect 

and civil engineer in charge. 

C.41.41.2 The work shall commence at the top of the wall moving downwards. 

C.41.41.3 If the surfaces exhibit biological soiling, a biocide should be applied prior to flushing out.  Any 

vegetation shall be removed in accordance with these specifications. 

C.41.41.4 Any deteriorated, flaking, powdering etc masonry shall be carefully removed to expose a 

sound background.  In the process care shall be taken not to weaken the structure or damage 

the adjacent masonry. 

C.41.41.5 The top and vertical edges of the repair area shall be undercut to provide sufficient bonding 

and reduce the formation of visible shrinkage joints. 

C.41.41.6 All mortar repairs shall be varied out in moist, warm conditions.  The contractor shall ensure 

that all repairs are built up in layers not exceeding 10mm in thickness or as recommended in 

cases where the use of ready-mixed lime mortars is permitted. 

C.41.41.7 Suitable non-ferrous reinforcement approved by the architect and civil engineer in charge 

shall be used for all plastic repair interventions which have a projection of more than 40mm 

from the stone surface or an area which exceeds 50mm by 50mm. 

C.41.41.8 Pre-fabricated glass reinforced polyester or epoxy rods having a diameter of not less than 

6mm shall be used.  Holes shall be drilled with the background to form a grid of dowels fixed 

not more than 40mm apart.  Dowels shall have a minimum anchorage in the stone of 60mm, 

and the architect and civil engineer in charge may request that this bedding depth be 

increased.  All dowels shall be adequately bonded to the masonry fabric with an approved 

epoxy resin. 

C.41.41.9 Adequately gauged stainless steel or nylon wire shall be used to form a mesh between the 

dowels.  This mesh shall be secured to the resin dowels.  This mesh shall be secured to the 

resin dowels by an approved epoxy resin. 

C.41.41.10 When preparing the reinforcement, allowances shall be made to ensure a minimum cover of 

20mm. 

C.41.41.11 The plastic repair mortar shall be based on a lime binder with the addition of approved 

admixtures and micro fibre strands as specified in this document to enhance bonding and 

limit cracking. 
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C.41.41.12 Aggregates used shall vary from coralline sand, to marble and globigerina limestone sand 

(xahx) and to pozzolanic additives, as agreed with the architect and civil engineer in charge.  

C.41.41.13 The mixes shall approximate a 1:3 binder to aggregate ratio, unless otherwise agreed with the 

architect and civil engineer in charge. 

C.41.41.14 The contractor shall ensure that repair mortar is not stronger than the adjacent fabric. 

C.41.41.15  In the mortar preparation, the contractor shall ensure that the grains of sand and stone dust 

are adequately coated with the binder paste.  

C.41.41.16 Slaked lime may be used as a binder, with the putty mixed wet with the aggregate and stored 

in an airtight container as far in advance as possible. 

C.41.41.17 In demanding exposure conditions, hydraulic additives (such as hydraulic lime, terracotta 

dust) may be added to the coarse stuff immediately before use.  

C.41.41.18 Hydraulic lime may be used to substitute completely the slaked lime, as per architect’s 

instructions.  

C.41.41.19 Cement gauged mixes shall only be used if directed by the architect and civil engineer in 

charge.  

C.41.41.20 The mortar shall be built up in layers where necessary, each layer not exceeding 12mm.  

C.41.41.21 The contractor shall ensure good adhesion with no voids. A mechanical key shall be formed to 

the undercoat/s by combing or scratching so as to produce evenly spaced lines.  

C.41.41.22 Each layer shall be allowed to achieve an initial set prior to the application of subsequent 

coats.  The fresh mortar shall be kept as humid as long as possible to slow down the setting 

rate and hence avoid cracking.  

C.41.41.23 After the initial set has taken place, the contractor shall stipple the joints with a stiff brush 

to remove laitance/excess fines and achieve a coarse texture. 

C.41.41.24 It shall be prevented from drying out too rapidly by dampening intermittently with clean 

water and covering immediately with damp hessian and plastic sheeting. 

C.41.41.25 The contractor shall provide adequate protection from adverse weather until the mortar 

repairs have fully set. 

C.41.41.26 The required finish shall match the stone surface (in colour, texture, profile etc.) and as 

approved by the architect and civil engineer in charge.  

 

C.41.42 Methodology: Repairs of concrete/cement renders 

C.41.42.1 A modified polymer mortar shall be used to grout cracks and damages in concrete surfaces 

which shall be retained.  The contractor is to submit proposed mortars for such repair works 

for approval by the architect and civil engineer in charge. 

 

C.41.43 Methodology: Finishing (limewash) 

C.41.43.1 Prior to the application of the limewash, the contractor shall wash the background to remove 

dust and grime, then allow it to dry to a damp state.  Any organic growth shall be treated 

with a suitable biocide as directed by architect and civil engineer in charge and dead material 

brushed off before applying limewash. 
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C.41.43.2 Limewash shall be produced from mature lime putty mixed mixed with water to a suitable 

consistency.  The contractor shall sieve the mix into a bucket, working through any lumps, 

but leaving any grit in the sieve.  Colour is added as directed by the architect and civil 

engineer in charge, mixed in well and sieved again prior to use. As it is difficult to match lime 

colour batches, it is thus ideal that all lime wash provision required be prepared in one batch. 

C.41.43.3 The contractor shall apply the limewash to the substrate with long-haired bristle brushes, 

using horizontal, vertical, and diagonal strokes, ensuring the lime wash is applied as thinly 

and evenly as possible and is burnished into the surface.  Overly heavy coats will craze and 

crack when they harden and dry.  If this occurs, the contractor is to wash off with hot water 

and a stiff bristle brush and ensure that the new covering is properly applied. 

C.41.43.4 The contractor is to ensure even distribution of lime and pigment by constantly stirring the 

containers of limewash during application.  He is to allow the first to dry fully before applying 

the second coat, and so on, lightly dampening the background before applying the next coat.  

Damping shall ideally be carried out by spraying water on an area of approximately 2sq.m. at 

a time.  Protection from strong winds and direct sunlight during the drying out period shall be 

required.   

 

C.41.44 Methodology: Completion of works 

C.41.44.1 No part of the scaffolding shall be dismantled prior to the approval of the architect and civil 

engineer in charge.  The contractor shall give the architect and civil engineer in charge at 

least one week notice to allow for a final inspection and the measurement of works. 

C.41.44.2 The contractor shall be responsible for the cleaning of all apertures, glazing, ledges, window 

sills etc from any material resulting from any of the processes outlined in this document. 

C.41.44.3 The contractor shall ensure that all gutters, down pipes, gullies etc are clean and in a 

condition to function effectively. 
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C.51 Restoring/Renovating/Conserving Timber 

 
C.51.5    Restoration of Existing Joinery  

 

C.51.5.1General 

 
1. The main aim of this intervention shall be to preserve as much as possible of 

the existing joinery, and where these are extensively damaged to handcraft 
replacements which reflect the original design and workmanship of the existing 
joinery. 

 

2. All work shall be carried out according to the best workmanship practices and in 
accordance with the latest local and EU-approved codes of practice. 

 

 

 

C.51.5.2 Assessment of existing joinery 

 
1. The assessment of the actual state of the joinery is a complex undertaking 

based on both subjective and objective decisions.  The main aim of this 
assessment shall primarily be that of enabling the contractor, in agreement 
with the architect and civil engineer in charge to determine the best 
methodology to be employed to repair, wherever possible, and replace, in kind, 
where deterioration is such that maintenance as described in this document is 
not possible. 

  

2. Assessment shall be carried out aperture by aperture and the contractor may be 
required to fill in a schedule for the approval of the architect and civil engineer 
in charge. 

 

 

C.51.5.3  Inspection of paintwork 

 
1. The paintwork shall be inspected to determine signs of deterioration in the 

form of cracking, peeling, blistering, etc.  The inspection shall also determine 
the presence of any excessive build-up of paint layers and shall help the 
contractor, in agreement with the architect and civil engineer in charge to 
decide on the action to be followed. 
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C.51.5.4 Inspection of timber apertures 

 
1. The timber apertures shall be inspected to determine operational soundness, 

dimensional changes due to seasonal temperature changes and water 
penetration, condition of joints, condition of ironmongery, soundness of timber, 
condition of glazing, and beading, etc. to help the contractor, in agreement 
with the architect and civil engineer in charge determine the course of action 
to be followed.  

 

 

C.51.5.5  Other considerations 

 
1. During the inspection procedure, the contractor shall examine the opening and 

ensure that the detailing of the masonry is such as to allow proper water runoff 
and no water is allowed to accumulate in contact with the timber apertures.  
Any poor design is to be brought to the attention of the architect and civil 
engineer in charge. 

 

 

C.51.5.6 Paint removal – Health hazards 

 
1. Old paints may contain lead or other harmful elements.  To this effect care 

shall be taken to ensure that all personnel engaged in the cleaning of paint will 
wear the appropriate protective wear.   

 

 

C.51.5.7 Paint removal – General 

 
1. The contractor shall take all necessary precautions to ensure that the gentlest 

possible methodology for the removal of paint is employed.  Particular care 
shall be taken to ensure that in the process no damage is caused to the timber 
fabric.  Where technically possible care shall be taken to preserve as much as 
possible of the original paint layers. 

 

C.51.5.8 Paint removal – Mechanical methods 

 
1. Mechanical methods entailing the scraping or hand sanding of old paint layers 

shall be employed as specified and approved by the architect and civil engineer 
in charge. 
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2. All precautions shall be taken to ensure that no wood sections and/or surfaces 
are damaged in the process.  All sanding shall be performed along the grain of 
the timber to avoid damage by going of the wood surface. 

 

3. The timber surface may be prepared by sanding using sand paper of a suitable 
gauge.  The sandpaper should be mounted on a off support such as timber be 
rubber blocks, to avoid formation of depressions of the wood surface. 

 

4. Mechanical means other than rotary sanding equipment may be used for the 
cleaning of flat surfaces so approved by the architect and civil engineer in 
charge. 

 

 

C.51.5.9 Paint removal – Pressurised jet 

 
Cleaning systems employing the use of high-pressure water blasting will not be 
permitted. 

 

 

C.51.5.10 Paint removal – Thermal methods 

 

 

Thermal methods may be employed where complete paint removal is required 
provided 

 

1. Adequate care is taken to ensure that the timber fabric is not charred or burnt. 
 

2. Adequate care is taken to ensure that any glazing is not damaged. 
 

 

C.51.5.11 Paint removal – Paint remover methods 

 
The use of paint removers will be permitted for the softening of the paint provided  

 
1. The paint stripper used does not damage the timber or alter the surface pose 

structures of the wood. 
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C.51.5.12 Paint removal – Sand blasting 

 
Cleaning / removal of paint using wet and / or dry sand blasting techniques will not 
be permitted. 

 

 

 

C.51.5.13 Preparations of timber elements 

 
Care shall be taken to ensure that all timber elements are adequately dry and free 
from fungus or other parasites which contribute to wards the deterioration of the 
timber elements. 

 

 

C.51.5.14 Joinery repairs 

 
All effort shall be made to preserve as much as is technically possible of the 
original joinery work.  Nonetheless extensively deteriorated timber sections shall 
be replaced.  The replacements or new additions must retain character of the 
original joinery item. 

 

When carrying out a replica of the original joinery replacement, the following 
criteria should be respected: 

 

1.  The size and characteristics of the opening leaves. 
 

2. Proportions of the timber members used for the frame and leaf. 
 

3. Configuration of the timber assembly. 
 

4. Wood species. 
 

5. Detailing and decorative features of the original joinery item. 
  

6. Paint colour 
 

7. Ironmongery 
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C.51.5.15 Surface finish 

 
All timber work will be painted with an oil-based paint system as directed and 
approved by the architect and civil engineer in charge. 

 

 

C.51.5.16 Nails and screws 

 
The appearance of the nails and screws used in the repair of the joinery items is of 
great importance.  To this effect where applicable all visible nails, screws etc used 
shall be hand-forged to match the originals in all respects. 

 

 

C.51.5.17 Ironmongery 

 
The contractor shall ensure that all effort is taken to preserve the original wrought 
ironmongery.  The restoration of existing ironmongery shall be carried out as 
outlined in section 6 of this document. 

 
 

 

 

C.51.20 Green Public Procurement Criteria – Exclusion of certain materials 

C.51.20.1 Bidders must declare that the following materials/substances will not be used in the building: 

 Products which contain sulphur hexafluoride (SF6). 

 Indoor paints and varnishes1 with a content of solvents (volatile organic compounds (VOCs) 

with a boiling point of 250°C maximum) higher than: 

o For wall paints (according to EN 13300): 30 g/l (minus water). 

o For other paints with a spreading rate of at least 15 m²/l at a hiding power of 98% opacity: 

250 g/l (minus water).  

o For all other products (including paints that are not wall paints and that have a spreading 

rate of less than 15m2/l, varnishes, wood stains, floor coatings and floor. paints, and 

related products): 180g/l (minus water). 

C.51.20.2 Verification: Bidders must declare that these products/substances will not be used in the 

building. 

 
1 Limit values extracted from the European Ecolabel and relevant standards such as EN 13300. 
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F21 Natural Stone Walling  

 

  

F.21.1 Extent of works 
F.21.1.1 The work to be carried out by the mason comprises of the construction of 

single/double stone or hollow concrete block walls, pilasters, arches etc. 
F.21.1.2 All masonry works shall be carried out in strict accordance with the drawings 

and Bill of Quantities and as directed by the architect and civil engineer in 
charge. 

 
F.21.2 Materials: Stone masonry 
F.21.2.1 The Contractor shall submit the name, location and licence number of the 

supply quarry from where the stone is being cut.  The quarry shall be 
approved by the architect and civil engineer in charge and cannot be changed 
without prior approval. 

F.21.2.2 All stone blocks (unless otherwise requested) shall be cut as smooth as 
possible before delivery to site.  All arises shall be true and all surfaces plane 
and truly perpendicular to each other sand to a finished uniform height. The 
stone blocks shall be delivered to site on pallets, clearly marked as to the 
type.  All stone blocks shall be unloaded carefully to prevent damage and 
wastage. 

F.21.2.3 The finished size of stone blocks shall be in accordance with the Building 
Stone Order, Legal Notice of 1976. 

F.21.2.2 Only best quality "franka" stone from approved sources, free from all defects, 
shall be used. The stone shall have good and consistent aesthetic qualities, 
good durability and uniformity in appearance. It shall not have excessive 
quantities of red stains or hard shell fragments, but shall be fine-grained and 
free from spits and clay material.  Any stone showing ‘soll’ traces or blue 
markings (swaba) and/or any other defects on the exposed face, or whose 
edges or corners have been chipped, shall be rejected.   

F.21.2.4 Should any such stones be used, the architect and civil engineer in charge 
shall have the power to remove and replace such work at the contractor's 
expense. The Contractor shall also be bound to replace any defective 
materials in all or parts of the existing works by proper materials and/or 
workmanship as directed by the architect and civil engineer in charge. 

F.21.2.5 Each block shall be bedded in mortar as outlined below. 
 

F.21.3 Materials: Mortars 
F.21.3.1 The hydrated or hydraulic lime and soft stone fines shall be always used for 

stone masonry blocks.  All mixes shall be further worked up with fresh water 
in small batches. 

F.21.3.2 Mortar of at least Designation Mortar Class M2.5 shall be used for stone 
masonry. 

F.21.3.3 A plasticizer (hydrated lime or soft stone fines) could be added to increase 
workability. 

 



84 
 

F.21.4 Materials: Aggregates 
F.21.4.1 The aggregate size shall be not greater than 2 mm when the masonry mortar is sampled from 

a consignment in accordance with EN 1015-2 and tested in accordance with EN 1015-1. If 
required, the manufacturer shall declare the maximum grain size. 

 
F.21.5 Materials: Premixed mortars 
F.21.5.1 Premixed factory made masonry mortars (general purpose mortars, thin layer mortars, 

lightweight mortars) are to CE labelled in accordance with MSA EN 998-2 and provide the 
information listed in Table ZA.1 of the said standard. 

 
F.21.6 Methodology: Walls 
F.21.6.1 All walls required for the completion of this contract shall be built with 

masonry blocks unless otherwise indicated. They are to be truly 
perpendicular, laid in parallel courses and having vertical and horizontal 
joints not more than 10mm thick. Vertical joints are to be broken at not less 
than 150mm.  Unless otherwise indicated, the course height (including the 
mortar) shall be 270mm. 

F.21.6.2 Stone blocks shall be laid in a stretcher bond course pattern. All blocks shall 
be dressed to accurate plans and shall be neatly fine tooled on the face.  The 
‘spika’ and arisses shall be dressed square. 

F.21.6.3 Unless otherwise indicated, courses shall be laid true to lines and levels and 
with corners straight and plumb. Jambs shall be square and plumb.  In double 
wall construction they are to extend the whole width on an alternate manner. 

F.21.6.4 ‘Fuq il-fil’ courses shall be placed to form a consistent pattern with the 
perpends in strict alternative distributive vertical alignment including joints, 
curved and flat arches, jambs mouldings and ornaments. 

F.21.6.5 Mechanical planers, bans and rotary saws are permitted but dust control 
measures are required and operators shall use protection for the nostrils and 
eyes. 

F.21.6.6 Where applicable, double leaf walls are to be constructed with bond stones 
not less than 230mm thick and in every course a minimum of 2 metres apart 
from centre to centre and adequately damp proofed. The secondary walls are 
to be properly bonded to main walls by forming toothings in every alternate 
course of at least 100mm. 

F.21.6.7 Quoins of all openings shall be protected.   Stone lintels shall not be centrally 
located and a relieving voussoir shall be used above the lintol.  

F.21.6.8 The stone in walling, copings, etc., shall be placed with the grain or natural 
bed horizontal and shall not be paid for extra unless otherwise specified. The 
beds and all faces of stone, including back of joints, are to be worked square 
and true from end to end. All joints shall be pointed and scraped to a smooth 
finish on completion. 

F.21.6.9 Drip channels shall be formed under all protecting mouldings. 
F.21.6.10 Outlet and inlet ventilators, of uniform section and with joints pointed and 

well flushed during laying, are to be formed wherever required by the 
architect and civil engineer in charge. These are to be clear of obstructions on 
completion of the buildings. 

F.21.6.11 All stones and/or concrete blocks are to be well wetted before laying. 
F.21.6.12 Dressing of stone is to be truly square. Moulded or ornamental work is to be of 

the best workmanship finish. If required, templates for all moulded work are 
to be prepared by the contractor and submitted for the approval of the 
architect and civil engineer. Before approving such templates, the architect 
and civil engineer may require the contractor to prepare and place on site 
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samples of the moulded work. Such samples are to be provided and paid for 
by the contractor. 

F.21.6.13 All chases required for the fixing of woodwork, etc. are to be cut where and 
as directed. 

 
F.21.7 Methodology: Mortars 
F.21.7.1 Horizontal mortar joints shall be between 9mm to 13mm thick.  Fresh mortar 

shall be distributed evenly over the whole bedding plane.  Vertical joints shall 
be between 5mm and 8mm thick. The pointing of both the horizontal and 
vertical joints shall be flush. 

 
F.21.8 Methodology: Damp proof course 
F.21.8.1 Laying of vertical and horizontal damp proof courses is to be in accordance 

with the regulations laid down by the Sanitary Authorities. The horizontal 
damp proofing on walls is to be laid in layers as indicated by the architect and 
civil engineer in charge.  Layers are to consist of a high-load damp proof 
course to BS 6398:1983 or equivalent. 

 

J40 Flexible Sheet Waterproofing 

 
J.40.1 Extent of works 
J.40.1.1 All works shall be carried out in strict accordance with the drawings and Bill 

of Quantities and as directed by the architect and civil engineer in charge. 

 
J.40.2 Material:  Water Proofing Membrane 
J.40.2.1 The bituminous membrane shall be of an approved quality, conforming in every respect to the 

required specification to meet favourably local climatic conditions, be long lasting without 
frequent need of maintenance, and to reach the scope of waterproofing. To this effect a 10 
year guarantee period against the quality of the bituminous membrane and workmanship is to 
be undertaken. 

J.40.2.2 The bituminous waterproofing membrane is to be of the torch welded type, laid on top of a 
well primed concrete deck or screed. The bituminous membrane shall have a reinforcing 
fabric to cater for longitudinal and transversal stresses accordingly.   The membrane shall be 
of the type that will not break or crack when it is bent, or crack when bent or upturned, and 
to retain adhesion to the primed surface. 

J.40.2.3 The surface finish must be totally resistant to ultra violet sun rays. 
J.40.2.4 The bituminous membrane shall have the following characteristics:- 
a) Softening and near running point of bitumen 140 deg. C. 
b) Ultimate longitudinal elongation > 50% 
c) Ultimate transversal elongation >50% 
d) Ultimate resistance due to longitudinal stress > 80kg/5cm. 
e) Ultimate resistance due to transversal stress > 60kg/5cm. 
f) Reinforced with non woven polyester fabric. 
g) Completely impermeable to water. 
h)  Minimum thickness 3.5mm, weight >4.0 kg/sq.m 
j)   A longitudinal  strip of  membrane  free from removable finish  of  10cm  minimum  width,  is  

to  be  provided for overlapping purposes. 
J.40.2.5 The type of bitumen offered in the membrane is to be a high quality modified residual 

petroleum distillation plant. The bitumen is to have additional plastomers, and other resin 
and polymers to increase flexibility where the chemistry characteristics of the material 
permit. 

J.40.2.6 If requested, a sample of the type of membrane offered, should be submitted to the architect 
and civil engineer in charge for testing purposes.  Samples supplied are to bear the name and 
address of the contractor and contract’s reference. 
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J.40.2.7 The architect and civil engineer in charge shall have the power to reject any consignment or 
part thereof, should the material supplied fail to conform to the specification. 

J.40.2.8 The bituminous membrane rolls are to be delivered and stacked in an up-right position 
without damage to the edges, which may occur mostly when unloading.  

 
J.40.3 Methodology:  Preparation  
J.40.3.1 Where relevant, any existing waterproofing system is to be removed.  
J.40.3.2 All services, joints, cracks, etc., in the roof slab are to be sealed with cement and sand 

mortar and thoroughly swept and washed clean. 
 
J.40.4  Methodology: Triangular Fillets 
J.40.4.1 Cement and sand triangular fillets are to be laid at all angles between horizontal and vertical 

surfaces. 
 
J.40.5 Methodology: Concrete Screed 
J.40.5.1 Where necessary, the surface of the roof shall be covered by the required thickness of 

concrete screed (Grade 15) necessary to eliminate any ponding and to ensure that the roof is 
sufficiently laid to falls.  The surface of the screed shall be leveled, tamped smooth and laid 
to the appropriate falls as directed by the architect and civil engineer in charge. 

 
J.40.6 Methodology: Roof Waterproofing  
J.40.6.1 Waterproofing systems shall be of approved type and manufacture. It shall be laid or applied 

strictly in accordance with the manufacturers printed recommendations, a copy of which shall 
be supplied by the Contractor at the same time of tender. The country of origin and the name 
of the manufacturing company of the material are also to be stated. Systems employing the 
addition of water to the waterproofing material will not be permitted. 

J.40.6.2 The waterproofing system shall be suitable for tropical conditions and shall be capable to 
withstand local weather conditions especially as regards to high temperature differences 
between day and night, high humidity and heavy rains. 

 
J.40.6.3 The contractor is to submit a written undertaking at the time of tendering that he will 

guarantee the waterproofing qualities of his materials and workmanship for a period of 10 
years from the date of completion, and that he will maintain the roof in a waterproof 
condition free of charge within this period, immediately he is notified of a defect. In default 
the Government reserves the right to order any necessary repairs at any price and from any 
source and charge the relative amount to the Contractor without the necessity of any legal 
proceedings. 

J.40.6.4 All materials required for the waterproofing system shall be supplied by one manufacturer. 
J.40.6.5 The waterproofing material shall be carried up parapet walls, abutments and vent or other 

pipes as high as the first course, 200mm minimum, or any other height which is additional to 
the flat roof surfacing.  No right angled corners in the waterproofing will be accepted without 
the use of appropriate fillets. 

 

 

 

Y.10 Documentation 

 

Y.10.1 Methodology: Documentation (drawings) 

Y.10.1.1 The contractor shall, on completion of works on each section, and prior to the 

certification of works, submit to the architect and civil engineer in charge a drawing 

accurately indicating all interventions carried out.  This documentation shall form 

part of the building file to be submitted to the architect and civil engineer in charge 

on completion of works. 
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Y.10.1.2 A digital copy of the photogrammetric survey as per tender drawings will be provided 

by the architect and civil engineer in charge in AUTOCAD 2008 compatible versions as 

indicated in the bill of quantities.   

Y.10.1.3 The contractor shall be responsible to map every intervention carried out so as to 

provide a detailed record of works for posterity.  Distinct interventions (stone 

replacement, consolidation, desalination, etc) shall be mapped on a separate layer 

allowing the user to view each intervention separately.  The mapping shall be carried 

on a stone-by-stone basis and the exact demarcation of each intervention shall be 

denoted by a closed polygon and hatched as detailed by the architect and civil 

engineer in charge. 

Y.10.1.4 Prior to the certification of works the contractor shall submit to the architect civil 

engineer in charge two printed copies (in colour) in scale 1:100 or as requested by 

the architect and civil engineer in charge and a digital copy (AUTOCAD 2008 

compatible).  The drawings and mapping indicated shall be certified by a warranted 

architect and civil engineer as exactly representing the works (type and extent) 

carried out.   

 

Y.10.2 Methodology: Documentation (photographic record) 

Y.10.2.1 The contractor shall, on completion of works on each section, and prior to 

certification of works, submit to the architect and civil engineer in charge a set of 

photographs indicating all interventions carried out.  This documentation shall form 

part of the building file to be submitted to the architect and civil engineer in charge 

on completion of works. 

Y.10.2.2 The photographs shall clearly illustrate the interventions carried out as well as the 

state of the structures to be restored through this tender prior to the 

commencement of works.  Any archaeological, historical or similar evidence such as 

masons marks, particular construction details, etc discovered on site during the 

progress of works shall also be documented. 

Y.10.2.3 The photographs shall be submitted to the architect and civil engineer in charge prior 

to the certification of works.  The photographs shall be submitted in digital format 

saved on a CD (Compact Disk) or DVD as directed and approved by the architect and 

civil engineer in charge. 

Y.10.2.4 The photographs shall be taken with a high resolution colour digital camera, saved in 

.jpg format and not less than 3.2Mb in size.  

Y.10.2.5 All photographs shall be taken with adequate lighting (flash light should as far as 

practicable be avoided) and should be of a good quality free from blurs and colour 

bleeding.
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Z.10 Timber Works 

 

Z.10.1 Extent of Works 

Z.10.1.1 Prior to the commencement of works, the building shall be inspected by the 

contractor together with the architect and civil engineer in charge to confirm the 

extent of work and the methodology to be employed. 

 

Z.10.2 Materials: Timber Generally 

Z.10.2.1 Timber is to be straight, sound, bright, of matured growth, well conditioned,  

properly  seasoned,  clean  sawn, square  edged,  free from  rot,  dote and incipient 

decay.  Shakes,  splits,  warp,  wanes,   large,  loose or  dead knots, soft  spots,  

stained  or  bright  sapwood and other  defects and blemishes  will  not be  allowed.  

 

Z.10.3 Materials: Sizes and Allowances 

Z.10.3.1 For  joinery,  other  than  that  provided by the relevant strandard, an allowance 

from  the sizes indicated not exceeding  3mm for softwood  and hardwood will be 

permitted for each wrought surface,  unless the dimensions are indicated as `finished 

sizes'.    

Z.10.3.2 Any spacing, overall dimensions, etc. specified on the  Bill of Quantities are only  

indicative  and  the  Contractor  is  responsible for taking physical measurements on 

site prior to the start of manufacture of the doors or windows. 

Z.10.3.3 The Contractor is responsible for taking all physical measurements to ensure that the 

work is carried out in the most workmanlike manner. 

 

Z.10.4 Materials: Softwoods  

Z.10.4.1 Softwood is to be the best quality available with due regard to the particular purpose 

for which it is required. It is to be cut square and free from large loose or dead 

knots, shakes, or other defects, and is to be approved for use by the architect and 

civil engineer in charge. Softwood for joinery unless otherwise indicated is to be of 

the quality known locally as Red Deal. (Larix Decidua) 

 

Z.10.5 Materials: Hardwoods 

Z.10.5.1 Hardwood is to be of the best quality available with due regard to the particular 

purpose for which it is required, free from all defects and is to be approved for use 
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by the Engineer. All exposed surfaces are to be wrought and finished off by hand with 

glass paper. 

Unless a particular hardwood is otherwise indicated any of those listed hereafter may 

be used according to the purpose for which it is required. The standard names 

quoted are those contained in MSA EN 13556. 

  

NOTE:- Timbers  marked * are for internal use only.      

Purpose       Standard name  

Handrails, balusters,   European oak       Sapele*                

and newels                          Japanese oak       Red and white Seroya*  

                                     African mahogany   Agba*                  

                                    Iroko               Keruing*               

                                     Thitka              European beech*        

                                                    European birch*        

  

NOTE:- Timbers  marked * are for internal use only.      

Exterior joinery   European oak       Gurjun                 

                                     Keruing            Teak                   

                                     Iroko                                    

Interior joinery   European oak       Red Meranti            

                                     Japanese oak       Agba                   

                                     Teak                European beech         

                                    African mahogany   Idigbo               

                                     Thitka                                   

 

Other suitable hardwoods, may be offered by the Contractor; in which case details 

must be submitted with the tender. In addition to choosing the species of timber, the 

actual timber used is to be specially selected for grain, figure or other properties 

required. 

 

 

Z.10.6 Methodology: Workmanship  

Z.10.6.1 All work is to be executed in accordance with the schedules indicated in this tender 

document or any other details or schedules which may from time to time be given to 

the contractor. Joinery may be inspected in the Contractor's shops during 

preparation, and again before being primed if so required by the Engineer.   
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Z.10.6.2 All framed work is to be put together immediately as the general work is 

commenced, but not glued or wedged up until the joinery is prepared for fixing. All 

framing is to be put together with well fitted mortice and tenon joints. 

Z.10.6.3 Running glued joints are to be cross-tongued and where the face of the joint is over 

38mm thick they are to be double cross-tongued.    

Z.10.6.4 All work is to be framed and jointed with an approved type of synthetic resin glue.    

Z.10.6.5 All exposed surfaces are to be wrought machine sandpapered at works and the arrises 

blunted and all joinery not required to be painted, polished, or otherwise decorated 

is to be left clean on completion.  

Z.10.6.6 All work delivered to site is to be stored immediately after delivery and protected 

from the weather. 

Z.10.6.7 Where laminate is specified this shall mean the rigid sheet type. Thin factory applied 

type of finish will not be acceptable. 

 

Z.10.7 Methodology: Defects 

Z.10.7.1 Should any work shrink, warp, wind, expand or show other defects before the end of 

the maintenance period, the work is to be taken down and new work fixed in its 

place, together with any other work which may be affected.  This is to be carried out 

at the Contractor's sole expense.  

 

Z.10.8 Methodology: Fixing 

Z.10.8.1 All work, so far as practicable, is to be securely fixed.  Where the joiner's work is to 

be plugged, the plugs are to be hardwood cut on twist or approved proprietary brand 

plugs. When gluing, the adhesive is to be applied evenly over the entire surface of 

the facing boards and not on the core alone. 

 

Z.10.9 Methodology:  Stain/varnish/paint to woodwork  

Z.10.9.1 Samples of stain/varnish/paint for testing may be taken by the Engineer from the 

sealed containers, spray gun containers or from the workmen's kettles on the works. 

Any work coated with unsatisfactory materials is to be cleaned off and re-executed.  

Likewise any work on which the stain/varnish/paint is found to be unduly thin is to  

be prepared again and re-applied all to the satisfaction of the architect and civil 

engineer in charge.  

Z.10.9.2 Stains/paints are to be to the colours directed by the architect and civil engineer in 

charge. Where more than one coat is specified, each coat shall be in a different 

shade. 

Z.10.9.3 All stain/varnish/paint paints are to be thoroughly mixed and stirred before use. 
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Z.10.9.4 The priming coat, undercoats and finishing coat of paint in any one paint system are 

all to be obtained from the same manufacturer.  No paint is to be used beyond a 

period of 18 months from the date of manufacture or date of certificate of re-test. 

Woodwork shall be cleaned to remove dirt, grease, etc., before the primer is 

applied. Before applying the paint, all cracks, nail holes, open joints and other 

imperfections shall be made good with suitable filler, and knotting shall be applied 

to any knots.  The primer shall be inspected to ascertain that it is of suitable type, 

firmly adhering, and in good condition before the appropriate finish is applied. If the 

primer is not satisfactory, the surfaces shall be completely stripped and treated 

again. 

Z.10.9.5 Thinning of the paint will not be allowed without the permission of the architect and 

civil engineer in charge.  If found necessary, this shall be carried out with the type of 

thinner and proportions recommended by the manufacturer of the paint. 

Z.10.9.6 All woodwork shall be primed with a reputable brand of wood primer formulated to 

present an effective barrier to moisture penetration and a sound foundation for 

subsequent coats. 

Z.10.9.7 Priming coats are to be adequate and uniform and are to be worked into the surface 

and into joints, angles and other places where moisture is likely to collect.  The 

surfaces of all priming coats and undercoats are to be to properly rubbed down and 

dusted off between coats as required to provide a smooth matt opaque film to which 

the next coat will firmly adhere.  Undercoats and finishing coats are to be applied to 

the surface so that every part, including joints, angles, etc., is adequately covered, 

but care is to be taken to avoid excessive or uneven thickness of paint film, 

particularly at edges and in angles etc. 

Z.10.9.8 Paint is to be applied so that the surface of the finishing coat is free from brush 

marks including brush marks showing through from preceding coats 

Z.10.9.9 One or more coats of undercoat are to be applied after priming and before the 

finishing coat to produce a smooth surface of even finish and similar colour to the 

finishing coat. 

Z.10.9.10 Finish coat may have a matt, eggshell, semi or full gloss finish of selected colour as 

indicated by the architect and civil engineer in charge.  Alkyd resin paints are to be 

used. 

Z.10.9.11 Cellulose finishes, where indicated, shall be used with the correct primers, fillers 

and where appropriate the correct wood stain for the specific surface using an 

application procedure as laid down by the manufacturer. 

Z.10.9.12 All woodwork shall be cleaned from dirt, grease, etc and sand-papered lightly before 

each coat. 
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Z.10.9.13 All stains and varnishes in any one system are all to be obtained from the same 

manufacturer.  No product is to be used beyond a period of 18 months from the date 

of manufacture or date of certificate of re-test. Before applying each layer, all 

cracks, nail holes, open joints and other imperfections shall be made good with 

suitable filler, and knotting shall be applied to any knots. Each application shall be 

inspected to ascertain that it is of suitable type, firmly adhering, and in good 

condition before the appropriate finish is applied. If it is not satisfactory, the 

surfaces shall be completely stripped and treated again. 

Z.10.9.14 The contractor shall take adequate precautions to prevent any defects arising out of 

the misapplication of the material used.  This includes the supply and use of suitable 

brushes. 

Z.10.9.15 All brushes, spraying equipment etc. used in carrying out the work are to be clean 

and free from foreign matter and are to be thoroughly cleaned out before being used 

for a different type or class of material. All products are to be prepared and applied 

strictly in accordance with the manufacturer's printed directions.   

Z.10.9.16 All surfaces are to be thoroughly dry before the next coat is applied. No 

stain/varnish/paint is to be applied externally during inclement weather. 

Z.10.9.17 Spray painting will be allowed with approved machines except where soiling of 

adjacent surfaces is likely to occur and in the case of paints containing lead.  The 

compressor is to be of adequate capacity for the number of guns in use.    The 

pressure at containers and nozzles, the size and type of nozzles and the adjustment 

and operation of the guns are to be such that the resultant coating is even, adequate 

(but  not excessive) and of the correct composition throughout. Surfaces adjoining 

those being sprayed are to be carefully and closely masked and care is to be taken to 

avoid uneven or indeterminate boundaries through paint being forced under the 

masks. The finished surface is to be free from orange peel appearance, runs, sags, 

curtaining and other defects. 

 

Z.10.10 Paints from one manufacturer 

Z.10.10.1 The priming coat, undercoats and finishing coat of paint in any one system are all to 

be obtained from the same manufacturer.  No paint is to be used beyond a period of 

18 months from the date of manufacture or date of certificate of re-test. 

 

Z.10.11 Methodology: Handling and Storage 

Z.10.11.1 All units shall be individually wrapped or crated to avoid contact during 

transportation.  All units shall be stored above ground in a dry area. 

 

Z.10.12 Methodology: Installation 
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Z.10.12.1 Set units plumb, level and true to line, without wrap or rack of frame.  Anchor 
frames solidly to surrounding construction to prevent distortion or misalignment.   
Apply protective coating on concealed surfaces in contact with a different type of 
material. 
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Z.11 Metal Works 

 
Z.11.1 Extent of works 

Z.11.1.1 Prior to the commencement of works, the building shall be inspected by the contractor 

together with the architect and civil engineer in charge to confirm the extent of work and the 

methodology to be employed. 

 

Z.11.2 Materials: General 

Z.11.2.1 Unless otherwise indicated, the metal to be used shall be grade 43 steel.  

Z.11.2.3 All materials shall be the best of their respective kinds, free from defects, and to be obtained 

from approved manufacturers. 

Z.11.2.4 All work shall be carried out in a workmanlike manner and strictly as directed by the 

architect and civil engineer. 

Z.11.2.5 The materials, in all stages of transportation, handling and storage, shall be kept clean, free 

from injury and breaking, bending and distortion. 

Z.11.2.6 All smiths’ work is to be forged clean, all screwed work is to have full internal and external 

threads. 

Z.11.2.7 Frames, etc., are to be well framed together, rigidly fixed, and all connections properly 

fitted, shouldered, drilled tapped and screwed together with set screws countersunk flush 

with the surface where indicated. 

Z.11.2.8 Welded joints are to be neatly made, filed smooth and left clean and adequate means shall 

be employed for temporarily fastening the parts to be welded together until the joints are 

welded. 

Z.11.2.9 When requested by the architect and civil engineer, shop drawings are to be provided by the 

Contractor for approval prior to manufacture. 

 

Z.11.3 Protective treatment 

Z.11.3.1 Steel shall be protected against corrosion by hot dip galvanising complying with MSA EN ISO 

1461 or as directed by the architect and civil engineer. 

Z.11.3.2 All rust, loose scale, oil and dirt shall be removed from all surfaces before treatment. 

Z.11.3.3 Small areas of hot dip galvanised coating damaged by welding, cutting or by excessive rough 

treatment during transit and erection shall be renovated either by the use of low melting 

point zinc alloy repair rods or powders made specifically for this purpose, or by the use of at 

least two coats of good quality zinc-rich paint to BS 4652. Sufficient material shall be applied 

to provide a zinc coating at least equal in thickness to the original layer. 

Z.11.3.4 On all galvanised metal works,  painting is to consist of one coat red oxide or calcium 

plumbate on  hot dip galvanising and one undercoat and one enamel  finishing  coat.   A 

sufficient period is to be allowed for the galvanising coat to set/dry out prior to the 

application of the finishing coat. 
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Z.11.3.5 Painting is to be in the colour directed by the architect and civil engineer in charge. 

 

Z.11.3.6 Bidders must declare that the following materials/substances will not be used in the 

building: 

a) Products which contain sulphur hexafluoride (SF6) 

b) Indoor paints and varnishes with a content of solvents (volatile organic compounds (VOCs) with a 

boiling point of 250°C maximum) higher than: 

 For wall paints (according to EN13300): 30g/l (minus water) 

 For other paints with a spreading rate of at least 15m2/l at a hiding power of 98% opacity: 

250g/l (minus water). 

 For all other products (including paints that are not wall paints and that have a spreading 

rate of less than 15m2/l, varnishes, wood stains, floor coatings and floor paints and 

related products): 180g/l (minus water). 

NB: Bidders must declare that these products/substances will not be used in the building. 

 

Z.11.4 Green Public Procurement Criteria – Exclusion of certain materials 

Z.11.4.1 Bidders must declare that the following materials/substances will not be used in the building: 

 Products which contain sulphur hexafluoride (SF6). 

 Indoor paints and varnishes2 with a content of solvents (volatile organic compounds (VOCs) 

with a boiling point of 250°C maximum) higher than: 

o For wall paints (according to EN 13300): 30 g/l (minus water). 

o For other paints with a spreading rate of at least 15 m²/l at a hiding power of 98% opacity: 

250 g/l (minus water).  

o For all other products (including paints that are not wall paints and that have a spreading 

rate of less than 15m2/l, varnishes, wood stains, floor coatings and floor. paints, and 

related products): 180g/l (minus water). 

Z.11.4.2 Verification: Bidders must declare that these products/substances will not be used in the 

building. 

 
2 Limit values extracted from the European Ecolabel and relevant standards such as EN 13300. 



Version 1.1 NGO e-procurement document 

 

AA. Green Public Procurement Criteria 
 

 

 

AA.1 Exclusion of Certain Materials 
 

 

Bidders must declare that the following materials/substances will not be used in the building: 

 Products which contain sulphur hexafluoride (SF6). 

 Indoor paints and varnishes1 with a content of solvents (volatile organic compounds (VOCs) 

with a boiling point of 250°C maximum) higher than: 

o For wall paints (according to EN 13300): 30 g/l (minus water). 

o For other paints with a spreading rate of at least 15 m²/l at a hiding power of 98% 

opacity: 250 g/l (minus water). 

o for all other products (including paints that are not wall paints and that have a 

spreading rate of less than 15m2/l, varnishes, wood stains, floor coatings and 

floor. paints, and related products): 180g/l (minus water). 

 

Verification: 

Bidders must declare that these products/substances will not be used in the building. 
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SECTION 5 – SUPPLEMENTARY DOCUMENTATION 

5.1 – Draft Contract Form 

5.2 – Glossary 

5.3 – Specimen Performance Guarantee 

5.4 – Specimen Pre-financing  Guarantee 

5.5 – Specimen Retention  Guarantee 

5.6 – General Conditions of Contract 

The full set of General Conditions for Works Contracts is included in the tender package.  
 
It is hereby construed that the tenderers have availed themselves of these general 
conditions, and have read and accepted in full and without reservation the conditions 
outlined therein, and are therefore waiving any standard terms and conditions which 
they may have. 
 
These general conditions will form an integral part of the contract that will be signed 
with the successful tenderer/s. 
 
 
 
 
 
 
 
 
 
 
 
 
 


